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Notice Inviting Tender 
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                                  THANE MUNICIPAL CORPORATION, THANE 
                                         WATER SUPPLY DEPARTMENT, 
                                                      TENDER NOTICE 
 
 On-line tenders are invited by Thane Municipal Corporation, Thane for Two 

works in  Mumbra ward committee.The tender Notice and tender forms will be available 

on websites www.thanecity.gov.in/ https://eprocurement.synise.com/tmc/  from date  

09.02.2016 to  16.02.2016 up to 16.00 hrs. On-line tender shall be received on the 

website www.thanecity.gov.in / https://eprocurement.synise.com/tmc/  on or before 

date  16.02.2016 up to 16.00 hrs.  and will be opened on the same day if possible. 

 

                                                                                                                               
                 Executive   Engineer, 
                                                                                          Water Supply Department, 
                                                                                   Thane Municipal Corporation, Thane 
 



I-3 
 

 
 
 
Signature of Contractor                                             No of Correction                                          Executive Engineer 
 

                                       zaNao mahanagarpailaka¸zaNao 
       paNaI purvaza ivaBaaga 
                  inaivada saUcanaa 
 
 zaNao mahanagarpailakotfo- mauMb`aa p`Baaga saimatI AMtga-t daona kamaakrIta Aa^nalaa[-na inaivada 

maagaivaNyaat yaot Aahot. inaivada saucanaa va inaivada p`p~o zaNao mahanagarpailakocyaa saMkotsqaL 

www.thanecity.gov.in / https://eprocurement.synise.com/tmc/ var idnaaMk 09.02.2016 

pasaUna  idnaaMk 16.02.2016 raojaI duparI 16.00 vaajaopya-Mt ]plabQa Aahot. Aa^nalaa[-na inaivada 

mahapailakocao www.thanecity.gov.in / https://eprocurement.synise.com/tmc/ yaoqao idnaaMk 

16.02.2016 raojaI saayaMkaLI 4.00 vaajaopya-Mt isvakarNyaat yaotIla.sadrcyaa inaivada Sa@ya 

Jaalyaasa %yaaca idvaSaI inaivadakar Aqavaa %yaaMcao  p`itinaQaI  yaaMcao samaxa ]GaDNyaat yaotIla. 

 
kaya-karI AiBayaMta¸ 
paNaI purvaza ivaBaaga 

zaNao mahanagarpailaka¸zaNao 
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THANE MUNICIPAL CORPORATION, THANE. 

WATER SUPPLY DEPARTMENT 
TENDER NOTICE 

 
On-line tenders are invited for Providing New Water Meters And Maintenance At 
Mumbra Area In Mumbra Ward Committee.. by Thane Municipal Corporation on 
percentage rate basis from Contractors who are registered with Central Government/ 
State Government/ Public Sector Undertaking /Corporation in appropriate class and 
category. The blank tender forms can be downloaded from the websites of TMC 
www.thanecity.gov.in/ https://eprocurement.synise.com/tmc/ from 09.02.2016 to 
16.02.2016. On line tenders shall be received on the website www.thanecity.gov.in/ 
https://eprocurement.synise.com/tmc/ upto 16.00 hrs on or before  16.02.2016and will be 
opened on the same day if possible . 

 
1) Name of work :  Providing New Water Meters And Maintenance At Mumbra 

Area In Mumbra Ward Committee... 

2) Class of Registration:-   Class VII and above 
 

3) Estimated Cost (Rs): Rs. 5,67,000.00 
 

4) Cost of blank tender form:  Rs. 676.00 
 

5) Earnest Money (Rs): Rs. 5,670.00  
 

6) Security Deposit (5% of cost of work put  
to tender) (Rs) Rs. 28,350.00 

a) Initial security deposit @ 3%:            Rs. 17,010.00 

b) Further security deposit to be  
 Deducted From bills@ 2%             Rs. 11,340.00      

  
7) Validity period will be 180 days from the date of opening of tender. 

 
8) Contractor should be registered Central Government/ State Government/ Public 

Sector Undertaking /Corporation in appropriate class and category. (Class VII and 
above) 

 
9) Contractor should have successfully completed at least one similar type of work 

(Maintenance/ laying of GI pipelines) costing not less than  

Rs. 2.00 Lakhs in last Three years. 

10) Joint venture share shall be clearly defined in terms of percentage in the registered 

J.V. agreement. Necessary stamp duty as per the regulations shall be paid while 
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registering the Joint Venture Agreement. The tenders of joint ventures, whose 

agreements have not been registered on payment of necessary stamp duty shall be 

out rightly rejected.  

 
11) Detailed tender notice will be available in the office of City Engineer, TMC, 

Thane. The tender document is available on website of TMC, 
www.thanecity.gov.in / https://eprocurement.synise.com/tmc/ For other details 
regarding online tendering, contact Citizen Facilitation Centre (CFC) Ground 
floor, Mahapalika Bhavan, Dr.Almeda Road, Panchpakhadi, Thane(W) 400601. 

 
12) Municipal Commissioner, TMC, Thane reserves the rights to accept the tender in 

full or in part or reject any or all tenders without assigning any reason thereof. 
 

13) In case of any queries regarding tender, contact the office of Executive Engineer, 
Water Supply Department, Mumbra Ward Committee, TMC,Thane. 

 

 
 

                                                                                                             Executive Engineer 
                                                                                                                T.M.C.,Thane 
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THANE MUNICIPAL CORPORATION, THANE 
WATER SUPPLY DEPARTMENT 

 

DETAILED TENDER NOTICE 
 

1. NAME OF WORK:  
 Providing New Water Meters And Maintenance At Mumbra Area In 

Mumbra Ward Committee.. 
2.      INVITATION  

2.1 Tenders hereunder are being invited in accordance with competitive e-

bidding procedures of Thane Municipal Corporation, Thane. 

2.2 All bidders are cautioned that tenders containing any deviation from the 

contractual terms and conditions, specifications or other requirements are 

liable to be rejected outrightly as non responsive. 

2.3 All tenderers should submit a written request at the office of City Engineer, 

Thane Municipal Corporation, Thane on matters where clarification or 

additional information is desired. 

2.4 All bidders are requested to quote as per tender specifications and 

considering the special conditions of contract.  

3. DESCRIPTION OF PROJECT: 

 
 NAME OF WORK:   Providing New Water Meters And Maintenance At 

Mumbra Area In Mumbra Ward Committee.. 
 
                           Broad Scope: The Scope stated herein is only for the guidelines of the 

bidders. Detailed scope same shall be as per the detailed 
specifications and special conditions of contract.  

  The scope of work broadly includes Repairing Water 

Meter / Providing, Lowering, Laying M.S., G.I, D.I 

pipe lines, making Cross connection To existing 

Distribution line, commencement of new pipe line as 

directed by the Engineer-in-charge. 
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4. ELIGIBILITY AND QUALIFICATION REQUIREMENTS: 

1) Contractor should be registered with Central Government/ State Government/ 
Public Sector Undertaking /Corporation in appropriate class and category (Class 
VII and above). 

 
2) Contractor should have successfully completed at least one similar type of work 

(Maintenance/ laying of GI pipelines) costing not less than  

Rs. 2.00 Lakhs in last Three years. 

3) Joint venture share shall be clearly defined in terms of percentage in the registered 

J.V. agreement. In case of successful bidder, the JV agreement shall be registered 

& M.O.U. with article of association of each company should be submitted before 

the execution of agreement with TMC. 

4) The Registration certificate for Local Body Tax (L.B.T.) issued by Thane 

Municipal Corporation, Thane 

 

5.  ISSUE OF BLANK TENDER FORMS 

i. Blank tender will be available on website www.thanecity.gov.in/ 
https://eprocurement.synise.com/tmc/. The cost of blank tender form (Rs. 676/-)  
shall be paid as per the e-tendering procedure and Scanned copy of receipted 
challan of Bank of Maharashtra shall have to be uploaded along with Envelope 
No. 1. 

ii. The bidders shall ensure that they have downloaded the tender document fully 

alongwith the corrigendum/ common set of deviations etc. uploaded during the 

period prescribed for sale of tender document. 

iii. All tenders are cautioned that the tenders containing any deviation from the 

contractual terms and conditions, specifications and other requirements and 

conditional tenders will be rejected. 

 

6.  PERIOD OF COMPLETION : 
The period of completion shall be   6 ( Six) calendar months including monsoon 

from the date of order to proceed with the work.  
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Being a maintenance type of work, the Thane Municipal Corporation does not 

guarantee that the entire scope of contract value shall be available within the 

prescribed time limit. Hence, no claim for compensation towards curtailment of 

scope shall be entertained by the Thane Municipal Corporation. 

However, if necessary and contractor desires, extension of time limit shall be 

granted, as decided by competent authority of TMC, for completion of balance 

scope of work. However, in such a case no price variation or claim of contractor 

towards compensation on account extended time limit shall be entertained by the 

Thane Municipal Corporation. 

 

7. EARNEST MONEY : 
i )  The amount of Earnest Money is Rs. 5,670/- (Rs. Five Thousand Six Hundred 

Seventy Only) And the amount of tender form fee including e-tendering charges 
& Vat is Rs.676 ( Rs. Six Hundred & Seventy Six only). The amount for tender 
form fee & earnest money to submit as per E Tendering Procedure and online 
receipt for the same should be uploaded with the tender document along with 
technical bid. 

 
   EMD & Cost of Blank Tender shall be payable through one of the   
  following modes ONLY: 

1. Net-Banking 
2. Debit Card 
3. Credit Card 
4. RTGS / NEFT.* 

 ii) Earnest Money in any mode other than prescribed above will not be 

accepted. Tenders of those contractors who do not deposit Earnest Money 

in one of the above accepted form shall be summarily rejected. 

Tender not accompanied by an Earnest Money Deposit are liable to be 

rejected as non responsive.  If during the tender validity period, the 

tenderer withdraws his tender, the Earnest money deposit shall be forfeited 

and the tenderer may be disqualified from tendering for further works in 

the Thane Municipal Corporation, Thane for the period of one year. 

 

iii) The Earnest Money Deposit will be returned to the unsuccessful tenderers 

immediately after issue of work order to successful tenderer or at expiry of 

validity period if tenderer do not wish to extend validity period. Tenderer 

to note that EMD of all those tenderers beyond three qualified lowest, will 
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be refunded on the same day in the form they have submitted. A written 

request to this will be made by tenderer, On receiving written request, 

engineer incharge shall forward request of tenderer to finance department 

within three working days. The earnest money deposit of the successful 

tenderer shall be returned after he furnishes initial security deposit and 

duly enters into contract. 

iv) Within ten days from the date of receipt by him of the letter of having 

acceptance of his tender, the successful tenderer shall furnish the required 

initial Security Deposit including additional security deposit (if any) and 

attend the office of the City Engineer, Thane Municipal Corporation,  

Dr. Almeida Road, Panchpakhadi Thane for execution of the contract 

document. If the successful tenderer fails to furnish Security Deposit or to 

execute the contract his earnest money deposit shall be forfeited and the 

tenderer may be disqualified from tendering for further works in the Thane 

Municipal Corporation, Thane. 

v) Beneficiary Account Number -<TMCS + Bidder Code> For 

example, in case your bidder code is 123, Kindly mention 

TMCS123 as the 

 beneficiary account number ( bidder code shall be available 

through the E Tendering portal) 

vi) Beneficiary Bank Branch – ICICI Bank Ltd. CMS, EMPIRE 

COMPLEX, LOWER PAREL, MUMBAI 400 013 

vii) Beneficiary IFSC code – ICIC0000104 

viii) One day after making the payment, please log in to our portal. While 

making payment for Document free / EMD, please select the RTGS/NEFT 

payment option at the  document fee / EMD payment screen. Upon doing 

so, you shall be able to view the funds transfer by you through NEFT / 

RTGS as available balance. 

ix) Please proceed to make the payment. Of the required amount to be for the 

Document fee / EMD, shall get appropriately deducted from the available 

balance and payment shall be confirmed in real time. 
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x) Kindly note that the payment is required to be made one day before if you 

would like to make the document fee / EMD payment through our portal 

i.e RTGS/NEFT. 

 

8    LANGUAGE OF TENDER : 
The tenders shall be submitted in the prescribed forms in “English” language 

only. Language for communication may be Marathi. 

9  TENDER VALIDITY PERIOD : 
Validity of the offer will be 180 days from the date of opening of tender 

documents and thereafter unless extended if required to do so, to this consent 

will be taken from tederers who wish to do so.                  

10.  OPENING OF TENDERS :  
Tenders will be opened by the Executive Engineer, Thane Municipal 

Corporation, in the presence of tenderers or their representatives of Contractor 

who choose to remain present at 16.30 hrs. On 16.02.2016 if possible. The 

tenderer or their representatives, who are present shall sign the register in token 

of their attendance. 

11.  WHOM TO CONTACT : 
The Executive Engineer, Water Supply Department, Mumbra Ward Committee, 

Thane Municipal Corporation, Thane may be contacted for any further 

information on the tender. 

12.  THE TENDER ACCEPTING AUTHORITY : 
The acceptance of tender vests with the Municipal Commissioner of Thane 

Municipal Corporation, Thane who reserves the right to reject any or all tender 

without assigning any reason thereof.  

13.  SECURITY DEPOSIT : 
The successful tenderer whose tender is accepted will have to pay the initial 

Security Deposit 3% of Tender amount i.e. Rs. 17,010.00/- (Rs. Seventeen 

Thousand Ten only) in the form of cash or Bank Guarantee (in the form 

prescribed by the Thane Municipal Corporation, Thane on Stamp Paper (The 

stamp duty shall be as per the prevailing Government Regulations. Specimen 

form is enclosed in the tender Documents) for the entire period of contract, 

including defect liability period as per Clause 20 of Agreement B-1 form, of any 
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Scheduled Bank within prescribed time.   The balance  Security Deposit  2% of 

tender amount i.e.(viz.)  Rs. 11,340.00/- (Rs. Eleven Thousand Three 

Hundred Forty Only) will be recovered from the Running Accounts Bills 

@  5 % of Gross value of the Bill.  

If Contractor quotes the rates lower than 10% below the cost put to tender, then 

contractor shall have to pay additional security deposit as follows:- 

Sr. No. Rate quoted Additional Initial Security 
deposit (%ge on estimated cost 

put to tender) 
1 10 to 15% below 5% 
2 More than 15% 

below 
10% 

The additional Initial Security deposit shall be submitted along with the 
prescribed initial security deposit in the same form 

13.1 Refund  
The security deposit shall be refunded after completion of defect liability period 

prescribed for this contract in accordance with the provisions in clause - 1 and 

20 the contract. 

However, the additional security deposit as mentioned in Clause 13 above shall 

be refunded immediately after completion of work. 

14. TENDER DOCUMENTS : 
14.1     Contents of Tender Documents 

 A set of tender documents issued for the purpose of tendering shall comprise of 

• Notice Inviting Tender 

• Detailed Tender Notice. 

• General Conditions & Additional Conditions of Contract. 

• Special conditions of contract. 

• Undertaking by the contractor 

• Agreement Form ‘B- 1’ 

• Schedule ‘A’  

• Schedule ‘B’ and  

• Itemwise Specifications  

• Model forms and  

• Drawings. 
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• Corrigendum/ Common Set of Deviation, if issued, shall also form a part 

of tender documents. 

14.2  The tenderer is deemed to have examined carefully all instructions, conditions, 

forms, terms, technical specifications, Schedule ‘B’ and Drawings in the tender 

documents.  Failure to comply with the requirements of tender submission shall 

be at the tenderer’s own risk. Tenders which are not substantially responsive to 

the requirement of the tender documents are liable to be summarily rejected. 

14.3 The tenderer shall submit only an unconditional offer which complies fully with 

the requirements of the tender documents. 

14.4 All tenderers are cautioned that no alternative or conditional offers, variations or 

deviations by the tenderers in respect of any item proposed by the tenderers 

(including advance loan for mobilization for timely completion, etc.) shall be 

entertained or considered further in the process of tender evaluation.  Further 

more, any deviation from the conditions of tender or technical specifications or 

other requirements stipulated in these tender documents other than those 

specifically clarified/amended by issue of corrigendum/ CSD shall be summarily 

rejected as non responsive. 

14.5  The data furnished in the tender documents are only by way of general 

information and the department will not entertain any claims due to variation from 

this data or for any expenses incurred by the tenderer in this connection.  The 

tenderer shall himself obtain all necessary information as to risk and costs and 

other circumstances which may affect or influence this tender. No extra charges 

consequent on any misunderstanding or, otherwise shall be allowed. 

 

14.6 At any time prior to the deadline for submission of tenders the City Engineer, 

Thane Municipal Corporation, Thane, may for any reason whether at his own 

initiative or in response to a clarification requested by a prospective tenderer 

modify the tender documents by the issuance of an Addendum/corrigendum. 

 

14.7 The corrigendum/ addendum will be uploaded on the website of TMC and it will 

be responsibility of the bidders to download the same, who have downloaded the 
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tender documents, and will be binding upon them irrespective of whether the 

prospective tenderers acknowledge receipt of the same or not. 

14.8 In order to afford prospective tenderers reasonable time to take the Addendum/ 

corrigendum into account for the preparation of their tenders, the City Engineer, 

Thane Municipal Corporation, Thane at his discretion extend the deadline for the 

submission of tenders. 

 

15. MANNER OF SUBMISSION OF TENDER AND ITS 
ACCOMPAINMENT :  

15.1  Tender is to be submitted On-Line as per E-Tendering procedure. 

            Tenderer shall submit the tender and documents On-Line as per E-Tendering 
procedure. 

 

     TECHNICAL BID (Submitted as per E-Tendering procedure)  : 
The tenderer shall submit the following documents in Envelope-1 on line. 

15.1.1 Earnest money deposits Rs. 5,670/- and tender document fees of  

Rs. 676/- along with the tender should be (Submitted as per E-tendering 

procedure) deposited on-line as per E-tendering procedure. 

 Dept.Code : 1100 Function Code : 310 Budget Code: 253300 

15.1.2  Attested copy of valid certificate as a registered Contractor with the 

central Government/ State Govt/ public undertaking/ Corporation in 

appropriate category mentioned in tender notice.  

15.1.3  Contractor should have successfully completed at least one similar type 

of work (Maintenance of CI, DI and MS water pipelines) costing not less 

than Rs. 2.00 Lakhs. All documents pertaining to qualification criteria 

serially as indicated in notice inviting tender with attestation. 

 Original document shall be produced at the time of opening of the tender 

 for the verification by Engineer in charge of TMC. 

 

 

15.2  Price-Bid Documents submitted as per E-Tendering    

 Procedure:  
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       The tenderer should quote his offer in percentage at appropriate place, online on 
website www.thanecity.gov.in/ https://eprocurement.synise.com/tmc/. The 
bidder shall note that he should not quote his offer directly or indirectly 
anywhere in the documents submitted in Envelope no. 1 

15.3  The City Engineer, Thane Municipal Corporation, Thane may at his discretion 
extend the deadline for the submission of tenders by issuing an amendment in 
accordance with Para 14.6 of these instructions to tenderers in which case all 
rights and obligations of the City Engineer, Thane Municipal Corporation, Thane 
and the tenderers previously subject to the original deadline shall thereafter be 
subject to the new deadline as extended. 

15.4  OPENING OF TENDERS : 
On due date and specified time following procedure will be adopted for opening 

of the tender. 

Technical Bid: First of all Envelope No.1 (Technical bid) submitted by all 
tenderers online as per E-tendering procedure will be opened to verify its contents 
as per tender requirements. 

All the tenderers should produce original documents for verifications of online 
submitted documents by the tenderers at the time of opening of the technical bid, 
If the required documents do not meet the tender requirements, it will be recorded 
accordingly by the tender opening authority and the said tenderer’s Price-Bid will 
not be considered / opened for further action and the reason will be recorded. 

15.5  The tenders are liable to reject out right,  if  while submitting-  

15.5.1 The tenderer proposes any alteration in the work specified in the tender 
or in time allowed for carrying out work or any other unacceptable 
condition. 

15.5.2 The tenders do not accompany the Cost of blank tender form and 
Earnest Money Deposit 

15.6  Income Tax, work contract tax and all other statutory taxes and levies etc.  at the 
rate in force will be recovered from the gross amount of each bill, whether for 
measured or advance payment of each bill, and/or secured advance. 

15.7  Schedule ‘B’ of contract shows the items of work to be executed, the estimated 
quantity, the rate, amount of such item as per estimate and the total estimated 
cost put to tender.  The tenderer should quote his rate in terms of percentage 
above or below the said estimated cost by writing the percentage both in words 
and figures scoring out one of the printed words below/above on B - I tender 
form. 
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15.8        i)  The Contractor should particularly note the units on which the rates are 
based. In case, any difference noticed in the unit shown in the column of 
Unit the Contractor should approach the Executive Engineer well in 
advance before submission of the tender and get the discrepancy set right.  
If any discrepancy not pointed out by the Contractor is noticed, later on 
the City engineer, decision will be final and binding on the tenderer. 

 i i)  No addition or alterations in the form of the tender or in the tender and no 
additions in the shape of special stipulation etc. are permitted.  The tenders 
which do not fulfill all or any of the above conditions or are incomplete in 
any respect are laible for summary rejection. 

 i ii)  All pages of tender documents, Conditions, Specification and drawings 
etc. shall be initialed at lower left hand corner and signed where required 
in the tender papers by the tenderer, all partners in case of partnership 
firms or person holding a power of attorney authorizing him to sign on 
behalf of the partnership firms or person holding a power of attorney 
authorizing him to sign on behalf of the partnership before submission of 
the tender. 

 iv) The City Engineer, Thane Municipal Corporation, Thane shall have the 
right to revise or to amend the contract documents prior to the date of 
receipt or opening of the tenders. 

v)  The Contractor shall make at his own expenses all preliminary 
arrangements  including establishing site office etc. immediately after the 
contract is awarded to him.  

vi) The Contractor shall comply with the provision of the Payment of Wages 
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen's Compensation Act, 1961, the Contract Labour (Regulation 
and Abolition) Act, 1979, and any modification thereof or any law relating 
there to, and rules made there under from time to time. 

16.    ACCEPTANCE OF THE TENDER :  
Acceptance of the tender would be intimated to the Contractor by speed post or 
courier or Fax.   

17. Contractor should have registered for Local Body Tax (L.B.T.) at Thane 
 Municipal Corporation, Thane. If any contractor fail to submit the required 
 document in Technical Bid, his tender price bid will not be opened.                                                 
 
 
 The Registration certificate for Local Body Tax (L.B.T.) issued by Thane 
 Municipal Corporation, Thane 
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NAME OF WORK :-  Providing New Water Meters And Maintenance At 
Mumbra Area In Mumbra Ward Committee.. 

 
GENERAL CONDITIONS OF CONTRACT 

 
 

1. DEFINATIONS 
 

In the contact the following terms shall be interpreted as indicated. 
 

a) The “Contract” means the agreement entered into between the owner and the 
contractor as recorded in the contract form signed by the parties, includes all 
attachments and appendices thereto and all documents incorporated by reference 
therein. Contract in the deed of contract together with all its original 
accompaniments and these later incorporated in it by internal consent. 

 
b) “The Contract Price” means the price payable to the contractor under the contract 

for the full and proper performance of its contractual obligations. 

 
c) “The Goods” means all of the equipments, machinery and/or other materials 

which the contractor is required to supply to the owner under the contract. 

 
d) “Services” means the services ancillary to the contract such as transportation, 

insurance and any other incidental services such as provision of technical 
assistance, training and other such obligation of the contractor covered under the 
contract. 

 
e) “The Owner” means, the Thane Municipal Corporation, Thane (Maharashtra) and 

the officer designated by it. 

 
f) “The Contractor” means successful tenderers whose tender has been accepted and 

who has been authorized to proceed with the work. 

 
g) “TMC” means the Thane Municipal Corporation   constituted under the BPMC 

act 1949 (Act No. L1 x 1949). 
 

h) “The Commissioner” means the Commissioner of Thane Municipal Corporation 
who for the time being is holding that office and also his successor and shall 
include any officer authorized by him. 
 

i) “The City Engineer” means the Officer of TMC so designated or any other officer 
who for the time being is holding that office/entrusted with that function, duties 
and powers. 

 
j) “Tender” means the proposal of the contractor submitted in the prescribed from 

setting forth the prices for the goods to be supplied and other related services to 
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be rendered and setting forth his acceptance of the terms and obligators of the 
conditions of contract and specification except is so for as the variation requested 
by the TMC at the time of bid. 

 
k) “Contract time” means period specified in the document for the entire execution 

of contracted works and other services to be rendered commencing from the date 
of notification of award including mansoon period. 
 

l) “Month” means calendar month. 
 

m) “Site” means the location at which the contractor will have to execute the 
contracted work. 
 

n) “The Engineer” shall means the Executive Engineer or Project Management 
Consultant in charge of work. 

 
 
2. LOCATION 
 
 The work shall be situated within Mumbra Ward Committee limts of Thane 

Municipal Corporation. 
. 

 
3. SCOPE OF WORK  

Providing New Water Meters And Maintenance At Mumbra Area In 
Mumbra Ward Committee.. 

4. SPECIFICATIONS 

 The wording of items in Schedule - B shall be taken as guidelines for general 
provisions and coverage under the item.  The detailed specifications shall be as 
per those specified under specifications and Indian Standard code of practice. 

 
5. WATER 
 
 The contractor shall make his own arrangements at his own cost for water 

required for construction as well as for testing purpose.  In case it is possible for 
TMC to supply the water, on receipt of application from Contractor, the water 
shall be charged at prevailing rate of water supply under 'Non Domestic' category.  
The details of connection and other terms and conditions as directed by the 
Engineer shall be applicable. 

 
 
 
 
 
6 SECURITY DEPOSIT AND INDEMNITY 
 
 6.1 SECURITY DEPOSIT 
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 The Security deposit shall be returned to the contractor without any interest, when 

the contract ceases (after Defect Liability Period) without any obligation under 
the contract.  If the contractor is at default the Security Deposit shall immediately 
become payable to the department.' 

 However, the additional Initial Security Deposit, if any, shall be refunded on 
completion of work. 

 
 6.2 LOSS OR DAMAGE AND INDEMNITY AGREEMENT 
  

The contractor shall be responsible during the progress as well as maintenance for 
any liability imposed by law for any damage to the work or any part thereof or to 
any of the materials or other things used in performing the work or for injury to 
any person or persons or for any property damaged in or outside the works, limit.  
The contractor shall indemnify and hold the owner and the Engineer harmless 
against any and all liability, claims, loss or jury, including costs, expenses, and 
attorney's fees incurred in the defense of same arising from any allegation, 
whether groundless or not of damage or injury to any persons or property 
resulting from the performance of the work or from any material used in the work 
or from any condition of the work or work site, or from any cause whatsoever 
during the progress and maintenance of the work. 

  
6.3 ADVANCED PAYMENT AGAINTS MATERIAL SUPPLIED 
 
The contractor shall submit a bill for advance payment against material supplied 
in the appropriate format, which shall be entitled for the payment of 80 % of 
estimated value of material supplied during the progress of work. 
 
 As and when the material on account of which an advance has been paid are 
incorporated in the work for the amount of such advance shall be deducted from 
the next payment. The material shall be supplied and brought to the site with prior 
written permission of Engineer in charge. 

  
 
7. SUPERVISION AND SUPERINTENDENCE 
 
 7.1 CONTRACTOR'S SUPERVISION 
  
 The contractor shall supervise and direct the works efficiently and with his best 

skill and attention.  He shall be solely responsible for means, methods, techniques, 
procedures, and sequences of work. The contractor shall co-ordinate all parts of 
the works and shall be responsible to see that the finished work complies fully 
with the contract Documents, and such instructions and variation orders as the 
Engineer may issue during the progress of the works. 

 
 7.2 AGENT 
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 The contractor shall keep on the work at all times during its progress a competent 
resident agent satisfactory to the Owner, who shall not be replaced without ten 
(10) day's written notice to the Engineer except under extra ordinary 
circumstances.  The agent shall be the contractor's representative at the site and 
shall have authority to act on behalf of contractor.  All communications, 
instructions, and directions given to the agent shall be binding as if given to the 
contractor.  Any order or direction given by the Engineer not otherwise required 
to be in writing will be given or confirmed in writing upon request of the 
contractor. 
 

 
8. CARE AND USE OF SITE 
  
 The contractor shall not commence operation on land allotted for work except 

without prior approval of the Engineer.  If these lands are not adequate the 
contractor may have to make his own arrangement for additional lands. 

  
 The contractor shall not demolish, remove or alter any of the structures, trees or 

other facilities on the site without prior approval of the Engineer.  All rubbish 
shall be burnt or removed from the site as it accumulates.  All surface and soil 
drains shall be kept in clean and workman like state.  All the area of contractor's 
operations shall be cleared before returning them to the Engineer.  The contractor 
shall make good any damage or alternations made to the areas or property or land 
handed over to him before they are returned. 

 
 
9. USE OF EXPLOSIVE 
 
 The contractor shall comply with all laws, ordinance, regulations, codes, and 

orders governing the transportation, storage and use of explosives, shall exercise 
extreme care not to endanger life or property, and shall be responsible for all 
injury or damage resulting from the use of explosives for or on the work.  No 
blasting shall be done in the vicinity of existing structures above or below the 
ground without the prior written consent of the Engineer thereof, and of the 
Engineer of the works. 

 
10. MANUFACTURER'S INSTRUCTIONS 
 
 Unless otherwise provided in the contract documents, the contractor shall apply, 

install erect, connect, use, clean, condition and operate manufactured articles, 
materials and equipment in accordance with the various manufacturer's 
instructions including those in the instruction manuals.  The contractor shall 
compare the requirement of the various manufacturer's instructions with 
requirements of the contract documents, shall promptly notify the Engineer in 
writing of any difference between such requirements, and shall not proceed with 
any of the works affected by such differences until an interpretation or 
clarification is issued pursuant to Article.  The contractor shall bear all costs for 
any error in the work resulting from his failure to comply with the various 
requirements and notify the owner of any such difference. 
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11. PROTECTION 
 
 The contractor shall take all precautions and furnish and maintain protection to 

prevent damage, injury or loss to all employees and work-men on the work and all 
other persons who may be affected thereby, all the works and all materials and 
equipment to be incorporated there in whether in storage on or off the site, under 
the care, custody or control of the contractor or any of his sub-contractor or sub-
contractors and other improvements and property at the site or where work is to 
be performed including buildings, trees and plants, poles line, fences guards rails, 
guide posts, culvert and project makers, signs structures, conduits, pipelines and 
improvements within or adjacent to streets, right-of-way, or easements, except 
those items required to be removed by the contractor in the contract documents.  
The contractor's protection shall include all the safety precautions, and the 
notification of the owners of utilities and adjacent property. 

 
 The contractor shall protect adjoining site against structural, decorative and other 

damages that could be caused by the execution of works and make good at his 
cost any such damages. 

 
 
12. UTILITIES AND SUBSTRCTURES 
 
 The indication of the type and approximate location of existing utilities and sub-

structures in the contract documents represents a diligent search of known 
records, but the accuracy and completeness of such indications are not warranted 
by the owner or the Engineer and utility structures and services not so indicated 
may exist.  Before commencing any excavations, the contractor shall investigate, 
determine the actual locations and protect the indicated utilities and structures.  
The contractor shall determine the existing position and ownership of other 
utilities and substructures in the site before the work is to be performed by 
communication with such owners, search of records, by using cable / pipe 
locations or otherwise and shall protect all such utilities substructures.  It is to 
bring to the specific notice of the contractor that the work lies entirely within 
Municipal Corporation limits of Thane and the pipe line is required to negotiate 
the busiest roads of the city. 

  
 Besides the proposed distribution mains, various existing water distribution lines, 

drainage pipelines, telephone cables, Electrical cables gas pipelines etc. and 
subsequent connections of these services to individual properties may be 
encountered both along and across the proposed work.  The contractor shall be 
very careful in doing the work, so as to least disturb the services and rectify them 
as soon as possible, if disturbance is inevitable, at his cost. 

 
 While lining out every care shall be taken to see that the line does not remain near 

drainage line and minimum horizontal and vertical separation is observed. 
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 Regarding service connections disturbed by the contractor.  It is totally the 
responsibility of the contractor to restore them immediately at his cost only. 

 In case water distribution, transmission lines are encountered and they required 
shift in the opinion of the Engineer, it shall be carried out immediately in such a 
fashion that it least disturbs the service.  The payments, if any shall be regulated 
as per detailed specifications incorporated in this tender. The content of "Detailed 
Specifications" shall govern in respect of such contingencies. 

 
13. RESTORATION AND REPAIR 
 
 Except for those improvements and facilities required to be permanently removed 

by the contract documents, the contractor shall make satisfactory and acceptable 
arrangements with the appropriate owners and at his expenses, shall repair and 
restore all improvements, structures, roads, property, utilities, and facilities, 
disturbed, disconnected or damaged as a result or consequence of his work or the 
operations of those whom he is responsible or liable, including that caused by 
trespass of any of them with or without his knowledge or consent, or by the 
transporting of workmen, materials or equipment to or from the site.  The detailed 
item wise specifications for item of refilling shall apply in respect of extent up to 
which the damaged road surfaces shall be restored by the contractor. 

 
 
14. WORKMEN 
 
 The contractor shall at all times enforce strict discipline and good order among his 

employees and those of any subcontractor, and shall not employ on the works any 
unfit person or anyone not skilled and experienced in the assigned task.  The 
contractor's employees employed on the work who fail to perform the work in the 
manner required by the owner or the Engineer, shall be discharged immediately 
and such person shall not be re-employed such discharge shall not be the basis of 
any claims for compensation or damages against the owner or the Engineer. 

 
 The contractor shall in respect of labour employed by him comply with or cause 

to be complied with the provisions of various labour laws and rules and 
regulations as applicable to them in regard to all matters provided therein and 
shall indemnify the owner in respect of all claims that may be made against the 
owner for non-compliance thereof by the contractor.  Not withstanding anything 
contained herein, the Engineer may at his discretion take such actions as may be 
necessary for compliance of the various labour laws and recover the cost thereof 
from the contractor. 

  
 In the event of the contractor committing a default or breach of any provisions of 

labour laws and rules and regulations, the contractor shall without prejudice to 
any other liability under the acts pay the Owner a sum as decided by the Engineer. 

 
 
15. WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
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 Unless otherwise provided, none of the permanent works shall be carried out 
during night, Sundays or authorized holidays without permission in writing. 
However, when work is unavoidable or necessary for the safety of life, property 
or works, the contractor shall take necessary action immediately and advise the 
Engineer accordingly. 

 
16. WORKMANSHIP 
 
 The quality of workmanship produced by skilled knowledgeable and experienced 

workmen, mechanics and artisans is required for the work.  Particular attention 
shall be given to the appearance and finish of exposed work.  The decisions of the 
Engineer with regard to the quality and adequacy of workmanship shall be final 
and binding. 

 
17. MATERIALS AND EQUIPMENT 
 
 All materials and equipment incorporated in the work shall be new and of the best 

commercial quality suitable for the purpose intended, and approved by the owner 
prior to use in the work.  The contractor shall provide proper storage facilities and 
exercise such measures as will ensure the preservation of the required quality and 
fitness of all materials and equipment.  Materials or equipment not conforming to 
the requirements of the contract documents shall be rejected and immediately 
removed from the site of the works at contractor's cost. 

  
17.1   OPTIONAL MATERIALS 
  
 Only one brand, kind or make of material or equipment shall be used for each 

specific purpose throughout the works not withstanding that similar materials or 
equipment of two or more manufacturer or proprietary items may be specified for 
the same purpose. 

 
17.2       MATERIALS FURNISHED BY OWNER 
  
 The    quantities   of   materials   to   be   supplied   by   the   Owner   shown   in 

material schedule are approximate. The quantity actually required for works and    
reasonable requirements for all preliminary and enabling work incidental to the 
work, will be supplied by the owner as per stipulations in the schedule. The 
Engineer may permit the contractor to use his own materials in lieu of the 
materials to be furnished by owner as indicated in the schedule subject to such 
stipulations as the Engineer may indicate. 

  
 The contractor shall be responsible for all transport and storage of the materials 

from the place of issue and shall bear all the related costs.  The Engineer shall be 
entitled at any reasonable time to inspect or examine all such materials.  The 
contractor shall provide access for such inspection or examination as may be 
required.  All the materials issued to the contractor and not used on the works 
shall remain the property of the owner. 
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 The contractor shall not remove such materials from the site without the prior 
written approval of the Engineer.  The contractor shall place firm indents for his 
monthly requirements, of the materials at the start of the work.  The contractor 
shall keep an accurate record of use of owner's materials used on the works in a 
prescribed manner.  Whenever materials issued to the contractor are in excess of 
the requirements, the contractor shall return such surplus materials to the place of 
issue at his cost.  The materials returned by the contractor shall be credited to him 
at the rates at which they are originally issued less the value of any deterioration 
or damage which may have been caused to the said materials while in the custody 
of the contractor. On completion of the work, if the contractor fails to return the 
surplus materials, the Engineer in addition to any other liability which the 
contractor will incur as a result of his failure to return those materials, by a written 
notice to the contractor, may charge him for such surplus materials not returned at 
the rate decided by Engineer. 

  
 In case of materials that may remain surplus with the contractor from those issued 

for the work contracted for, the date of ascertainment of the materials being 
surplus will be taken as the date of sale and the sales tax will be recovered on 
such sale. 

 
 
17.3   SUBSTITUTIONS AND EQUALS 
  
 Reference in the contract documents to any materials, item of equipment, or type 

of construction by manufacturer's name, make, catalogue number or other 
proprietary identification shall be interpreted as established a standard of quality.  
If the contractor wishes to furnish or use a proposed substitute or equal material, 
item of equipment, or type of construction, he shall make written application to 
the Owner for approval, certifying in writing that the proposed substitute or equal 
will perform adequately the duties imposed by the general design, be similar and 
of equal substance to that specified, and be suited to the same use and capable of 
performing the same function as that specified, and stating all variations in costs 
pertaining to the application.  No proposed substitute or equal shall be ordered or 
installed without the written approval of the Engineer and it shall be understood 
and agreed that the decision of the Engineer in this matter shall be final and 
binding. 

 
 The contractor at his expenses shall remove the unauthorized materials or 

equipment if installed without the Engineer's approval and install those required 
by the contract documents or as directed by the Engineer. 

 
17.3.1  USE OF APPROVED SUBSTITUTIONS OR EQUALS 
  
 The contractor's use of approved substitutions of equals shall in no way relieve 

the contractor from compliance with the contract documents.  The contractor shall 
bear all extra expenses resulting from providing or using approved substitutions 
or equals where they affect the adjoining or related work, including the expense of 
required engineering, redesigning, drafting, and permits where necessary, whether 
the Engineer's approval is given before or after receipt of Tenders. 
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18. LAWS AND REGULATIONS 
 
 18.1 GOVERNING LAWS 
  
 The contract documents shall be governed by the laws and by laws of India, the 

State of Maharashtra and as applicable at the place of work. 
 
 18.2 COMPLIANCE 
  
 The contractor shall inform himself of all laws, ordinances, codes, rules and 

regulations in any manner affecting those employed on the works or the materials 
used in the works, or in any way affecting the conduct of the works and of all 
orders and decrees of bodies or tribunals having any jurisdiction or authority over 
the work. 

 
 He shall at all times himself observe and comply with and shall require all his 

agents, employees sub-contractors to observe and comply with all such applicable 
laws, ordinances rules regulations, orders, and decrees in effect or which may 
become effective before completion and acceptance of the work and shall protect 
and indemnify the owner and the Engineer against any claim of liability arising 
from or based upon the violation of any such law, ordinance, code, rule, 
regulation order or decree, whether by himself, his employee, or his sub-
contractor, or any other person or organization, employed for or upon the work.  
If the contractor observes that any requirement of the contract document, is at 
variance with such laws, ordinance, codes, rules, regulations, orders or decrees he 
shall promptly notify the Engineer in writing and shall not proceed with any work 
affected by such variance without the Engineer's written instruction. 

 
 18.3 PERMITS, FEES AND TAXES 
  
 Unless otherwise provided in the contract documents, the contractor shall secure 

and pay for all permits, Governmental fees and license necessary for the 
execution and completion of the work.  The contractor shall pay all sales, local, 
income and other taxes required by law including all taxes properly assessed 
against his equipment or property used in connection with the work, and clearance 
certificates shall be shown to the Engineer.  If the contractor is entitled for any 
refund of above taxes, necessary certificates regarding the use of materials for 
Thane Municipal Corporation will be issued by the Engineer-in-charge. 

 
 

18.4     PERMISSIONS FROM GOVERNMENT/ SEMIGOVERNMENT/ 
 PRIVATE DEPARTMENT 

 
 All necessary permissions from concern government/semi government/private 

department required for the commencement and execution of the work is the 
responsibility of the contractor. The department will only help in obtaining such 
permission. 
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19. BURIED AND CONCEALED WORK 
 
 The contractor shall help in recording the precise location of all piping, conduits, 

ducts, cables and like work that is buried, embedded in concrete or masonry, or 
concealed in wood or metal framed walls and structures at the time such work 
installed and prior to concealment.  Should the contractor cover such buried or 
concealed work before such recording takes place he shall uncover the unrecorded 
work to the extent required by the Engineer and shall satisfactorily restore and 
reconstruct the removed work with no change in the contract price or the contract 
time.  The concerned items cover the cost of above job and no extra claims on this 
account will be entertained. 

 
 
20. SAFETY PRECAUTIONS AND EMERGENCIES 
 
 20.1 CONTRACTOR'S RESPONSIBILITY FOR SAFETY 
  
 The contractor shall be solely responsible not withstanding any stipulation by 

owner or Engineer for initiating, maintaining and supervising all safety 
precautions and programme in connection with the work and shall comply with all 
laws, ordinances codes, rules, regulations and lawful orders of any public 
authority having jurisdiction for the safety of persons or property or to protect 
them from damages, injury or loss during the entire contract period including non-
working hours. 

  
 On the occurrence of an accident arising out of the works which result in death or 

which is so serious as to likely to result in death, the contractor shall within one 
hour of such accident intimate in writing to the Engineer the facts stating clearly 
and in sufficient details the circumstances of such accidents and subsequent action 
taken by him.  All other accidents on the works involving injuries to the persons 
or property other than that of the contractor shall be promptly reported to the 
Engineer stating clearly and in sufficient details the facts and circumstances of 
such accidents and the action taken by the contractor. 

  
 In all cases the contractor shall indemnify the Engineer against all loss or 

damages resulting directly or indirectly from the contractor's failure to report in 
the manner aforesaid. This includes the penalties or fines, if any payable by the 
owner as  consequence of failure Act or otherwise to conform to the provisions of 
the said Act in regard to such accidents. 

  
 In the event of an accident in respect of which compensation may become payable 

by the contractor or by the owner as the principal employer, the Engineer may 
retain out of moneys due to payable to the contractor such sum of moneys as may, 
in the opinion of the Engineer be sufficient to meet such liability, on the receipt of 
award from the Labour Commissioner in regard to the quantum of compensation, 
the difference in the amount will be adjusted. 
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 The contractor shall not keep the trench open more than 200 meters length on a 
single road and total no of such road shall not exceed 4 nos in nearby vicinity to 
ensure safety and avoid public & traffic inconvenience. 

 
 20.2 WARNING AND BARRICADES 
  
 The contractor shall provide and maintain barricades, guards, guard rails, 

temporary bridges and walk ways, watchmen, nigh lights and danger signals 
illuminated from sunset to sunrise and all other necessary appliances and safe 
guards to protect the work, lift, property, the public, excavations, equipment, and 
materials as generally required.  Barricades shall be of substantial construction 
and shall be painted such as to increase their visibility at night.  For any accident 
arising out of the neglect of above instructions, the contractor, shall be bound to 
bear the expenses of making good damages or of defense of every suit action or 
other legal proceedings, at law that may be brought, by any person for injury 
sustained owning to neglect of the above precautions, and to pay all damages and 
costs which may be awarded in any such suit, action or proceedings to any such 
person, or with which the consent of the contractor be paid in compromising any 
claim by any such person. 

 
 
21. ENGINEER'S STATUS DURING CONSTRUCTION 
 
 21.1 AUTHORITY OF THE ENGINEER 
  
 The Engineer shall have the authority to enforce compliance with the contract 

documents.  On all the questions relating to quantities, the acceptability of 
materials, equipment, or works, the adequacy of the performance of the work, and 
the interpretation of the Drawings and specifications, the decision of the Engineer 
is final and binding and shall precedent to any payment under the contract 
agreement unless otherwise provided in the contract documents.  The Engineer 
shall have the authority to stop the work or any part thereof as may be necessary 
to ensure the proper execution of the work, to disapprove or reject the works 
which is defective, to require the uncovering and inspection or testing of the 
works to issue interpretation and clarifications, to order changes or alternations in 
the work, and other authority as provided elsewhere in contract documents. 

  
 The Engineer shall not be liable for the results of any ruling, interpretation or 

decision rendered, or request, demand, instruction or order issued by him in good 
faith.  The contractor shall promptly comply with requests, demands, instructions 
and orders from the Engineer. 

 
 21.2 FUNCTIONS OF THE ENGINEER 
  
 The whole of the works shall be under the direction of the Engineer, whose 

decision shall be final, conclusive and binding on all parties to the contract on all 
questions relating to the construction and plans, working drawings, sections, 
specifications connected with the work.  The Engineer shall have the power and 
authority from time to time and at all times to make and issue such further 
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drawings and to give such further instructions and directions as may appear to 
him necessary or proper for the guidance of the contractor and the good and 
sufficient execution of the works according to the terms of the specifications, and 
the contractor shall receive, execute, obey and be bound by the same, according to 
the true intent and meaning thereof, fully and effectively.  

  
 Engineer may order any of the works contemplated thereby to be omitted, with or 

without the substitution of any other works in lieu thereof, or may order any 
works or any portion of work executed or partially executed to be removed, 
changed or altered and if needful, may order that other works shall be substituted 
instead thereof and the difference of expense occasioned by any such diminution 
or alteration so ordered and directed shall be deducted from or added to the 
amount of this contract.  No work which radically changes the original nature of 
the contract shall be ordered by the Engineer and in the event of any deviation 
being ordered which in the opinion of the contractor changes the original nature 
of the contract, he shall nevertheless carry it out and any disagreement as to the 
nature of work and rate to be paid therefore shall be resolved mutually. 

  
 The time of completion of work shall, in the event of any deviations resulting in 

additional cost over the contract sum being ordered, be extended reasonably by 
the Engineer.  The Engineer's decision in this case shall be final  and conclusive. 

 
 
 
 21.3 DUTIES OF THE ENGINEERS REPRESENTATIVE 
  
 The duties of the representative of the Engineer are to check, inspect and 

continuously supervise the work and to test any material to be used or 
workmanship employed in connection with the works.  He shall furnish the 
drawings and information to the contractor, approve the contractor's drawings 
subject to post-facto approval and signature of the Engineer, recommend and 
approve the interim certificates, and taking over certificates after thorough 
checking and inspection and recommend extra works required and extension of 
time. 

  
 Approval for or acceptance of any work or material or for failure to disapprove 

any work or material by the representative of the Engineer shall not prejudice the 
power of the Engineer there after to disapprove such work or material and to order 
removal or modification thereof.  If the contractor is dissatisfied with any decision 
of the Representative of the Engineer, he shall be entitled to refer the matter to the 
Engineer who shall thereupon confirm, reverse or vary such decision. 

 
22. DEFECTS AND RECTIFICATION 
 
 For the period of (06) Six  months from the date of issuance of the completion 

certificate in accordance with Article 27 the contractor shall remain liable for any 
of the work or works or parts thereof or equipment and fittings supplied which in 
the opinion of the Engineer fail to comply with the requirements of the contract or 
are in any way unsatisfactory or defective (fair wear  and tear excepted).  This 



 III-13 
 

 
 
 
Signature of Contractor                                             No of Correction                                          Executive Engineer 
 

period shall be reckoned as defect liability period or maintenance period implied 
in Clause 20 of B-1 form of agreement.  

 
 To the intent that the works and each part thereof shall at or as soon as practicable 

after the expiration of the above period be taken over by the Engineer in the 
condition required by the contract to the satisfaction of the Engineer, the 
contractor shall finish the work (if any outstanding at the date of completion as 
certified under Article 27) as soon as may be practicable after such date and shall 
executed all such work of repair, amendment, reconstruction, rectification and 
making good of defects, imperfections shrinkage's or other faults as may during 
the period of Maintenance or within fourteen (14) days after its expiration be  
required  of the contractor in writing by the Engineer as a result of an inspection 
made by or on behalf of the Engineer prior to the expiration of the above period.  

  
 All such work shall be carried out by the contractor at his own expense if the 

necessity thereof shall in the opinion of the Engineer be due to the use of 
materials or workmanship not in accordance with the contract documents or to the 
negligence or failure on the part of the contractor to comply with any obligation 
expressed or implied on the contractor's part under contract.  If the contractor 
shall fail to do any such work as aforesaid required by the Engineer, he shall be 
entitled to carry out such work by his own workmen or by other contractors and if 
such work which the contractor should have carried out at the contractor's own 
cost, the Engineer shall be entitled to recover from the contractor the cost thereof 
or may deduct the same from the money due including security deposit or other 
money that become due to the contractor.  Not-withstanding the aforesaid, if the 
contractor remains in default one calendar month after the Engineer has given 
written instructions, he may invoke Article 9 and the Security deposit shall 
become payable to the Department, who will deduct the cost plus over head 
expenses of such works as have been necessary to rectify the contractor's default 
and the balance if any shall be disbursed. 

 
 
23. RIGHT TO WITHHOLD 
 
 The Engineer may refuse to approve any payment, because of subsequently 

discovered evidence or the results of subsequent inspections or tests  and such 
payment previously approved and paid to such extent as may be necessary in the 
opinion of the Engineer to protect him from loss because (a) the  work  is  
defective, (b)  third party claims have been filed or there is reasonable evidence 
indicating probable filing of such claims (c) of the contractor's failure to make 
payment properly to sub contractors or for labour, materials or equipment (d) of 
damage to another contractor or to the property of others caused by the contractor 
(e) of reasonable doubt that the balance work can not be completed within the 
unpaid balance of the contract price (f) of reasonable  indication  that  the  work  
will  not  be  completed within the contract time (g) of the  contractor's neglect or 
unsatisfactory progress of the work including failure to clean up (h) of payment 
due to the Engineer from the Contractor, or (I) of provisions of law that enable or 
require the Engineer to withhold such payments in whole or in part, when the 
grounds for withholding payments are removed, payment will be made for 
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amounts withhold because of them to the extent the contractor is entitled to 
payment. 

 
 
24. FINAL INSPECTION AND ACCEPTANCE 
 
 Upon written notice from the contractor that the entire work required by the 

contract documents is complete and that all submittals required of him are made, 
and after the contractor has delivered the Bonds, Certificates of inspections, 
guarantees, warranties, releases and other documents all as required by the 
contract documents or by law, the Engineer will make a final inspection, and he 
will notify the contractor in writing of any particulars in which this inspection 
reveals that the work is defective and will also notify the contractor in writing of 
any deficiency in the submittals and other documents required of him. The 
contractor promptly shall make such correction as are necessary to remedy all 
defects or deficiencies.  After the contractor has completed any such corrections 
to the satisfaction of the Owner, the Engineer will issue a written completion 
certificate of the work and file a notice of completion required by law or 
otherwise. 

25. CONTINUING OBLIGATION OF THE CONTRACTOR 
 
 The contractor's obligation to perform and complete the work in accordance with 

the contractor documents is and shall be absolute.  Neither the observation during 
construction and final inspection of the work by the Engineer, nor any payment to 
the contractor under the contract documents, nor any use or occupancy of the 
work or any part thereof by the Engineer, nor any act of acceptance by the 
Engineer nor any failure to do so, nor any correction of defective work by the 
Engineer shall constitute acceptance of work not in accordance with the contract 
documents. 

 
 
26. INCOME TAX 
 
 Deduction of income tax will be made at prevailing and in force rate of each bill 

in excess of Rs. 5,000/- or as per the advice of the Income tax authority. 
 
 
27. FORCE MAJEAUR 
 
 Neither party shall be liable to the other for any loss or damage occasioned by or 

arising out of the acts of God and in particular unprecedented floods, volcanic 
eruptions, earthquake or other convulsion of nature and other acts such as, but not 
restricted to, invasion, act of foreign countries, hostilities or war like operations 
before or after declaration of war, rebellion, military or usurped power which 
prevent performance of the contract and which could not have been foreseen or 
avoided by a prudent person. 
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28. RECORDS AND MEASUREMENTS 
 
 The Engineer, shall except as otherwise stated therein, determine by measurement 

the value in accordance with the contract of works done in accordance therewith. 
  
 All items having a financial value shall be entered in a measurement book, level 

book etc. as prescribed by the Engineer so that a complete record is obtained of all 
work performed under the contract. 

  
 Measurements shall be taken jointly by the Engineer or his authorized 

representative and by the contractor or his authorized representative.  Before 
taking measurement of any work the Engineer or the person deputed by him for 
the purpose shall give reasonable notice to the contractor.  If the contractor fails to 
attend or send an authorized representative for measurement after such notice or 
fails to countersign or record the objection within a week from the date of 
measurement, then in any such event measurements taken by the Engineer, or by 
the person deputed by him shall be taken to be correct measurement of the work 
and shall be binding on the contractor. 

  
 The contractor shall, without any extra charge, provide assistance with every 

appliance and other things necessary for measurements. 
  
 Measurements shall be signed and dated by both the parties each day (of taking 

measurement) on the site on completion of measurements. 
 
 
29. WRITTEN NOTICE 
 
 Written notice shall be deemed to have been duly served or delivered in person to 

the individual or member of the firm or to an officer of the corporation for whom 
it was intended, or if delivered at or sent by registered or certified mail to the last 
business address known to him who gives the notice.  The address given in the 
contractor's Tender on which the contract agreement is founded is hereby 
designated as the place to which all notices, letters and other communications to 
the contractor shall be mailed or delivered, except that said address may be 
changed by the contractor by notifying the owner in writing.  This shall not 
preclude the service of any notice letter or other communication upon the 
contractor personally. 

 
 
30. USE OF COMPLETED PORTIONS 
 The owner shall have the right, upon written notice to the contractor, to take 

possession or occupancy of an use any completed or partially completed portions 
of the work, not-withstanding that the time for completing the entire work or such 
portion may not have expired but such taking possession or occupancy and use 
shall not be deemed to waiver of any requirement of the contract documents or a 
waiver or acceptance of any work not completed in accordance with the contract 
documents if such prior possession, occupancy, or use increase the cost of or 
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delays the completion of uncompleted work or causes repair or refinishing of 
completed work, the contractor shall be entitled to such extra compensation or 
extension of item or both, as agreed by the owner and an appropriate variation 
order will be issued. 

 
 
31. CLEANING UP 
 
 The contractor shall at all times during the work keep the site and premises, 

adjoining property and public property free from accumulations of waste 
materials, rubbish, and other debris resulting from the works, and at the 
completion of the work shall remove all waste materials, rubbish and debris from 
and about the site and premises as well as all tools, construction equipment and 
machinery, and surplus materials, and shall leave the site and premises clean, tidy 
and ready for occupancy by the Owner.  The contractor shall restore to their 
original condition those portions of the site not designated for alteration by the 
contract documents. Paved walkways, parking areas and roadways shall be swept 
and broomed clean. Cleaning up operations shall include the removal and 
disposals of earth that is contaminated and the filling of resulting excavations with 
sound compacted earth as directed and approved by the Engineer.  No waste 
material shall be buried or disposed off on the Engineer's property unless so 
approved in writing by the Engineer. Before the contractor applies for final 
inspection and acceptance of the work, all items of work shall be completed ready 
to operate, and in a clean condition as determined by the Engineer. 

  
 31.1 OWNER'S RIGHT TO CLEAN UP 
  
 If the contractor fails to satisfactorily clean up or if a dispute arises between the 

contractor and any separate contractor as their responsibility for cleaning up, the 
Engineer may clean up and charge the cost thereof to the contractor for his failure, 
or to the several contractors, as the Engineer shall determine to be just. 

 
 
32. FOSSILS ETC. 
 
 All fossils coins, articles of value or antiquity and structures or other remains or 

things of geological or archaeological interest discovered on the site shall be 
deemed to be the property of the owner and the contractor shall report the 
Engineer forthwith and shall take reasonable precautions to prevent his workman 
or any other persons from removing or damaging any such articles or thing and 
shall immediately upon discovery there of and before removal acquaint the 
Engineer of such discovery and carry it out at the expense of the Engineer's order 
as to the disposal of the same. 

 

 

33. ARBITRATION 
 
 During the course of work if the dispute arises between the contractor and the 

Engineer–in-charge then it shall be referred to the sole Arbitration of the 
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Commissioner, Thane Municipal Corporation, Thane. His decision shall be final 
and binding. Even if the contractor resorts to approach in the court of law then in 
order that the work shall proceed, the Engineer has full right to hire another 
contractor to get the work done, and this process shall be applicable for whatever 
new contractors are employed. 

 
34          EXTENSION OF TIME LIMIT 

 
The contractor shall strictly observe the time allowed for carrying out the work. 
However in case of the reasons which are genuine and beyond the control of 
contractor, an extension of time will be granted if he applied in written to the 
competent authority. 
 
34.1 PENALTIES FOR DELAY 

 
 If the contractor shall fail to achieve completion of the works within the time 

prescribed of such extended time as may be allowed then the contractor shall 
pay to the Thane Municipal Corporation, Thane a sum of Rupees half percent 
per week with maximum of 5% of uncompleted task as penalty for such default. 

 
 
35   OFFER TO INCLUDE ALL TAXES AND DUTIES 

 

a) The tender rate shall be inclusive of all taxes, duties, levies and cesses and 
shall also include the tax liable in respect of works contract under the 
provisions of Maharashtra Sales tax on transfer of property in goods 
involved in the execution of works contract Act 1985 (Mah act No. XIX of 
1985) as amended from time to time.  The TMC will deduct works contract 
tax at 2 % of each bill. 

b) TMC will not honour any claim arising out of increase in any prevailing 
statutory duties, taxes, levies, cesses, octroi etc. as the same are covered 
under price variation clause.  The contractor should been the above fact in 
mind while quoting the tender. 

c) New taxes and duties if any levied subsequent to the submission of the 
tender will be reimbursed on the production of genuine documentary 
evidence of having been paid. 

 
 
36. WORK TO BE INSURED   
 
 The entire work being carried out by the contractor shall be insured and the same 

shall be kept in force always.  The copy of receipts of insurance payments so 
made shall be given to Engineer-in-charge.  The work force and the supervisory 
staff of contractor as well as the inspecting officers of TMC, Engineer-in-charge 
shall be insured by contractor against any mishap. Third party insurance shall also 
be taken. 
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37. RISK PENDING COMPLETION  
 
All the works of this contract until completion of contract and handling over the 
works to the employer shall stand at the risk of the contractor who shall be 
responsible and make good at his own costs all losses and damaged caused by or 
due to fire, whether or any other cause and the contractor shall hand over such 
works complete in every respect on completion of works. 
 

38. TRAFFIC REGULATIONS   
 
 Contractor shall have to make all necessary arrangements at his cost for regulating 

traffic day and night during the period of the contract to the entire satisfaction of 
the Employer. Contractor shall have to provide necessary caution boards, 
barricades, flags, lights, watchmen, etc. and the same shall be elegant 
looking/sturdy type. Contractor will have to comply with the latest Motor 
Vehicles rules and regulations for traffic safety and shall be responsible for all 
claims for the accidents, which may arise due to his negligence whether in 
regulating the traffic or in stacking materials on the road or by any other reasons. 
During the execution of the works of this contract the contractor shall take care 
that his working does not hinder the traffic. All operations necessary for the 
execution of the works shall, so far as compliance with the requirement of the 
contract permits, be carried out so as not to interfere unnecessarily or improperly 
with the usual operations, or the access to use the occupation of public and private 
roads or and footpaths to or of properties whether in the possessions of the 
employer or of any other person. The contractor shall indemnify the employer in 
respect of all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of our in relation to any such matters in so far as the 
contractor is responsible for.  

 
39  LABORATORY FACILITIES   
  
 Not required. 
 
 
40. CHANGE IN SITE 
 
 No claims shall be paid on account of reasonable change in site or orientation as 

the circumstances may call for. 
 
41. SITE OFFICE FACILITY 
 
 Not required. 
 
 
 
42.   NO DEMAND CERTIFICATE 
 
 This Certificate is to be submitted along with the final bill as per format annexed. 
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43.  NO CLAIM CERTIFICATE FOR LABOUR 
 
 This Certificate is to be submitted along with the final bill as per format annexed. 
 
 
44- CERTIFICATE OF SUBSTANTIAL COMPLETION WORKS: 
 
 On completion and taking over of works or a part of work exclusively stipulated 

in the contract documents, all in accordance with the requirement of the contract 
agreement and further subject to the condition that the completed works or item of 
works, as the case may be (in case of phase completion), the engineer in charge 
will issue a substantial completion certificate for whole or part of the works as the 
case may be on receiving written request from the contractor. The substantial 
completion is defined as stage of the work when it has been completed and made 
ready for functional use. Although some minor points or insignificant items of 
work still remain to be completed, however these minor points and insignificant 
items should not have any bearings on the functionality of the item. Provided 
always that the said substantial completion certificate being issued, prior to 
completion of whole of the works shall not be deemed to prompt requirement of 
reinstatement of any ground or surface, as may be necessary under contract 
provisions.   

 
 The contractor shall submit the final record drawing in the form of soft copy and 

hard copy three set each clearly showing the locations of all pipes, valves, 
chambers, air valves, fire hydrants along with the detailed L-Section of the 
transmission mains etc complete.  

 
 No completion certificate shall be issued pending the submission of record 

drawing for the work as mentioned above. 
 
 
45  FINAL BILL  

  
 TMC shall withhold the amount of the work done not less than the 10 % of such 

amount for the final bill. This amount will be released in the final bill after all due 

compliances made by the contractor.  

  

46        DEMOLITION: 

a. Before any demolition work is commenced and also during the process of 

work, 

b. All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
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c. No electric cables or apparatus which is liable to be a source of danger or 

a cable or apparatus used by the operator shall remain electrically charged. 

d. All practical steps shall be taken to prevent danger to persons employed, 

from risk or fire or explosion, or flooding. No floor roof or other part or a 

building shall be so overload with debris or materials as to render it 

unsafe. 

 All necessary personnel safety equipment as considered adequate by the 

Engineer shall be available for use of persons employed on the site and 

maintain in a condition suitable for immediate use and the Contractor shall 

take adequate steps to ensure proper use of equipment by those concerned. 

e) Those engaged in handing any materials which is injurious to eyes shall be 

provided with protective goggles. 

f) Those engaged in welding shall be provided with welder’s protective eye 

shield. 

g) Stone breakers shall be provided with protecting goggles and protective 

clothing and seated at sufficiently safe intervals. 

h) The Contractor shall not employ men below the age of 18 and women on 

the work of painting with products containing lead in any form. Whether 

mean above the age of 18 are employed on the work of lead painting, the 

following precautions shall be taken, 

i) No paint containing lead or lead product shall be used except in the form 

of paste or ready made paint. 

j) Every crane driver or hoisting appliance operator shall be properly 

qualified and no person under the age of 21 years shall be in charge of any 

hoisting machine including any scaffold winch or give signals to 

operation. 

k) These safety provisions shall be brought to the attention of all concerned 

by display on a notice board at a prominent place at the work spot Persons 

responsible for ensuring compliance with the safety code will be named 

therein by the Contractor. 
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47       MISCELLANEOUS: 

1. For providing electric wiring or water line etc. recesses shall be provided 

if through walls, slabs, beams etc. later on refilled it with bricks or stones 

chipping, cement mortar without any extra cost. 

2. In case it becomes necessary for the due fulfillment of contract for the 

contractor to occupy land outside the Department limits the Contractor 

will have to make his own arrangements with the land owners and pay 

such rents, if any, which are payable as mutually agreed between them. 

3. The Contractor shall duly comply with the provisions of the Apprentices 

Act, 1961 (III of 1961) and the rules and order made there under from 

time to time under the said Act and the said Rules and on his failure or 

neglect to do so he shall subject to all the liabilities and said Rules and on 

his failure or neglect to do so he shall subject to all the liabilities and 

penalties provided by the said Act and said Rules. 

3.6 Indemnity: 
The Contractor shall indemnify the Thane Municipal Corporation all actions, 

suits, claims and demands brought or made against him in respect of anything 

done or committed to be done by the Contractor in execution of or in connection 

with the work of this contract and against any loss or damage to the Government 

in consequence of any Suit or action being brought against the contractor for 

anything done or committed to be done during execution of the work of this 

contract. 

3.7 Labour and General Laws : 
 Labour Regulations : 
3.7.1 The contractor shall employ labour sufficient numbers either directly or through 

sub-contractors to maintain the required rate of progress and of quality to ensure 
workmanship of the degree specified in the contract and to the satisfaction of the 
Engineer-in-charge. 

 

3.7.2 The contractor shall not employ in connection with the works any person who 
has not completed his eighteenth year of age. 
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3.7.3 The contractor shall furnish to the Engineer-in-charge fortnightly distribution 
return of the number and description by trades of works people employed on the 
works. 

 

3.7.4 The contractor is required to report immediately to the Engineer-in-charge any 
accident or unusual occurrence connected with the work and now he/they acted 
upon.  The contractor shall also submit to Engineer-in-charge a true statement 
showing in respect of the second half of the preceding month and the first half 
on the current month. 

 (1) The accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and 
injury cause by them and 

 

 (2) The number of female workers who have been allowed benefit under 
Maternity Benefit Act, 1961 or Rules made there under and the amount 
paid to them. 

 

3.7.5 The contractor shall pay to the labour employed by him either directly or 
through sub contractor wages not less than fair wages as defined in the contract 
labour regulations as contained hereinafter in regards to all matters provided 
therein. 

 

3.7.6 The contractor shall comply with the provisions of the payment Wages Act, 
1936, Minimum Wages Act, 1948, Employees Liability Act, 1937, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity 
Benefit Act, 1961, the contract Labour (Regulation & Abolition) Act, 1970, and 
the Interstate Migrant workman (Regulation of employment and conditions of 
service) Act, 1979, or any modification thereof or any other law relating thereto 
and rules made there under from time to time. 

3.7.7 The contractor shall indemnify Thane Municipal Corporation payments to be 
made under and for the observance of the Regulations aforesaid without 
prejudice to his right to claim indemnify from his sub-contractors. 

3.7.8 The decision of the Engineer-in-charge in matters relating to the reports from the 
Inspecting Officers, as defined in “Contractor Labour Regulation” (Contained 
hereinafter) shall be final and binding and deductions for recovery of any 
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liquidated damages in this respect may be made from any amount payable to the 
contractor. 

3.8 Model Rules for Labour Welfare : 
The contractor shall at his own expenses comply with or cause to be complied 

with the Model Rules for Labour Welfare as contained hereafter or rules framed 

by Department from time to time for the protection of health and for making 

sanitary arrangements for workers employed directly or indirectly on the works.  

In case the Contractor fails to make arrangements as aforesaid, the Engineer in-

charge shall be entitled to do so and recover the cost thereof from the contractor. 

3.9 Safety Code: 
The contractor shall at his won expense arrange for the safety provisions indicated 

hereafter or as required by the Engineer-in-charge in respect of all labour directly 

or indirectly employed for performance of the works and shall provide all 

facilities in connection therewith. In case the Contractor fails to make 

arrangements and provide necessary facilities as aforesaid the Engineer-in-charge 

shall be entitled to do so and recover the cost thereof from the contractors. 

3.10 Nuisance: 

3.10.1 The Contractor shall not at any timedo,cause or  permit any nuisance on the site 
or do anything which shall cause unnecessary disturbance or inconvenience to 
owners, tenants or occupants of other properties near the site and to the public 
generally. 

3.10.2 The contractor shall save, harmless and indemnify the Department in respect of 
all claims, demands, proceedings damages, costs, charges and expenses what so 
ever arising out of or in relation to any such matters in so far as the contractor is 
responsible therefore. 

3.11 Contract Labour Regulations: 
3.11 Definitions: 

In these regulations unless otherwise expressed or indicated the following words 

and expressions shall have the meaning hereby assigned to them. 

(a) Labour would mean “Workmen” as defined in Chapter-I of the Contract 

Labour (Regulation and Abolition) Act, 1970 as amended from time to 

time. 
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(b) “Fair Wage” means Wages, which shall include wages for weekly day of 

rest and other allowances whether for time or piece work after taking into 

consideration prevailing market rates for similar employments in the 

neighbourhood and shall not be less than the minimum rates of wages 

fixed under the minimum Wages Act. 

(c) “Contractor” for the purpose of these Regulations shall include an agent or 

subcontractor employing labour on the work taken on contract. 

(d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant 
Labour Commissioner of the Chief Labour Commissioner Organisation. 

(e) “Form” means a form appended to these Regulations. 

3.12 NOTICE AND COMMENCEMENT: 
The contractor shall within seven days of commencement of the work, furnish in 

writing to the Inspection Officer of the area concerned the following information 

under intimation to the Engineer-in-charge. 

 (a) Name and situation of the work. 

 (b) Contractor’s name and address. 

 (c) Particulars of the Department for which the work is undertaken. 

 (d) Names and Addresses of sub-contractors as and when they are appointed. 

 (e) Commencement and probable duration of the work. 

 (f) Number of workers employed and likely to be employed. 

 (g) “Fair Wage” for different categories of workers. 

 
3.13 (i) Number of hours of work which shall constitute normal working day : 

The number of hours which shall constitute a normal working day for an adult 

shall be 9 hours.  The working day for an adult worker shall be so arranged that 

inclusive of intervals, if any, for rest shall not spread over more than twelve hours 

on any day.  When an adult worker is made to work for more than 9 hours on any 

day or for more than forty eight hours in any week he shall in respect of overtime 

work be paid wages at double the ordinary rate of wages. 

 NOTE: The expression ordinary rate of wage means the fair wage the 

worker is entitled to.  (ii) Weekly day of Rest: 

Every worker shall be given a weekly day of rest which shall be fixed and noticed 

at least 10 days in advance. A worker shall not be required or allowed to work on 
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the weekly rest day unless he has or will have a substituted rest day on one of the 

five days immediately before or after the rest, provided that no substitution shall 

be made which will result in the worker working for more than 10 days 

consecutively without a rest day for a whole day. 

Where in accordance with the foregoing provision a worker works on the rest day 

and has been given a substitute rest day he shall be paid wages for the work done 

on the weekly rest day at the overtime rate of wages. 

3.14 Display of Notice regarding wages weekly day of rest etc. 
The Contractor shall before he commences his work on contract, display and 

correctly maintain and continue to display and correctly maintain in a clean and 

legible condition in conspicuous places on the works, notices in English and in a 

local Indian Language spoken by majority of workers, giving the rates of fair 

wages, the hours of works for which Such wages are payable, the weekly rest day, 

workers are entitled to and name and addresses of the Inspecting Officer.  The 

contractor shall send a copy of each of such notice to the Inspecting Officer. 

3.15 Fixtation of Wage Periods : 
The Contractor shall fix wage periods in respect of each wages that shall be 

payable.  No wage period shall normally exceed one week. 

3.16 Payment of Wages : 
(i) Wages due to every worker shall be paid to him directly All wages shall 

be paid in current coins or currency or in both. 

(ii) Wages of every workers employed on the contract shall be paid, where the 

wage period is the week within three days from the end of the wage 

period, and in any other case before the expiry of the seventh day or tenth 

day from the end of the wage period according as number of workers does 

not exceed one thousand or exceeds one thousand, respectively. 

(iii) When employment of any worker is terminated by or on behalf of the 

Contractor, the Wages earned by him shall be paid before expiry of the 

day, succeeding the one on which his employment is terminated. 

(iv) Payment of wages shall be made at the work site on a working day except 

when the work is completed before expiry of the wage period, in which 
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case final payment shall be made at the work site within 8 hours of last 

working day and during normal working time. 

NOTE: The term “working day” means a day, on which work, on which 
labour is employed is in progress. 

3.17 Register of Workmen: 
A Register of workmen shall be maintained in Form-1 and kept at the work site or 

as near to it as possible, and the relevant particulars of every workman shall be 

entered therein within their days of his employment. 

3.18 Employment Card: 
The Contractor shall issue an employment card in Form-II each worker on the day 

of worker’s entry into his employment. If a worker has already any such card with 

his issued by the previous employer, the Contractor shall clearly endorse that 

employment card with relevant entries. On termination of employment the 

employment card shall be again endorsed by the Contractor and returned to the 

worker. 

3.19 Register of Wages etc: 
(i) A Register of wages cum muster roll in Form-II shall be maintained and 

kept at the work site as near to it its possible. 

(ii) A wage slip Form-IV shall be issued to every worker employed by the 

Contractor at least a day prior to disbursement of wages. 

3.20 Fine and deductions which may be made form wages: 
Wages of worker shall be paid to him without any deductions of any kind except 

the following: - 

 (a) Fines. 

(b) Deductions for absence from duty i.e. from the place or the places where 

by the term of his employment he is required to work.  The amount of 

deduction shall be proportionate to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the 

employed persons for custody or for loss of money which he is required to 

account for, where such damage or loss in directly attributable to his 

neglect or default. 
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(d) Deductions for recovery of advances or for adjustment of every payment 

of wages. Advance granted shall be entered in a register and 

 (e)  Any other deduction, which the Department may from time to time, allow. 

(ii) No fines shall be imposed on any worker save in respect of such act 

and omission on his part as have been approved of by the Chief 

Labour Commissioner. 

(iii) No fine shall be imposed on a worker and no deduction for damage 

or loss shall be made from his wages until the worker has been given 

on opportunity of showing cause against such fines or deductions in 

writing. 

(iv) The total amount of fines, which may be imposed in any one-wage 

period on a worker, shall not exceed an amount due to him in respect 

of that wage period. 

(v) No fine imposed on a worker shall be recovered from him in 

instalments or after expiry of sixty days from the day on which it 

was imposed.  Every fine shall be deemed to have been imposed on 

the day of the act or commissions in respect of which it was 

imposed. 

(vi) The Contractor shall maintain both in English and the local Indian 

Language a list, approved by the Chief Labour Commissioner clearly 

stating the acts and commission for which penalty or fine may be 

imposed on a workmen and display it in good condition in a 

conspicuous place on the work site. 

3.21 Preservation of Registers 
The register of workman and the register of wages cum muster roll required to 

be maintained under these Regulation shall be preserved for 3 years after the 

date on which the last entry is made therein. 

3.22 Enforcement: 
(i) The Inspecting Officer shall either on his own motion or on a complaint 

received by him carry out investigations and send a report to the Engineer-

in-charge specifying the amounts representing workers dues and amount of 

penalty to be imposed on the Contractor for breach of these Regulations, 
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that have to be recovered from the Contractor, including full details of the 

recoveries proposed and the reasons therefore. It shall be obligatory on the 

part of the Engineer-in-charge on receipt of such a report to deduct such 

amounts from payments due to the Contractor. 

 (ii) The penalty for every default and breach of these Regulations shall, 
however be a sum not exceeding Rs.5000/-. In the event of the 
Contractor’s default continuing in this respect, the penalty may be 
enhanced to Rs. 50/- per day for each day default subject to maximum of 
one percent of the estimated cost of the work put to tender. 

3.23 Disposal of amount recovered from the Contractor: 
The Engineer-in-charge shall arrange payment to workers concerned within 46 

days from receipt of report from Inspecting Officer except in cases where the 

Contractor has made an appeal under Regulation 15 of these Regulations.  In 

case where there is an appeal payment of worker’s dues Would be arranged by 

the Engineer-in-charge wherever such payments arise, within 30 days from the 

date of receipt of the decision of the Regional Labour Commissioner (R.L.C.). 

3.24 Welfare Fund: 
All moneys that are recovered by the Engineer-in-charge by way of worker’s dues 

which could not be disbursed to workers within the time limit prescribed above, 

due to reasons Such as where about of workers not being known, death of a 

worker etc., and also amounts recovered as penalty shall be credited to a fund to 

be kept under the custody of R.L.C. for Such benefit and welfare of workmen 

employed by Contractors are prescribed by the Chief Labour Commissioner. 

3.25 Appeal against decision of Inspecting Officer 
Any persons aggrieved by decision of the Inspecting Officer may appeal against 

such decision to the Regional Labour Commissioner concerned within 30 days 

from the date of the decision forwarding, simultaneously a copy of his appeal to 

the Engineer-in-charge.  The decision of the Regional Labour Commissioner shall 

be final and binding upon the contractor and the workmen. 

3.26 Representation of Parties: 

 (i)  A workmen shall be entitled to be represented in any investigation or enquiry 
under the regulations by an officer or a registered trade union of which he 
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is a member or by any Officer or a federation of trade union to which the 
said trade union is affiliated or where the workmen is not a member of any 
registered trade union, by an officer of a registered trade union connected 
with or by any other workmen employed in the industries in which the 
workmen is employed. 

 (ii)  A Contractor shall be entitled to be represented in any investigation 
or/enquiry under these regulations by an officer of an Association of 
Contractors of which he is a member or by a an officer of a federation or 
Associations of contractors to which the said Association is affiliated or 
where the contractor is not a member of an association by an Officer of 
association of employers, connected with or by any other employer 
engaged in the industries in which the contractor is engaged.  

(iii) No party shall be entitled to be represented by legal practitioner in any 

investigation or enquiry under these regulations. 

 
3.27 Inspection of Books and other Documents 

The Contractor shall allow Inspection of the registers and other documents 

prescribed under these regulations by Inspecting Officer and the Engineer-in-

charge his authorized representative at any time and by the worker or his agent no 

receipts of due notice at a convenient time. 

3.28 Amendments: 
Thane Municipal Corporation may from time to time add to or amend these 

regulations and issue such directions, as it may consider necessary for the proper 

implementation of these regulations or for the purpose of removing any 

difficulties, which may arise in the administration thereof. 
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FORM - I 
REGISTER OF WORKMEN 

(Regulation - 7) 
 
i) Name and Address   : 

 of the Contractor 

 

ii) Number and Date of  : 

 the Contract 

 

iii) Name and Address of  :  

 the Department awarding 

 the Contract 

 

iv) Nature of Contract  : 

 and Location of work 

 

v) Duration of the   :  

 Contract 

S.No
. 
 
 
 
 
 

Name & 
Surname 
of the 
Worker 

Age 
& 
Sex 

Father’s/Husband
’s Name 

Nature of 
Employmen
t / 
Designation 

Permanent 
Home Address 
of Employees 

1 2 3 4 5 6 
 

Present 
Address 

Date of 
commencement 
of Employment 

Date of 
Termination 
or leaving 
Employment 

Signature or 
Thumb 
Impression of 
Employee 

Remarks 

7 8 9 10 11 
 
 
 
 
 



 III-31 
 

 
 
 
Signature of Contractor                                             No of Correction                                          Executive Engineer 
 

FORM - II 
EMPLOYMENT CARD 

(Regulation - 8) 
i) Name and sex of worker  : 

ii) Father's/ Husband's Name  : 

iii) Address      :  

iv) Age and Date of Birth   : 

v) Identification Marks   :  

Particular's of next of kin (wife/husband) and children, if any, or of dependant next of kin 

in case the worker has no wife/husband or child. 

Name :- 

Full address of Dependants   : 

(Specify village, District & State) 

Sr.
No
. 

Name & Address 
of Employer 

(Specify whether 
contractor or a 

Sub-Contractor) 

Particular’s of 
location of work site 
and description of 

work done 

Total period 
during which 

employed  
From ………… 

To…………. 

Actual 
number of 

days worked. 

1 2 3 4 5 
 

Leave 
taken 

(No. of 
days 

should 
be 

specified) 

Nature 
of Work 
done by 

the 
worker 

Wage 
Period 

Wage Rate 
(with 

particulars 
of unit in 

case of 
piece work

Total 
wage 
earned 
by the 
worker 
during 
the 
period 
shown 
under 
Col.5 

Remarks 
of the 

Employer 

Signature

6 7 8 9 10 11 12 
 
N.B. For a worker employed at one time on piece work basis and at another on daily 
wages relevant entries in respect of each of employment should be made separately. 
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FORM - III 

REGISTER OF WAGES CUM MUSTER ROLL 
(Regulation) 

 
i) Name and Address of the Contractor  : 
ii) Number and Date of the Contract  : 
iii) Name and Address of the Department   : 
 awarding the Contract  
iv) Nature of contract and Location of work : 
v) Duration of the Contract   : 
vi)     Wage period   

   : 
Sr.
No. 

Name 
Surna
me of 

the 
worke

r 

Father’s/Husban
d’s Name 

Sex Designation 
and Nature of 

work 1,2,3 
……      upto 

31) 

Daily 
attendance 

(No. of units 
worked) 

Total attendance 
Unit 

1 2 3 4 5 6 7 

 
Fair Wages 

available 
Wages paid Overtime worked Total Wages paid 

Basic  D.A. & 
Other 

allowance 

Basic  D.A. & 
Other 

allowance 

Date No. of 
hours 

Overtime 
wages 
earned 

8 9 10 11 12 13 14 15 

 

 
Deduction from Wages Net 

Wages 
Date of 

Payment 
Signature 
or thumb 

impression 
of worker 

Rema
rks Fines Deduction 

for 
damages 

House 
Rent 

Recovery Other 
deduction 

16 17 18 19 20 21 22 23 24 

Reasons to be recorded in column 24. 
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FORM - IV 

(Regulation 9) 
 

i) Name of the Contractor  : 

ii) Place      : 

 

________________________________________________________________________

_ 

1) Name of worker with father/husband's name  : 

2) Nature of Employment     : 

3) Wage period      : 

4) Rate of Wage Payable     :  

5) Total attendance/units of work done   : 

6) Dates of which overtime worked   : 

7) Overtime wages      : 

8) Gross wages payable     : 

9) Total deductions (including nature of deductions) : 

10) Net wages payable     : 

 
 
 
 
Contractor’s Signature/      Employee’s 
Signature/ 
Thumb impression       Thumb impression 
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3.29 Model Rules for Labour Welfare 

3.30 Definitions : 
 (a) Work Place: 

“Work Place” means a place at which on an average 20 or more workers 

are employed. 

 (b) Large workplace: 

“Large Work Place” means a place at which on average 500 or more 

workers are employed. 

3.31 First Aid: 
At every work place, there shall be maintained in a readily accessible place first 

aid appliances including an adequate supply of sterilized dressings and sterilized 

cotton wool as prescribed in the factory rules of the State in which the work is 

carried on.  The appliance they shall be placed under the charge of responsible 

person who shall be readily available during working hours. 

At large work places where hospital facilities are not available within easy 

distance of the works, first-aid posts shall be established and be run by a trained 

compounder. 

Where large work places are remotely situated and far away from regular 

hospitals indoor wards shall be provided with one bed for every 250 employees. 

Where large work places are situated in cities, towns or in their suburbs and no 

bed are considered necessary owing to the proximity of city to town hospitals, 

suitable transport shall be provided to facilitate removal of urgent cases to those 

hospitals. At other work places some conveyance facilities shall be kept readily 

available to take injured person or persons suddenly taken seriously ill, to the 

nearest hospital. 

At large work places, there shall be provided and maintained an Ambulance room 

of the prescribed size of such medical and nursing staff as may be prescribed.  For 

this purpose the relevant provisions of the Factory Rules of the State Government 

of the Area where the work is carried on may be taken as the prescribed standard. 
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3.32 Accommodation for Labour: 
The Contractor shall during the progress of the works provide, erect and maintain 

necessary temporary living accommodation and ancillary facilities for labour at 

his own expenses and to standards and scales as approved by the Engineer-in-

charge. 

3.33 Drinking Water:  
In every working places there shall be provided and maintained at suitable places, 

easily accessible to labour a sufficient supply of cold water fit for drinking. Where 

drinking water is obtained from an intermittent public water supply each work 

place shall be provided with storage where drinking water shall be stored. 

Every water supply storage shall be at a distance of not less than 15 meters from 

any latrine, drain or other source of pollution where water has to be drawn from 

an existing well, which is in proximity of latrines, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 

drinking. All such wells shall be entirely closed in and be provided with a trap 

door, which shall be dust and waterproof. 

A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 

once a month. 

3.34 Washing and Bathing Places: 
Adequate washable and bathing places shall be provided separately for men and 

women.  Such places shall be kept in a clean and drained condition. 

3.35 Scale of Accommodation in Latrines and Urinals: 

There shall be provided within the premises of every work place, latrines and 

urinals in an accessible place, and the accommodation separately for each of 

these, shall not be less than at the following scales 

   No. of Seats 
 (a) Where number of persons does not exceed 50.            2 

 (b) Where number of persons exceeds              3 

  50 but does not exceed 100. 

 (c) For additional persons 3 per. 100 or 
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   part thereof. 

In particular cases, the Engineer-in-charge shall have the power to vary the 

scale, where necessary. 

3.36 Latrines and Urinals : 
Except in work places provided with water flushed latrines connection with a 

water borne sewage system, all latrines shall be provided with receptacles on dry 

earth system which shall be cleared at least four times daily and at least four times 

daily and at least twice during working, hours and kept in a strictly sanitary 

condition. Receptacles shall be tarred inside and outside at least once a year. 

If Women are employed, separate latrines and Urinals, screened from those for 

men and marked in the vernacular in conspicuous letters, “FOR WOMEN 

ONLY”, shall be provided on the scale laid down in rule 6. Those for men should 

be similarly marked “FOR MEN ONLY”.  A poster showing the figures of a man 

and of a woman shall also be exhibited at the entrance to latrines for each sex.  

There shall be adequate supply of water close to latrines and Urinals. 

3.37 Construction of Latrines: 
Inside wall shall be constructed of masonry or other non-absorbent materials and 

shall be cement washed inside and outside at least once a year.  The dates of 

cement washing shall be noted in a register maintained for the purpose and kept 

available for inspection, latrines shall have at least thatched roof. 

3.38 Disposal of Excreta: 
Unless otherwise arranged for by the local sanitary authority arrangement for 

proper disposal of excreta by incineration at the work place shall be made by 

means of suitable incinerator approved by the local medical, health and municipal 

authorities. 

The Contractor shall, at his own expenses, carry out all instructions issued to him 

by tile Engineer-in-charge to effect proper disposal of excreta and other 

conservancy work in respect of contractor’s work people or employees on the site.  

The contractor shall be responsible for payment of any charges, which may be 

levied by municipal authority for execution of such work on his behalf 
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3.39 Provision of Shelter during Rest : 
At every work place there shall be provided free of cost four suitable sheds, two 

for meals and two others for rest separately for use of men and women labour.  

Height of each shelter shall not be less than 3 meters from floor level to lowest 

part of the roof Shed shall be kept clean and the space provided shall be on the 

basis of at least 0.5 sq. meter per head. 

3.40 Crèches: 
At a place at which 20 or more women workers are ordinarily employed, there 

shall be provided at least one hut for use of children under the age of 6 years, of 

such 1 woman, Huts shall not be constructed of a standard lower than that of 

thatched roof, mud floor and walls with wooden planks spread over mud floor and 

covered with matting.   

Huts shall be provided with suitable and sufficient opening for light and 

ventilation.  There shall be adequate provision of sweepers to keep the places 

clean.  There shall be two “Dais” in attendance.  Sanitary utensils shall be 

provided to the satisfaction of local medical, health and municipal or cantonment 

authorities.  Use of huts shall be restricted to children, their attendants and 

mothers of children. 

Where the number of women workers is more than 25 but less than 50, the 

Contractor shall provide at least one Hut, one Dai to look after the children of 

women workers, size of the creche(s) shall vary according to the number of 

women workers employed. Creche(s) shall be properly maintained and necessary 

equipment like toys etc., provided. 

3.41 Canteen : 
A cooked food canteen on a moderate scale shall be provided for the benefit of 

Workers wherever it is necessary. 

3.42 Planning sitting and erection of the above mentioned structures shall be approved 
by the Engineer-in-charge and the whole of such temporary accommodation shall 
at all times during the progress of the works be kept tidy and in a clean and 
sanitary condition to the satisfaction of the Engineer-in-charge and at the 
Contractor’s expenses.  The Contractor shall confirm Generally to sanitary 
requirements of local medical, health and municipal or cantonment authorities and 
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at all times adopt, such precautions as may be necessary to prevent soil pollution 
of the site.  On completion of the works the whole such temporary structures shall 
be cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled 
in and effectively scaled off and the whole of site left clean and tidy to the entire 
satisfaction of the Engineer-in-charge at the Contractor’s expenses. 

3.43 Anti Malarial Precautions: 
The Contractor shall, at his own expenses, conform all anti-malarial instructions 

given to him by the Engineer-in-charge, including the filling up of any borrow 

pits which may have been dug by him. 

3.45 Nothing payable for extra facilities : 
These are minimum facilities required to be provided.  If the contractor gives any 

extra facility, the Thane Municipal Corporation will not compensate him for that. 

3.46 Enforcement : 
The inspecting Officer or any other officer nominated in this behalf by the 

Engineer-in-charge shall report to the Engineer-in-charge all cases of failure to 

comply with the provisions of these Rules either wholly or in part, specifying the 

penalties to be levied for such breach of these provisions. 

3.47 The sum to be levied as penalty shall, however, be fixed in accordance with 
provision of clause 13(ii) of safety code. 

 

4 DEFINITIONS : 
 Unless excluded by or repugnant to the context. 

(a) The expression “TMC” as used in the tender papers shall mean the Thane 

Municipal Corporation, Thane. 

(b) The expression “Department” as used in the tender papers shall mean the 

Public Works Department of the Thane Municipal Corporation, Thane. 

(c) The expression “City Engineer” as used any where in the tender papers 

shall mean City Engineer, Thane Municipal Corporation Thane who is 

designated as such for the time being in whose jurisdiction the work lies or 

the officer to whom the function of the City Engineer may be subsequently 

transferred. 

(d)  The expression Plant as used in the tender papers shall mean every 

machinery necessary or considered necessary by the City Engineer to 
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execute; construct complete and maintain the works and used in altered, 

modified, substituted and additional work, ordered in the time and manner 

herein provided and all temporary materials and special and other articles 

of appliances of every sort, kind and description whatsoever intended or 

used there for. 

(e) “Drawing” shall mean the drawings referred to in specifications and any 

modifications Of such drawings approved in writing by Engineer and such 

other drawings as may from time to time be furnished or approved in 

writing by the Engineer-in-charge. 

(f) “City Engineer’s Representative” shall mean an assistant of the City 

Engineer i.e. rank of Executive Engineer who will be called as Engineer-

in-charge of work notified in writing to the Contractor by the City 

Engineer.  

(g)  The “Site” shall mean the lands and /or other places on, under, in or 

through which the work is to be executed under the contract including any 

other lands or place which may be allotted by Thane Municipal 

Corporation or used for the purpose of contract. 

(h) Part(s) thereof as the case may be and shall include all extra or additional, 

altered or substituted works as required for performance of the Contract. 

(i) The “Contract” shall mean the notice of tender, the sealed quotation and 

the tender documents including the tender and acceptance thereof together 

with the documents referred to therein, and the accepted conditions with 

annexure mentioned therein including any special conditions, 

specifications, designs, drawings, priced schedule/bill of quantities and 

schedule of rates.  All these documents taken together shall be deemed to 

form one contract and shall be complementary to one another. 

(j)  The “Contractor” shall mean the individual or firm or company whether 

incorporated or not, undertaking the work and shall include legal 

representative of such an individual or persons comprising such firm or 

company as the case may be and permitted, assigns of such individual or 

firm or company. 

 (k) The “Contract sum” shall mean the sum for which the tender is accepted. 
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(l) A “Day” shall mean a day of 24 hours from midnight to midnight 

irrespective of the number of hours worked in that day. 

(m) A “Week” shall mean seven consecutive days without regard to the 

number of hours worked in any day in that week. 

(n) “Excepted Risks” are risks due to riots (other wise than among 

contractor’s employees) and civil commotion (in so far as both these are 

un-insurable) war (whether declared or not), invasion, act of foreign 

enemies, hostilities, civil war, rebellion, revolution, insurrection, military 

or usurped power, any acts of God, such as earthquake, lightening and un-

precedent floods over which the contractor has no control. 

(o) “Temporary works” shall mean all temporary works of every kind 

required in or about the execution completion or maintenance of the 

works. 

(p) “Urgent works” shall mean any measures which, in the opinion of the 

Engineer-in-charge, become necessary during the progress of the works to 

obviate any risk or accident or failure or which become necessary for 

security of the work or the persons working, thereon. 

(q) Where the context so requires, word importing the singular number only 

also include the plural number and vice-versa. 

(r) Wherever there is mention of “Schedule of rates” or simply D.S.R. or 

Schedule Rates in this tender it will be taken to mean as “The Schedule of 

the rate of Thane Public Works Circle, Thane. 
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IV-1 
 

 
 
 
Signature of Contractor                                             No of Correction                                          Executive Engineer 
 

NAME OF WORK :-  Providing New Water Meters And Maintenance At 
Mumbra Area In Mumbra Ward Committee. 

 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1. Establishing the site office: 

Immediately after issue of work order, the contractor shall establish a site office and 
godown at the space made available to him by the department. All the necessary tools 
and plants, machinery and manpower shall be kept posted at the site office round the 
clock during entire operative period of contract. 

All the necessary arrangements viz. watch and ward, electricity, water, toilets etc. 
shall be made available by the contractor at his own cost. 

 

2. Appointment of Authorized representative: 

Immediately after issue of work order, the contractor shall nominate his Authorised 
Representative along with his contact details. The said representative should be 
available round the clock during the entire operative period of the contract. The 
instructions passed over to the authorized representative of contractor shall be 
deemed to be passed over the contractor. 

Necessary instructions regarding the maintenance works to be undertaken shall be 
passed to the authorized representative of contractor in person/ over telephone/ 
Mobile Phone. On receiving the instructions, the contractor/ authorized representative 
shall immediately make necessary arrangements for undertaking and completing the 
maintenance work immediately to the satisfaction of the Engineer-in-charge within 
the time limits specified under Clause no. 6 of Special Conditions of contract.  

3. Acquaintance with site/ distribution network: 

3.1. The contractor himself or his authorized representative shall make themselves 
fully acquainted with the Mumbra Ward Committee Area so as to enable 
themselves to reach the place of maintenance works within least possible time. 

3.2. Contractor shall further acquaint himself fully with the present water supply 
distribution network incl. supply zones and supply timings. The maintenance 
work to be undertaken shall be carried out within such timings so as the supply 
timings shall not be disrupted. 

3.3. The contractor shall be responsible for maintaining with him the contact details 
of the valvemans posted at the ESRs/ online valves for controlling supply. It will 
be responsibility of contractor to coordinate with the concerned valveman to 
carry out smooth maintenance work.  

4. Mobilisation of Manpower and Machinery 
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The contractor shall be fully responsible for mobilizing following manpower and 
machinery to the location of maintenance within one hour of notice given to him or 
his authorised representative in person or over telephone: 

Manpower: 
Sr. 
No. 

Type Nos. 

1 Fitter (Skilled) with tools and plants 2 Nos. 
2 Welder Skilled 2 Nos. 
3 Mazdoor Heavy 4 Nos. 

Machinery: 
Sr. 
No. 

Type Nos. 

1 Excavator-cum-loader machine like JCB 1 Nos. 
2 Welding Set with Generator 1 Nos. 
3 Gas cutting set 1 Nos. 
4 Crane (12T Capacity) 1 Nos. 
5 Chain Pulley block with tripod  1 Nos. 
6 Dewatering pump (5HP Capacity) 2 Nos. 

 
The contractor should either posses the above machinery or should have arrangement 
of machinery hired from elsewhere.  In case, the contractor proposes to hire the 
machinery, on issue of Letter of Intent, the contractor shall have to submit agreements 
with owner of machinery.       

5. Arrangements for conveyance of machinery and manpower: 

The contractor shall make and maintain necessary arrangements to the satisfaction of 
Engineer-in-charge for prompt transport of required materials, machinery and 
manpower to the place of maintenance without any delay.  

6. Schedule for maintenance: 

The works consists of carrying out maintenance works for restoring the disrupted 
water supply and avoid wastage of water. Hence, it is utmost necessary to attend the 
works without any delay.  Hence, the following desirable schedule shall be adhered to 
as far as possible for carrying out the maintenance works:    

Sr. 
No. 

Type of pipeline requiring maintenance On receiving the instructions, the 
maintenance work should start within 

1 Transmission main and inlets of ESR One Hour 

2 Main lines (24 Hours supply) One Hour 

3 Distributaries (Intermittent Supply) One hour and shall be completed 
before next supply timing 
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Further, it will be prime responsibility of contractor to take immediate action to stop 
the wastage of water through the leakages before starting up maintenance operations. 

7. Responsibility of Contractor: 

It shall be binding on the part of contractor to mobilize all the necessary materials/ 
tool and plants (Even though not included in Schedule 'B') as may be necessary and as 
directed by the Engineer-in-charge for prompt completion of repair works. 

The payment for such extra item of works shall be made separately to the contractor 
as decided by the Executive Engineer and the decision of Executive Engineer 
regarding admissibility of such extra payment shall be final and binding on the 
contractor. 

8. Action in case of failure of contractor: 

If in opinion of Engineer-in-charge, the contractor fails to mobilize the required 
materials/ manpower/ machinery to the location and start the maintenance work 
within reasonable time, the Engineer-in-charge shall intimate the contractor or his 
authorized representative to start the work within some extended time. If even after 
allowance of such time contractor fails to start the work, the Engineer-in- charge shall 
be entitled to carry out such work at the risk and cost of the contractor through any 
other agency without any further verbal or written notice. 

In such a case, the cost of work carried out by the other party at rates tendered by the 
contractor shall be credited to the contractor's bill and the actual payment made to the 
other party (At par to the rates put to tender) shall be debited to the contractor.  

The decision of Executive Engineer, TMC in the regards of the necessity of calling 
upon another agency at the risk and cost of contractor and that regarding the 
payments admissible to the said third party shall be final and binding on the 
contractor. 

9. Ancillary items of work and incidental expenses: 

The ancillary items of work viz. cutting of CI/DI/MS pipes etc., transporting the 
materials, machinery, manpower to worksite and all other incidental items of work as 
decided by the Executive Engineer shall not be paid separately. 

Further, necessary tools and plants for repair works (other than the machinery 
included in Schedule 'B') shall be treated as incidental and shall not be paid separately 
alongwith all other incidental expenses as decided by the Executive Engineer. 

10. Safety Precautions: 

The Contractor shall be fully responsible for safeguarding the pedestrians and the 
traffic from the excavations and other activities carried out during the work. For the 
purpose, all the necessary arrangements viz. barricading, lighting during nights etc. 
shall be made by the contractor. The contractor shall remove any or all arrangements 
only when ordered to do so by the engineer and make good all matters and things 
disturbed during the execution of works to the satisfaction of the engineer. 
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11.Protection Of Underground Services 

During the execution of work it is likely that the Contractor may meet with telephone 
cable, electrical cables, water supply lines, etc. it will, therefore, be the responsibility 
of the Contractor to protect them carefully. All such cases should be brought to the 
notice of the Engineer-in-charge by the Contractor and also to the concerned 
Department. Any damage whatsoever done to these cables and pipelines by the 
Contractor shall be made good by him at his cost. 

12. Work Order Book  

A work order book shall be maintained with the department and the contractor or his 
authorized representative shall acknowledge and sign the orders given therein by the 
Engineer and shall comply these promptly and correctly. 

13.  Scope of Work and time limit: 

Being a maintenance type of work, the Thane Municipal Corporation does not 
guarantee that the entire scope of contract value shall be available within the 
prescribed time limit. Hence, no claim for compensation towards curtailment of 
scope shall be entertained by the Thane Municipal Corporation. 

However, if necessary and contractor desires, extension of time limit shall be 
granted, as decided by competent authority of TMC, for completion of balance 
scope of work. However, in such a case no price variation or claim of contractor 
towards compensation on account extended time limit shall be entertained by the 
Thane Municipal Corporation. 

14. Price Variation 

No price variation shall be paid under this contract during operative period or in 
extended period 
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FORM   B-1 
 

THE MUNICIPAL CORPORATION OF CITY OF THANE, THANE - 400 602, 
 

------------------------------------ 
Percentage Rate Tender and  

             Contract for work 
----------------------------------- 

 
TENDER FOR WORKS 

 
    
 I/We hereby tender for the execution, 

for the Thane Municipal Corporation 
(‘hereinbefore and hereinafter referred 
to as TMC’) of the work specified in 
the underwritten memorandum within 
the time specified in such 
memorandum  at  “  _________ 
(______________________________
_______________________________
____________________) (in figures 
as well as in words) percent 
below/above the estimated rates 
entered in Schedule ‘B’ 
(memorandum showing items of work 
to be carried out) and in accordance 
with all respects with the 
specifications, designs, drawings and 
instructions in writing referred to in 
Rule 1 hereof  and in Clause 12 of  the 
annexed conditions of the contract and 
agree that what materials for the work 
are provided by the Board, such 
materials and the rates to be paid for 
them shall be as provided in Schedule 
‘A’ hereto. 

 In figures as well as in words. 

 
 
 
 
 

Contractor 
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MEMORANDUM 
 

   
1(a) General Description  

 
 
 
 

Providing New Water Meters And 
Maintenance At Mumbra Area In 
Mumbra Ward Committee. 

 
 

   
b) Estimated cost  Rs.5,67,000/-
  

c) Earnest money Rs. 5,670/-
d) Security deposit 
 (i) In the form of Cash/DD or bank 

guarantee 
Rs. 17,010/-

  
 (ii) To be deducted from  

current bills 
Rs. 11,340/-

  
 Total                        Rs. 28,350/-
  

e) Percentage, if any, to be deducted from 
bills so as to make up the total amount 
required as security deposit by the time, 
half the work, as measured by the costs, is 
done. 
                                     

5 %

   
f) Time allowed for the work from date of 

written order to commence 
                                      

6 Month

   
   

2. I/We agree that the offer shall remain open 
for acceptance for a minimum period of 
180 days from the date fixed for opening 
the same and thereafter until it is 
withdrawn by me/us by notice in writing 
duly addressed to the authority opening the 
tenders and sent by registered post A.D. or 
otherwise delivered at the office of such 
authority. Bank Challan No.        and date 
or Deposit at Call Receipt No. and date in 
respect of the sum of  Rs. 5,670/-  (Rupees 
Five Thousand Six Hundred Seventy only) 
representing the earnest money is herewith 
forwarded. The amount of earnest money 
shall not bear interest and shall be liable to 
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be forfeited to the Corporation should I/we 
fail to (i) abide by the stipulations to keep 
the offer open for the period mentioned 
above or (ii) sign and complete the contract 
documents as required by the Engineer and 
furnish the security deposit specified in 
item (d) of the memorandum contained in 
paragraph (1) above within the time limit 
laid down in clause (1) of the annexed 
General Conditions of Contract, the 
amount of  earnest money may be adjusted 
towards the security deposit or refunded to 
me/us if so desired by me/us in writing 
unless the same or any part thereof  has 
been forfeited as aforesaid. 

3 I/We have secured exemption from 
payment of earnest money after executing 
the necessary bond in favour of the TMC a 
true copy of which is enclosed herewith. 
Should any occasion for forfeiture of 
earnest money for this work arise due to 
failure on my/our part to abide by the 
stipulation to keep the offer open for the 
period mentioned above or to sign and 
complete the contract document and 
furnish the security deposit as specified in 
item (d) of the memorandum contained in 
paragraph (1) above within the time limits 
laid down in clause (1) of the annexed 
General Conditions of Contract the amount 
payable by me/us at the option of the 
Engineer, be recovered out of  the amount 
deposited in lump sum for securing 
exemption in so far as the same may 
extend in terms of  the said bond and in the 
event of  the deficiency out of any  other 
moneys which are due or payable to me/us 
by the Corporation under any other 
contract or transaction of any nature 
whatsoever or otherwise. 

 

   
   

4. Should this tender be accepted I/we agree 
to abide by and fulfill all the terms and 
provisions of the Conditions of Contract 
annexed hereto so far as applicable and in 
default thereof to forfeit and pay to the 
TMC the sums of money mentioned in the 
said conditions. Receipt No.  

 



V-4 
 

 
 
 
Signature of Contractor                                             No of Correction                                          Executive Engineer 
 

Date 
from the TMC or Bank    at     in respect of  
the sum of  Rs. 5,670/-  (Rupees Five 
Thousand Six Hundred Seventy only)  is 
herewith forwarded representing the 
earnest money (a) the full value of  which 
is to be absolutely forfeited to the 
Corporation should I/we do not deposit in 
full amount of  security deposit specified in 
the above memorandum in accordance with 
(d) of  clause (1) of the tender for works 
shall be refunded.   

   
   
 Contractor  
   
 Address 

 
 
 

 

   
   
 Witness  
   
 Address 

 
 

   
 Occupation  
   
   
 The above tender is hereby accepted by me 

on behalf of the Municipal Corporation of 
City of Thane, Thane - 400 602. 

 

   
 
 
 
      
 
 
                    Executive Engineer 
            (or his duly authorized Assistant) 
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 CONDITION OF CONTRACT 
    
 Clause 1: - The person/Persons whose tender may be accepted 

(hereinafter called the contractor, which expression shall unless 
excluded by or repugnant to the context include his heirs, executors, 
administrators and assigns shall (A) within 10 days  (which may be 
extended by the City Engineer concerned up to 15 days if the City 
Engineer thinks fit to do so) of the receipt by him of the notification 
of the acceptance of his tender deposit with the Executive Engineer 
in F.D.R. pledged in the name of Commissioner (if deposited for 
more than 12 months) of sum sufficient which will make up the full  
security deposit specified in the  tender or (B) Permit T.M.C. at the 
time of making any payment to him for work done under the 
contract deduct such sum as will amount to ten percent of all money 
so payable such deductions to be held by  T.M.C.  by way of  
security deposit),  provided always that in the  event of the 
contractor deposition a lump sum by way of security deposit as 
contemplated at (A) above then and in such case if the sum so 
deposited shall not amount to ten percent of the total estimated cost 
of the work, it shall be lawful for T.M.C. at the time of making any 
payment to the contractor for work done under the contract to make 
up the  full amount of ten percent by deducting a sufficient sum 
from every such payment as last aforesaid until the full amount of 
the security deposit is made up. All compensation or other sums of 
money payable by the contractor to T.M.C./ under the terms of his 
contract may be deducted from, or paid by the sale of sufficient part 
of his security deposit or from the interest arising there from or 
from any sums which may be due or may become due by 
Corporation to the contractor under any other contract or transaction 
of any nature on any account whatsoever and in the event of his 
security deposit being reduced by reason of any such deduction or 
sale as aforesaid, the contractor shall within  ten days thereafter, 
make good in cash or   F.D.R.  pledged to Commissioner T.M.C. as 
aforesaid any sum or sums which may have been deducted from or 
raised by sale of his security deposit or any part thereof. The 
security deposit referred to when paid in cash may, at the cost of the 
depositor, be converted into interest bearing securities provided that 
the depositor has expressly desired this in writing. 

 Security deposit 

 If the amount of the Security deposit to be paid in lump sum within 
the period specified at (A) above is not paid the Tender/Contract 
already accepted shall be considered as cancelled and legal steps 
taken against the contractor for recovery of the amounts.  The 
amount of the security deposit lodged by a contractor shall be 
refunded along with the payment of the final bill after the date up to 
which the contractor has agreed to maintain the work in good order 
is over.  In the event of the contractor failing or neglecting to 
complete rectification work within the period up to which the 
contractor has agreed to maintain the work in good order, then, 
subject to provisions of clauses 17 and 20 hereof the amount of 
security deposit retained by T.M.C. shall be forfeited without any 
notice. 
 

  

    
 Clause 2: - The time allowed for carrying out the work as entered   
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in the tender shall be strictly observed by the contractor and shall be 
reckoned from the date on which the order to commence work is 
given to the contractor.  The work shall throughout the stipulated 
period of the contract be proceeded with, with all due diligence 
(time being deemed to be the essence of the contract on the part of 
the contractor) and the contractor shall pay as compensation an 
amount equal to one percent, or such smaller amount as the City 
Engineer (whose decision in writing shall be final) may decide, of 
the amount of the estimated cost of the whole work as shown by the 
tender for every day that the work remains uncommenced, or  
unfinished after the proper dates. And further to ensure good 
progress during the execution of the works, the contractor shall be  
bound in all cases in which the time allowed for any work exceeds 
one month to complete. 

    
 For the operation of this clause the bar chart for each sub work 

annexed shall be treated as minimum required progress against any 
date. 

  

    
 + Note - The quantity of work to be done within a particular time to 

be specified above shall be fixed by the officer competent to accept 
the contract after taking into consideration the circumstances of 
each case and inserted in the blank space kept for the purpose and 
abide by the programme of detailed progress laid down by the 
Executive Engineer. 

  

    
 The following proportions will usually be found suitable   :-   
 In 1/4, 1/2, 3/4 of the time reasonable progress of earth work - 1/6, 

1/2, 3/4 of the total work to be done reasonable progress of masonry 
work - 1/10, 4/10, 8/10 of total value of the work to be done. 

  

    
 In the event of the contractor failing to comply with these 

conditions he shall be liable to pay as compensation an amount 
equal to one percent, or such smaller amount as   the City Engineer, 
(whose decision in writing shall be final), may decide of the said 
estimated cost of the whole work for every day that the due quantity 
of work remains incomplete; provided always that the total amount 
of compensation to be paid under the provisions of this clause shall 
not exceed 10 percent of the estimated cost of the work shown in 
the tender. The City Engineer should be the final authority in this 
respect. 

  

    
 Clause 3: - In any case in which under any clause or clauses of this 

contract the contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit 
(whether paid in one sum or deducted by installments) or in the case 
of abandonment of the work owning to serious illness or death of 
the contractor or any other clause, the Executive Engineer on behalf 
of TMC shall have power to adopt any of the following courses as 
he may deem best suited to the interest of TMC. 

 Action when whole of 
security deposit is 
forfeited. 

    
 a) To rescind the contract (of which rescission notice in writing to 

the contractor under the hand of the Executive Engineer shall be 
conclusive evidence) and in that case the security deposit of the 
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contractor shall stand forfeited and be absolutely at the disposal of  
TMC. 

    
 b) To carry out the work or any part of the work departmentally 

debiting the contractor with the cost of the work, expenditure 
incurred on tools and plant, and charges on additional supervisory 
staff including the cost of work charged establishment employed for 
getting the un-executed part of the work completed and crediting 
him with the value of the work done departmentally in all respects 
in the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of the contract.  The certificate 
of the Executive Engineer as to the cost and other allied expenses so 
incurred and as to the value of the work so done departmentally 
shall be final and conclusive against the contractor. 

  

    
 c) To order that the work of the contractor be measured up and to 

take such part thereof as shall be unexecuted out of his hands and to 
give it to another contractor to complete in which case all expenses 
incurred on advertisement for fixing a new contracting agency, 
additional supervisory staff including the cost of work charged 
establishment and cost of the work executed by the new contract 
agency will be debited to contractor and the value of the work done 
or executed through the new contractor shall be credited to the 
contractor in all respects and in the same manner and at  the same 
rates as if it had been carried out by the contractor under the terms 
of his contract.  The certificate of the Executive Engineer as to all 
the cost of the work and other expenses incurred as aforesaid for or 
in getting the unexecuted work done by the new contractor and as to 
the value of the work so done shall be final and conclusive against 
the contractor. 

  

    
 In case the contract shall be rescinded under clause (a) above the 

contractor shall be entitled to recover or be paid any sum for any 
work there to for actually performed by him under this contract 
unless and until the Executive Engineer shall have certified in 
writing the performance of the such work and the amount payable 
to him in respect thereof and he shall only be entitled to be paid the 
amount so certified.  In the event of either of the courses referred to 
in clause (b) or (c) being adopted and the cost of the work executed 
departmentally or through a new contractor and other allied 
expenses exceeding the value of such work credited to the 
contractor, the amount of excess value shall be deducted from any 
money due to the contractor by the TMC under the contract or 
otherwise howsoever or from his security deposit or the sale 
proceeds thereof provided however, that the contractor   shall   have  
no   claim  against TMC even if the certified value of the work done 
departmentally or through a new contractor except the certified cost 
of such work and allied expenses provided always that whichever of 
the three courses mentioned in clause (a), (b) or (c) is adopted by 
the Executive Engineer the Contractor shall have no claim to 
compensation for any loss sustained by him by reason of his having 
purchased or procured of any materials, or entered into any 
engagements or made any advance on account of or with a view of 
the executions of the work or the performance of contract. 
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 Clause 4: - If the progress of any particular portion of the work is 

unsatisfactory the Executive Engineer shall not-with-standing that 
the general progress of the work is satisfactory in accordance with 
clause 2, be entitled to take action under clause 3 (b) after giving the 
contractor 10 days notice in writing and the contractor will have no 
claim for compensation, for any loss sustained by him owning to 
such action. 

 Action when the 
progress of any 
particular portion of 
the work is 
unsatisfactory. 

    
    
 Clause 5: - In any case in with any of the powers conferred upon 

the Executive Engineer by clauses 3 and 4 hereof shall have become 
exercisable and the same shall not been exercised, the non exercise 
thereof shall not constitute a waiver of any of the condition hereof 
and such power shall not-withstanding be exercisable in any future 
case of default by the contractor for which by any clause or clauses 
hereof he is declared liable to pay compensation amounting to the 
whole of security deposit and the liability of contractor for past and 
future compensation shall remain unaffected.  In the event of the 
Executive Engineer taking action under sub-clause (a) or (c) of 
clause 3 he may, if he so desires take possession of all or upon the 
work of the site thereof or belonging to the contractor, or   procured 
by him and intended to be used for the execution of the work or any 
part thereof, paying or allowing for the same in account at the 
contract rates, or in the case of contract rates not being applicable at 
current market rates, to be certified by the Executive Engineer 
whose certificate thereof shall be final. In the alternative the 
Executive Engineer may, by notice in writing to the contractor, his 
clerk of the works, foreman or other authorised agent require him to 
remove such tools, plant, materials or stores from the premises 
within a time to be specified in such notice, and in the  event  of  the  
contractor failing to comply with any such requisition the Executive 
Engineer may remove them at the contractor’s expense or sell them 
by auction or private sale at risk and account of the contractor in all 
respects and the certificate of the Executive Engineer as to the 
expense of any such removal and the amount of the  proceeds and 
expense of any such sale shall be final and conclusive against the 
contractor. 

 Contractor remains 
liable to pay 
compensation if action 
not taken under Clause 
3. 
 
 
Power to take 
possession of or 
require removal of or 
sell contractor’s plant. 
 

    
    
 Clause 6: - If the contractor shall desire an extension of the time for 

completion of the work on the ground of his having been 
unavoidably hindered in his execution or on any other ground, he 
shall apply in writing to the Executive Engineer before the 
expiration of the period stipulated in the tender or before the 
expiration of 30 days from the date to which he was hindered as 
aforesaid or on which the case for asking for extension occurred, 
whichever is earlier and the Executive Engineer may, if in his 
opinion there are reasonable grounds  granting an extension, grant 
such extension as he thinks necessary or proper.  The decision of 
the Executive Engineer in this matter be final. 

 Extension of time 
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 Clause 6 A: - In the case of delay in handling over the land required 
for the work due to unforseen cause, the contractor shall not be 
entitled for any compensation whatsoever from the TMC on the 
ground that the machinery or labour was idle for certain period.  
Contractor may, however apply for extension of time limit which 
may be granted on the merit of the case. 

  

    
    
 Clause 7: - On completion of the work the contractor shall be 

furnished with a certificate by the Executive Engineer (herein after 
called the Engineer-in-charge) of such completion but no such 
certificate shall be given nor shall the work be considered to be 
complete untill the contractor shall have removed from the premises 
on which the work shall have been executed all scaffolding surplus 
materials and rubbish and shall have cleaned of the dirt from all 
woodwork, doors, floor or other parts of any building, in or upon 
which the work has been executed, or on which he may have had 
possession for the purpose of executing the work nor untill the work 
shall have been measured by the Engineer-in-charge or where the 
measurements have been taken by his subordinates untill they have 
received the approval of the Engineer-in-charge, the said 
measurements being binding and conclusive against the contractor.  
If the contractor shall fail to comply with the requirements of this 
clause as to the removal of scaffolding, surplus material and 
rubbish, and cleaning off dirt on or before the date fixed for the 
completion of the work, the Engineer-in-charge may, at the expense 
of the contractor, remove such scaffolding, surplus materials and 
rubbish, and dispose of the same as he thinks fit and clean off such 
dirt as aforesaid; and the contractor shall forth with pay the amount 
of all expenses so incurred but shall have no claim in respect of any 
such scaffolding or surplus materials as aforesaid except for any 
sum actually realised by the sale thereof. 

 Final certificate 

    
    
 Clause 8: - No payment shall be made for any work estimated to 

cost less than rupees one thousand, till after the whole of the said 
work shall have been completed and a certificate of completion 
given.  But in the case of the works estimated to cost more than 
rupees one thousand, the contractor shall on submitting a monthly 
bill therefor be entitled to receive payment proportionate to the part 
of the work then approved and passed by the Engineer-in-charge 
whose certificate of such approval and passing of the sum payable 
shall be final and conclusive against the contractor.  All such 
intermediate payments shall be regarded payments by way of 
advance against the final payments only and not as payments for 
works actually done and completed, and   shall   not   preclude    the 
Engineer-in-charge from requiring bad, unsound, imperfect or 
unskilled work to be removed and taken away and reconstructed, or 
reerected, nor shall any such performance of the contract or any part 
thereof, in any respect or the accruing of any claim, nor shall it 
conclude determine, or affect in any way the powers of the 
Engineer-in-charge as to final settlement and adjustment of the 
accounts or otherwise, or in any  other  way vary or affect the 
contract.  The final bill shall be submitted by the contractor within 

 Payment on 
intermediate certificate 
to be regarded as 
advances. 
 
 
 
 
 
 
 
Reduced rates on 
account of items job 
work not accepted as 
completed to be at the 
discretion of the 
Engineer-in-charge. 
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one month otherwise the Engineer-in-charge’s certificate of the 
measurements and of the total amount payable for the work shall be 
final and binding on all parties. 

    
    
 Clause 9: - The rates for several items of work estimated to cost 

more than Rs. 1,000 agreed to within, shall be valid only when the 
items concerned is accepted as having been completed fully in 
accordance with the sanctioned specifications.  In case where the 
items of work are not accepted as so completed the Engineer-in-
charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of 
final or on account bills. 

 Payment at reduced 
rates on account of 
item of work not 
accepted as completed, 
to be at the discretion 
of the Engineer-in-
charge. 

    
    
 Clause 10: - A bill shall be submitted by the contractor each month 

on or before the date fixed by the Engineer-in-charge for all work 
executed in the previous month and the Engineer-in-charge shall 
take or cause to be taken the requisite measurement for the purpose 
of having the same verified and the claim so far as it is admissible 
shall be adjusted, if possible, within ten days from the presentation 
of the bill.  If the contractor does not submit the bill within the time 
fixed as aforesaid, the Engineer-in-charge may depute a subordinate 
to measure up the said work in the presence of the contractor or his 
duly authorized agent whose counter signature to the measurement 
list shall be sufficient warrant, and the Engineer-in-charge may 
prepare a bill from such list which shall be binding on the contractor 
in all respects. 

 Bill to be submitted 
monthly. 

    
    
 Clause 11: - The contractor shall submit all bills on the printed 

forms to be had on application at the office of the Engineer-in-
charge.  The charges to be made in the bills shall always be entered 
at the rates specified in the tender or in the case of any extra work 
ordered in pursuance of these conditions and not mentioned on 
provided for in the tender, at the rates hereinafter provided for such 
work. 

 Bill to be on printed 
form. 

    
    
 Clause 12: - If the specification or estimate of the work provides 

for the use of any special description of materials to be supplied 
from   the TMC store or if it is required that the contractor shall use 
certain stores to be provided by the Engineer-in-charge (such 
material and stores, and the prices to be charged thereof as 
hereinafter mentioned being so far as practicable for the 
convenience of the contractor   but   not so as in any way to control 
the meaning or effect of this contract   specified in the schedule or 
memorandum hereto annexed) the contractor shall be supplied with 
such materials and stores as may be required from time to time to be 
used by him for the purposes of  the contractor only, and the value 
of the full quantity of materials and stores so supplied shall be set 
off or reduced from any sums then due, or thereafter to become due 
to the contractor under the contract or otherwise, or from the 
security deposit is held in TMC securities the same or a sufficient 

 Store supplied by 
Corporation 
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portion thereof shall in that case be sold for the purpose.  All 
materials supplied to the contractor shall remain in absolute 
property of TMC and shall on no account be removed from the site 
of work and shall at all times be open to inspection by the Engineer-
in-charge. 

    
 Any such material unused and perfectly in good condition at the 

time of completion or determination of the contractor shall be 
returned to the TMC store if the Engineer-in-charge so requires by a 
notice in writing given under his hand, but the contractor shall not 
be entitled to return any such materials except with such consent 
and he shall have no claim for compensation on account of any such 
material  supplied  to him as aforesaid but remaining unused by him 
or for any wastage in or damage thereto. 

  

    
    
 Clause 12 (A): - All stores of control materials such as cement steel 

etc. to be supplied by the TMC to the contractor should be kept by 
the contractor under lock and key and will be accessible for 
inspection by the Executive Engineer or his agent at all times. 

  

    
    
 Clause 13: - The contractor shall execute the whole and every part 

of the work in the most substantial and workman like manner and 
both as regards materials and every other respect in strict 
accordance with specification. The contractor shall also confirm 
exactly, fully and faithfully to the designs, drawings and 
instructions in writing relating to the work signed by the Engineer-
in-charge and lodged in his office and to which the contractor shall 
be entitled to have access for the purpose of inspection at such 
office, or on the site of the work during office hours. The contractor 
will be entitled to receive three sets of contract drawings and 
working drawings as well as one certified copy of the accepted 
tender along with the work order free of cost.  Further copies of the 
contract drawing and working drawings if required by him, shall be 
supplied at the rate of Rs. 2000 per set of contract drawing and Rs. 
2000 per working drawing except where otherwise specified. 

 Work to be executed 
in accordance with 
specification, 
drawings, orders etc. 

    
    
 Clause 14: - The Engineer-in-charge shall have power to make any 

alterations in, additions to, the original specifications, drawings, 
designs and instructions, that may appear to him to be necessary or 
advisable during the progress of the work and the contractor shall 
be bound to carry out the work in accordance with any instructions 
in this connection which may be given to him in writing signed by 
the Engineer-in-charge and such alteration shall not invalidate the 
contract; and any additional work which the contractor may be 
directed to do in the manner above specified as part of the work 
shall be carried out by the contractor on the same conditions in all 
respects on which he agreed to do the main work, and at the same 
rates as are specified in the tender for the main work.  And if the 
additional and altered work includes any class of work for which no 
rate is specified in this contract, then such class of work shall be 
carried out at the rates entered in Schedule of Rates of the Division 
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or at the rates mutually agreed upon between the Engineer-in-
charge and the contractor whichever are lower.  If the additional or 
altered work, for which no rate is entered in the Schedule of Rates 
of the Division, is ordered to be carried out before the rates are 
agreed upon, then the contractor shall, within seven days of the date 
of receipt by him of the order to carry out the work, inform the 
Engineer-in-charge of the rate which it is his intention to charge for 
such class of work, and if the Engineer-in-charge for does not agree 
to this rate he shall by notice in writing be at liberty to cancel his 
order to carry out such class of work and arrange to carry it out in 
such manner as he may consider advisable, provided always that if 
the contractor shall commence work or incur any expenditure  in 
regard thereto before the rates shall have been determined as lastly 
herein-before mentioned then in such case he shall only be entitled 
to be paid in respect of the work carried out or expenditure incurred 
by him prior to the date of the determination of the rate as aforesaid 
according to such rates or rates as shall be fixed by the Engineer-in-
charge.  In the event of a dispute the decision of the City Engineer, 
TMC, Thane - 400 602, will be final. Where, however, the work is 
to be executed according to the designs, drawings and specifications 
recommended by the contractor and accepted by the competent 
authority the alterations above referred to shall be within the scope 
of such designs, drawings and specifications appended to the tender. 

 
 
Rate for works not 
entered in estimate or 
schedule of rates of the 
district. 
 

    
 The time limit for the completion of the work be extended in the 

proportion that the increase in its cost occasioned by alterations or 
addition bears to the cost of the   original    contract    work, and  
the certificate of the Engineer-in-charge as to such proportion shall 
be conclusive. 

 Extensions of time in 
consequence of 
additions or 
alterations. 

    
    
 Clause 15: - 1) If at any time after the execution of the contract 

documents, the Engineer shall for any reason whatsoever (other 
than default on the part of the Contractor and for which TMC is 
entitled to rescind the contract) desire that the whole or any part of 
the work specified in the tender should be suspended for any period 
or that the whole or part of the work should not be carried out at all 
he shall give to the contractor a notice in writing of such desire and 
upon the receipt of such notice the Contractor shall forth with 
suspend or stop the work wholly or in part as required, after having 
due regard to the appropriate stage at which the work should be 
stopped or suspended so as not to cause any damage or injury to the 
work already done or any part of  it provided that the decision of the 
Engineer as to the state at which the work or any part of it could be 
or could have been safely stopped or suspended shall be final and 
conclusive against the Contractor.  The contractor shall have no 
claim to any payment or compensation whatsoever by reason of or 
in pursuance of any notice as aforesaid, on account of any 
suspension, stoppage or curtailment except to the extent specified 
hereinafter. 

  
 
 
 
 
 
 
 
 
 
 
 
 
No claim to any 
payment or 
compensation for 
alteration in or 
restriction of work. 

    
 2) Where the total suspension of work ordered as aforesaid 

continued for a continuous period exceeding 90 days, the contractor 
shall be liberty to withdraw from the contractual obligations under 
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the contract so far as in pertains to the unexecuted part of the work 
by giving a 10 days prior notice in writing to the Engineer, within 
30 days of the expiry or the said period of 90 days, of such intention 
and requiring the Engineer to record the final measurements of the 
work already done and to pay the final bill.  Upon given such notice 
the contractor shall be deemed to have been discharged from his 
obligation to complete the remaining unexecuted the work under 
this contract.  On receipt of such notice the Engineer shall proceed 
to complete the measurement and make such payment as may be 
finally due to the Contractor within a period of 90 days from the 
receipt of such notice in respect of the work already done by the 
Contractor such payment shall not in any manner prejudice the right 
of the Contractor to any further compensation under the remaining 
provision of this clause. 

    
 3) Where the Engineer requires the contractor to suspend the work 

for a period in excess of 30 days at any time or 60 days in the 
aggregate, the contractor shall be entitled to apply to the Engineer 
within 30 days of the resumption of work after such suspension for 
payment of compensation to the extent of pecuniary loss suffered by 
him in respect of working machinery rendered idle on the site or on 
account of his having had to pay the salary or wages of labour 
engaged by him during the said period of suspension provided 
always that the contractor shall not be entitled to any claim in 
respect of any such working machinery, salary or wages for the first 
30 days whether consecutive or in the aggregate of such suspension 
or in respect of any suspension whatsoever occasioned by 
unsatisfactory work or any other default on his part. The decision of 
the Engineer in this regard shall be final and conclusive against the 
contractor. 

  

    
 4) In the event of :   
     i) Any total stoppage of work on notice from the Engineer under  

Sub-clause (1) in that behalf. 
  

     ii) Withdrawal by the Contractor from the contractual obligation 
to complete the remaining unexecuted work under Sub clause (2) on 
account of continued suspension of work for a period exceeding 90 
days. 

  

    iii) Curtailment in the quantity of an item or items originally 
tendered on account of any alteration, omission or substitutions in 
the specifications, drawing designs, or instructions under clause 14 
(1) where such curtailment exceeds 25 % in quantity and the value 
of the quantity curtailed beyond 25 percent at the rates for the item 
specified in the tender is more than Rs. 5000/- it shall be open to the 
contractor within 90 days from the service of (i) the notice of 
stoppage of work or (ii) the notice of withdrawal from the 
contractual obligations under the contract on account of the 
continued suspension of work or (iii) notice under clause 15 (1) 
resulting in such curtailment to produce to the Engineer satisfactory 
documentary evidence that he had purchased or agreed to purchase 
material for use in the contracted work, before receipt by him of the 
notice of stoppage, suspension or curtailment and require the TMC 
to take over on payment such material at the rates determined by the 
Engineer, provided however such rates shall in no case exceeds the 

  



V-14 
 

 
 
 
Signature of Contractor                                             No of Correction                                          Executive Engineer 
 

rates at which the same were acquired by the contractor. The TMC 
shall thereafter take over the material so offered, provided the 
quantities offered are not in excess of the requirements of the 
unexecuted work as specified in the accepted tender and are of 
quality and specification approved by the Engineer. 

    
    
 Clause 15 (A): - The contractor shall not be entitled to claim any 

compensation from TMC for the loss suffered by him on account of 
delay by the Corporation in the supply of materials entered in 
Schedule A where such delay is caused by - 

 No claim to 
compensation on 
account of loss due to 
delay in supply of 
materials by TMC. 

 i)  Difficulties relating to the supply of railway wagons       
 ii) Force major   
 iii) Act of God   
 iv) Act of enemies of the state or any other reasonable cause beyond 

the control of TMC 
  

    
 In the case such delay in the supply of materials, TMC shall grant 

such extension of time for the completion of the works as shall 
appear to the Executive Engineer to be reasonable in accordance 
with the circumstances of the case.  The decision of the Executive 
Engineer as to the extension of time shall be accepted as final by the 
contractor. 

  

    
    
 Clause 16: - Under no circumstances whatever shall the contractor 

be entitled to any compensation from TMC on any account unless 
the contractor shall have submitted claim in writing to the Engineer-
in-charge within one month of the cause of such claim occurring. 

 Time limit for 
unforeseen claims. 

    
    
 Clause 17: - If at any time before the security deposit is refunded to 

the contractor, it shall appear to the Engineer-in-charge or his 
subordinate in-charge of the work, that any work has been executed 
with unsound, imperfect or unskilled workmanship or with 
materials of inferior quality or that any materials or articles 
provided by him for the execution of the work are unsound, or of a 
quality inferior to that contracted for, or are otherwise not in 
accordance with the contract it shall be lawful for the Engineer-in-
charge to intimate this fact in writing to the contractor and then not 
with standing the fact that the work, materials or articles 
complained of may have been inadvertently passed, certified and 
paid for, the contractor shall be bound forthwith to rectify, or 
remove and reconstruct the work so specified in whole or in part, as 
the case may require, or if so required shall remove the materials or 
articles so specified and provide other proper and suitable materials 
or articles at his own charge and cost and in the event of his failing 
to do so within a period to be specified by the Engineer-in-charge in 
the written intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the 
estimate for every day not exceeding ten days, during which the 
failure so continues, and in the event of any such failure as 
aforesaid  the Engineer-in-charge  may rectify or remove and re-

 Action and 
compensation payable 
in case of bad work. 
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execute the work or remove and replace the materials or articles 
complained of as the case may be at the risk and expense in all 
respects of the contractor. Should the Engineer-in-charge consider 
that any such inferior work or materials as prescribed above may be 
accepted or made use of it shall be within his discretion to accept 
the same at such reduced rates as he may fix there for. 

    
    
 Clause 18  :- All works under or in course of execution or executed 

in pursurance of the contract shall at all times be open to the 
inspection and supervision of the Engineer-in-charge and his 
subordinates, and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of 
the intention of the Engineer-in-charge or his subordinate to visit 
the works shall have been given to the contractor, either himself be 
present to receive orders and instructions, or have a responsible 
agent duly accredited in writing present for that purpose. Orders 
given to the contractor’s duly authorized agent shall be considered 
to have the same force and effect as if they had been given to the 
contractor himself. 

 Works to be open to 
inspection. 
 
 
 
 
 
 
Contractor or 
responsible agent to be 
present 

    
    
 Clause 19: - The contractor shall give not less than five days notice 

in writing to the Engineer-in-charge or his subordinate in-charge of 
the work before covering up or otherwise placing beyond the reach 
of measurement any work in order that the same may be measured 
and correct dimensions thereof taken before the reach of 
measurement and shall not cover up or place beyond the reach of 
measurement any work without the consent in writing of the 
Engineer-in-charge or his subordinate in charge of the work, and if 
any work shall be covered up or place beyond the reach of 
measurement without such notice having been given or consent 
obtained, the same shall be uncovered at the contractor’s expense 
and in default thereof no payment or allowance shall be made for 
such work or for the materials with which the same was executed. 

 Notice to be given 
before work is covered 
up. 

    
 Clause 20: - If during the period of 6 months from the date of 

completion as certified by the Engineer-in-charge pursuant to clause 
7 of the contract, in the opinion of Executive Engineer, the said 
work is defective in any manner, whatsoever, the contractor shall 
forthwith, on receipt of notice in that behalf from the Executive 
Engineer, duly commence execution and completely carryout at his 
costs, in every respect, all the work that may be necessary, for 
rectifying and setting right the defects specified therein strictly in 
accordance with and in the manner prescribed by and under the 
supervision of the Executive Engineer.  In the event of the 
Contractor failing or neglecting to commence execution of the said 
rectification work, within the period prescribed there for in the said 
notice and/or to complete the same as aforesaid as required by the 
said notice, the Executive Engineer, may get the same executed and 
carried out departmentally or by any other agency at the risk on 
account and at the cost of the Contractor. The contractor shall 
forthwith on demand pay to the TMC the amount of such cost, 
charges and expenses sustained or incurred by the TMC of which 

 Contractor liable for 
damage done and for 
imperfections for three 
months after 
certificate. 
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the certificate of the Executive Engineer shall be final and binding 
on the contractor. Such costs, charges and expenses shall be deemed 
to be arrears of land revenue and in the event of the contractor 
failing or neglecting to pay the same on demand as aforesaid 
without prejudice to any other rights and remedies of the TMC the 
same may be recovered from the contractor as arrears of land 
revenue.  The Corporation shall also be entitled to deduct the same 
from any amount which may then be payable or which may 
thereafter become payable by the TMC to the Contractor either in 
respect of the said work or any other work whatsoever, or from the 
amount of the Security Deposit retained by the Corporation.  

    
 Clause 21: - The contractor shall supply at his own cost all 

materials (except such special materials, if any as may be supplied 
from the TMC stores in accordance with the contract), plant, tools, 
appliances, implements, ladders, cordage, tackle, scaffolding and 
any temporary works which may be required for the proper 
execution of the work, in the original, altered or substituted form, 
and whether included in the specifications; or other documents 
forming part of the contract or referred to in these conditions or not 
and which may be necessary for the purpose of satisfying or 
complying with the requirements of the Engineer-in-charge as to 
any matter on which under these conditions he is entitled to be 
satisfied or which he is entitled to require together with carriage 
there for, to and from the work.  The contractor shall also supply 
with out charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out works, and 
counting, weighing and assisting in the measurement or 
examination at any time and from time to time of the work or 
materials. Failing this the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be 
deducted from any money due to the contractor under the contract 
and or from his security deposit or the proceeds of sale thereof or of 
a sufficient portion thereof. The contractor shall provide all 
necessary fencing and lights required to protect the public from 
accident and shall also be bound to bear the expenses of defense of 
every suit, action or other legal proceedings at law, that may be 
brought by any person for injury sustained owing to neglect of the 
above precautions, and to pay damages and costs which may be 
awarded in any such suit, action, or proceedings to any such person, 
or which may with the consent of the contractor be paid for 
compromising any claim by any such person. 

 Contractors to supply 
plant, ladders 
scaffoldings, etc.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
And is liable for 
damages arising from 
non-provision of 
lights, fencing etc. 

    
    
 Clause 21 A: - The contractor shall provide suitable scaffolds and 

working platforms, gangways and stairways and shall comply with 
the following regulations in connection therewith: - 

  

    
 a)  Suitable scaffolds be provided for workmen for all work that 

cannot be safely done from a ladder or by other means. 
  

 b)  A scaffold shall not be constructed, taken down, or substantially 
altered except, 

i)  under the supervision of a competent and responsible person; 
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and 
ii)  as far as possible by competent workers possessing adequate 
experience in this kind of work. 

 c)  All scaffolds and appliances connected therewith and all ladders 
shall: - 

i) be of sound material 
ii) be of adequate strength having regard to the loads and strains  
to which they will be subjected; and 

iii) be maintained in proper condition. 

  

 d)  Scaffolds shall be so constructed that no part thereof can be 
displaced in consequence of normal use. 

  

 e)  Scaffolds shall not be overloaded and so far as practicable the 
load shall be evenly distributed. 

  

 f)  Before installing lifting gear on scaffolds special precautions 
shall be taken to ensure the stability of the scaffolds. 

  

 g)  Scaffolds be periodically inspected by a competent person.   
 h) Before allowing a scaffold to be used by his workman the 

contractor shall, whether the scaffold has been erected by his 
workmen or not, take steps to ensure that it complies fully with 
the regulations herein specified. 

  

 i) Working platforms, gangways and stairways shall – 
i) be so constructed that no part thereof can sag unduly or 
unequally; 
ii) be so constructed and maintained, having regard to the 
prevailing conditions as to reduce as far as practicable risks of 
persons tripping or slipping; and 
iii) be kept free from any unnecessary obstruction. 

  

 j) In the case of working platforms, gangways, working places and 
stairways at a height exceeding (To be specified) 

i) every working platform and every gangway shall have to be 
closely boarded unless other adequate measures are taken to 
ensure safety; 
ii) every working platform and gangway shall have adequate 
width; and 
iii) every working platform, platform, gangway, working place 
and stairway shall be suitably fenced. 

  

 k) Every opening in the floor of a building or in a working platform 
shall except for the time and to the extent required to allow the 
access or persons or the transport or shifting of material, be 
provided with suitable means to prevent the fall of persons or 
material. 

  

 l) When persons are employed on a roof where there is a danger of 
falling from a height exceeding (To be prescribed) suitable 
precautions shall be taken to prevent the fall of persons or material. 

  

 m) Suitable precautions shall be taken to prevent persons being 
struck articles which might fall from scaffolds or other places. 

  

 n) Safe means of access shall be provided to all working platforms 
and other working places. 

  

    
 Clause 21 B: - The contractor shall comply with the following 

regulations as regards the Hoisting Appliances to be used by him. 
  

    
 a) Hoisting machines and tackle, including their attachments,   
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anchorages and supports shall –  

i) be of good mechanical construction, sound material and 
adequate strength and free from patent defect; and 
ii)  be kept in good repair and in good working order. 

 b) Every rope used in hoisting or lowering material or as a means of 
suspension shall be of suitable quality and adequate strength and 
free from patent defect. 

  

 c) Hoisting machines and tackle shall be examined and adequately 
tested after erection on the site and before use and be re-examined 
in portion at intervals to be prescribed by the TMC. 

  

 d) Every chain, ring, hook, shackle, swivel and pulley block used in 
hoisting or lowering material or as a means of suspension shall be 
ascertained by adequate means. 

  

 e) Every crane driver or hoisting appliance operator shall be 
properly qualified. 

  

 f) No person who is below the age of 18 years shall be in control of 
any hoisting machine, including any scaffolds, which give signals to 
the operator. 

  

 g) In case of every hoisting machine and every chain, ring, hook, 
shackle, swivel and pulley blocks used in hoisting or lowering as a 
means of suspension, the safe working load shall be ascertained by 
adequate means. 

  

 h) Every hoisting machine and all gear referred to in the preceding 
regulation shall be plainly marked with the safe working load. 

  

 i) In the case of a hoisting machine having a variable safe working 
load, each safe working load and the conditions under which it is 
applicable shall be clearly indicated. 

  

 j) No part of any hoisting machine or of any gear referred to in 
regulation “g” above shall be loaded beyond the safe working load 
except for the purpose of testing. 

  

 k) Motors, gearing, transmissions, electric wiring and other 
dangerous parts of hoisting appliances shall be provided with 
efficient safeguards. 

  

 l) Hoisting appliances shall be provided with such means as will 
reduce to a minimum risk of the accident of the load. 

  

 m) Adequate precautions shall be taken to reduce to a minimum the 
risk of any of a suspended load becoming accidentally displaced. 

  

    
 Clause 22: - The contractor shall not set fire to any standing jungle, 

trees, brushwood or grass without a written permit from the 
Executive Engineer. 

  

    
 When such permit is given, and also in all cases when destroying 

cut or dug up trees, brushwood, grass etc. by fire, the contractor 
shall take necessary measures to prevent such fire spreading to or 
otherwise damaging surrounding property. 

  

    
 The contractor shall make his own arrangements for drinking water 

for the labour employed by him. 
  

    
 Clause 23: - Compensation for all damages done intentionally or 

unintentionally by contractor’s labours whether in or beyond the 
limits of TMC property including any damage caused by spreading 

 Liability of contractors 
for any damage done 
in or outside work 
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of fire mentioned in clause 21 shall be estimated by the Engineer-
in-charge or such other officer as he may appoint and the estimate 
of the Engineer-in-charge subject to the decision of the City 
Engineer on appeal shall be final and the contractor shall be bound 
to pay the amount of the assessed compensation on demand failing 
which the same will be recovered from the contractor as damages in 
the manner prescribed in clause 1 or deduced by the Engineer-in-
charge from any sums that may be due to or become due from TMC 
to the contractor under this contract or otherwise. 

area. 

    
 The contractor shall bear the expenses of defending any action or 

other legal proceeding that may be brought by any person for injury 
sustained by him owing to neglect of precautions to prevent the 
spread of fire and he shall also pay any damages and cost that may 
be awarded by the Court in consequence. 

  

    
 Clause 24: - The employment of female labours on works in the 

neighborhood of soldier’s barracks should be avoided as far as 
possible.  

 Employment of female 
labour. 

    
 Clause 25: - No work shall be done on a Sunday without the 

sanction in writing of the Engineer-in-charge. 
 Work on Sunday. 

    
 Clause 26: - The contract shall not be assigned or sublet without 

the written approval of the Engineer-in-charge and if the contractor 
shall assign or sublet his contract, or attempt so to do or become 
insolvent or commence any proceedings to be adjudicated and in 
solvent or make any composition with his creditors or attempt so to 
do the Engineer-in-charge may by notice in writing, rescind the 
contract.  Also if any bribe, gratuity, gift, loan, perquisite reward or 
advantage, pecuniary or otherwise, shall either directly or indirectly 
be given, promised, or offered by the contractor or any of his 
servants or agents to any public officer or person in the employ of 
TMC in any way relating to his office or employment, or if any 
such officer or person shall become in any way directly or indirectly 
interested in the contract, the Engineer-in-charge may by notice in 
writing rescind the contract.  In the event of a contract being 
rescinded the security deposit of the contractor shall thereupon 
stand forfeited and be absolutely at the disposal of TMC and same 
consequences shall ensure as if the contractor had been rescinded 
under clause 3 hereof and in addition the contractor shall not be 
entitled to recover or to be paid for any work therefore actually 
performed under the contract. 

 Work not to be sublet. 
 
 
 
 
 
 
 
 
 
Contract may be 
rescinded and security 
deposit forfeited for 
subletting it without 
approval or for bribing 
a public officer or if 
contractor becomes 
insolvent. 

    
 Clause 27: - All sums payable by a contractor by way of 

compensation under any of these conditions shall be considered as a 
reasonable compensation to be applied to the use of TMC without 
reference to the actual loss or damage sustained and whether any 
damage has or has not been sustained. 

 Sum payable by way 
of compensation to be 
considered as 
reasonable 
compensation without 
reference to actual 
loss. 

    
 Clause 28: - In the case of a tender by a partnership firm any 

change in the constitution of the firm shall be forth with notified by 
 Changes in the 

constitution of firm to 
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the contractor to the Engineer-in-charge for his information. be notified. 
    
 Clause 29: - All work to be executed under the contract shall be 

executed under the direction and subject to the approval in all 
respects of the City Engineer of the TMC for the time being, who 
shall be entitled to direct at what point or points and in what manner 
they are to be commenced, and from time to time carried on. 

  

    
 Clause 30: - Except where otherwise specified in the contract and 

subject to the powers delegated to him by TMC under the code 
rules then in force, the decision of the City Engineer of the TMC for 
the time being shall be final, conclusive and binding on all parties to 
the contract upon all questions relating to the meaning of the 
specifications, designs, drawings and instruction herein before 
mentioned and as to the quality of workmanship or material, used 
on the work, or as to any other question, claim, right, matter, or 
things whatsoever, in  any  way  arising  out  of, or relating to the 
contract designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the works, or the 
execution or failure to execute the same whether arising, during the 
progress of the work or after the completion or abandonment 
thereof. 

 Works to be under 
direction and control 
of City Engineer. 

    
 Clause 31: - The contractor may, within thirty days of receipt by 

him of any order passed by City Engineer of the TMC as aforesaid, 
appeal against it to the Commissioner of TMC concerned with the 
contract, work or project provided that - 

  

    
 a)  The accepted value of the contract exceeds Rs. 10.00 lakhs 

(Rupees Ten lakhs) 
  

 b)  Amount of claim is not less than Rs. 1.00 lakh (Rupees One 
lakhs) 

  

    
 Clause 32:-  When the estimate on which a tender is made includes 

lump sums in respect of parts of the work the contractor shall be 
entitled to payment in respect of items of work involved or the part 
of the work in question at the same rates as are payable under this 
contract for such items, or if the part of the work in question is not 
in the opinion of the Engineer-in-charge  capable of measurement 
the lump sum amount entered in the estimate, and the certificate in 
writing of the Engineer-in-charge shall be final and conclusive 
against the contractor with regard to any sums payable to him under 
the provisions of this clause. 

 Lump sums in 
estimates. 

    
 Clause 33: - In the case of any class of work for which there is no 

such specification as is mentioned in rule 1 of form B-1 such work 
shall be carried out in accordance with the Corporation / 
Maharashtra Jeeven Pradhikaran specifications, and in the event of 
there being no Corporation/MJP specification, then in such case the 
work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-charge. 

 Action where no 
specification. 

    
 Clause 34: - The expression ‘works’ or ‘work’ where used in these 

conditions shall, unless there be something in the subject or context 
 Definition of work. 
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repugnant to such construction be construed to mean the work or 
the works contracted to be executed under or in virtue of the 
contract, whether temporary or permanent and whether original, 
altered, substituted or additional. 

    
 Clause 35: - The percentage referred to in the tender shall be 

deducted from/added to the gross amount of the bill before 
deducting the value of any stock/issued. 

 Contractors percentage 
whether applied to net 
or gross amount of 
bill. 

    
 Clause 36: - All quarry fees, royalties and ground rent for stacking 

materials, if any, should be paid by the contractor, who will, 
however, be entitled to a refund of such on obtaining a certificate 
from the Engineer-in-charge that the materials were required for use 
on Government work. 

 Refund of quarry fees 
and royalties. 

    
 Clause 37: - The contractor shall be responsible for and shall pay 

compensation to his workmen payable under the Workman’s 
Compensation Act, 1923 (VIII of 1923) hereinafter called the said 
Act) for injuries caused to the workmen.  If such    compensation  
is   payable   and   or paid by TMC as principal under sub section 
(1) of section 12 of the said act on behalf of the contractor, this shall 
be recoverable by TMC from the contractor under sub-section (2) of 
the said section.  Such compensation shall be recovered in the 
manner laid down in clause 1 above. 

 Compensation under 
Workman’s 
Compensation Act. 

    
 Clause 37 A: - The contractor shall be responsible for and shall pay 

the expense of providing medical aid to any workmen who may 
suffer a bodily injury as a result of an accident.  If such expenses 
are incurred by TMC the same shall be recoverable from the 
contractor forthwith and deducted without prejudice to any other 
remedy of TMC from any amount due or that may become due to 
the contractor. 

  

    
 Clause 37 B: - The contractor shall provide all necessary personal 

safety equipment and first-aid apparatus available for the use of the 
persons employed on the site and shall maintain the same in 
condition suitable for immediate use at any time and shall comply 
with the following regulations in connection therewith: - 

  

    
 a) The worker shall be required to use the equipment so provided by 

the contractor and the contractor shall take adequate steps to ensure 
proper use of the equipment by those concerned. 

  

    
 b) When work is carried on in proximity to any place where there is 

a risk of drowning, all necessary equipment shall be provided and 
kept ready for use and all necessary steps shall be taken for the 
prompt rescue of any person in danger. 

  

    
 c) Adequate provision shall be made for prompt first-aid treatment 

of all injuries likely to be sustained during the course of the work. 
  

    
 Clause 37 C: - The contractor shall duly comply with the 

provisions of “The Apprentices Act, 1961 (III of 1961), the rules 
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made there under the orders that may be issued from time to time 
under, the said Act and the said Rules and on his failure or neglect 
to do so he shall be subject to all the liabilities and penalties 
provided by the said Act and said Rules”. 

    
 Clause 38: - 

(1) Quantities shown in the tender are approximate and no claim 
shall be entertained for quantities of work executed being either 
more or less than those entered in the tender or estimate. 

  

    
 (2) Quantities in respect of the several items shown in the tender are 

approximate and no revision in the tendered rates shall be permitted 
in respect of any of the items so long as, subject to any special 
provision contained in the specifications prescribing a different 
percentage of permissible variation, the quantity of the items does 
not exceed the tender quantity by more than 25 percent and so long 
as the value of the excess quantity beyond this limit, at the rate of 
the items specified in the tender, is not more than Rs. 5,000/- 

 Claims for quantities 
of works entered in the 
tender or estimates. 

    
 (3) The contractor shall, if ordered in writing by the Engineer, to do 

so also carry out any quantities in excess of the limit mentioned in 
Sub clause (1) hereof on the same conditions as and in accordance 
with the specification in the tender and at the rates (i) derived from 
the rates entered in the current schedule of rates and in the absence 
of such rates (ii) at the rate prevailing in the market, the said rates 
being increased or decreased as the case may by the percentage 
which the total tendered amount bears to the estimated cost of the 
work as put to tender based upon the schedule of rates applicable to 
the year in which the tenders were invited (for the purpose of 
operation of this clause this cost shall be taken to be Rs. 15,00,000/- 
(Rs. Fifteen Lakhs only). 
 

  

    
 (4) Claims arising out of reduction in the tendered quantity of any 

item beyond 25 percent will be governed by the provisions of clause 
15 only when the amount of such reduction beyond 25 percent at 
the rate of item specified in the tender is more than Rs. 5,000/- 

  

    
 (5) There shall be no change in the rate if the excess is less than or 

equal to 25%.  Also there shall be no change in the rate if the 
quantity of work done is more than 25% of the tendered quantity, 
but the value of the excess work at the tender rate does not exceed 
Rs. 5,000/- 

  

    
 (6) The quantities to be paid at the tender rates shall include 

a) tendered quantity plus 
b)   25 % excess of tendered quantity or the    excess quantity of 
the value of Rs. 5,000/- at tendered rate whichever is more. 

  

    
 While therefore working out the quantity to be paid at tendered rate 

Division should work out 25 % quantity put to the tender (say - x) 
and also work out the quantity at tendered rate which will amount 
Rs. 5,000/- (say ----------).   The quantity that should be paid at 
tendered rate will be either 
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1. Quantity put to the tender plus quantity x (25 % of the 
tendered quantity)  or 

2. Quantity put to the tender plus quantity (quantity which 
amounts to Rs. 5,000/- at tendered rate) whichever is more. 

3.   In respect of B-1 agreement rate should be worked out by 
adding or deducting percentage above or below as per 
tender finalized and the balance quantity should be paid at 
D.S.R. rate under clause 37/38 of B-2 and B-1 agreement 
after allowing procedure laid down under circular dated 
8/8/1984). 

    
 Clause 39: - The contractor shall employ any famine, convict or 

other labour of a particular kind of class if ordered in writing to do 
so by the Engineer-in-charge. 

 Employment of female 
or other labour. 

    
 Clause 40: - No compensation shall be allowed for any delay 

caused in the starting of the work on account of any acquisition of 
land and in the case of the clearance works, for any delay in 
according sanction to estimates. 

 Claim for 
compensation for 
delay in starting the 
work. 

    
 Clause 41: - No compensation shall be allowed for any delay in 

execution of the work on account of water standing in borrows pits 
or compartments.  The rates are inclusive for hard or cracked soil 
excavation in mud, sub-soil water or water standing in borrows pits 
and no claim for any extra rate shall be entertained, unless 
otherwise expressly specified. 

 Claim for 
compensation for 
delay in the execution 
of work. 

    
 Clause 42: - The contractor shall not enter upon or commence any 

portion of work except with the written authority and instruction of 
the Engineer-in-charge or of his subordinate in charge of the work 
failing such authority the contractor shall have no claim to ask for 
measurements of or payment for work. 

 Entering upon or 
commencing any 
portion of work. 

    
  

Clause 43: -    
i) No contractor shall employ any person who is under the age 

of 12 years. 
ii)  No contract shall employ donkeys or other animals with 

breeching of string or thin rope.  The breeching must be at 
least three inches wide and should be of tape (Nawar). 

iii)  No animal suffering from sores; lameness or emaciation or 
which is immature shall be employed on the work. 

iv) The Engineer-in-charge or his agent is authorized to remove 
from the work any person or animal found working which 
does not satisfy these conditions and no responsibility shall 
be accepted by TMC for any delay caused in the completion 
of the work by such removal. 

v) The contractor shall pay fair and reasonable wages to 
the workman employed by him in the contract undertaken 
by him.  In the event of any dispute arising between the 
contractor and his workman on the grounds that the wages 
paid are not fair and reasonable, the dispute shall be referred 
without delay to the Executive Engineer who shall decide 
the same.  The decision of the Executive Engineer, shall be 

  
Minimum age of 
persons employed, the 
employment of 
donkeys and or other 
animals and the 
payment of fair wages. 
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conclusive and binding on the contractor, but such decision 
shall not in any way affect the condition in the contract 
regarding the payment to be made by TMC at the 
sanctioned tender rates. 

vi) The contractor shall provide drinking water facilities to the 
workers similar amenities shall be provided to the workers 
engaged on large work in urban areas. 

vii) The contractor shall take precautions against accidents 
which take place on account of labour using loose garments 
while working near machinery. 

    
 Clause 44: - Payment to contractors shall be made by cheques 

drawn on any treasury within the TMC limits, convenient to them, 
provided the amount exceeds Rs. 10. Amount not exceeding Rs. 10 
will be paid in cash. 

 Method of payment. 

    
 Clause 45: - Any contractor who does not accept these conditions 

shall not be allowed to tender for works. 
 Acceptance of 

conditions compulsory 
before tendering for 
work. 

    
 Clause 46: - If GOM declares a state of scarcity or famine to exist 

in any village situated within 10 miles of work, the contractor shall 
employ upon such parts of the work as suitable for unskilled labour 
any person certified to him by the Executive Engineer, or by any 
person to whom the Executive Engineer may have delegated this 
duty in writing to be in need of relief and shall be bound to pay to 
such person wages not below minimum which TMC may have 
fixed in this behalf.  Any disputes which may arise in connection 
with the implementation of this clause shall be decided by the 
Executive Engineer whose decision shall be final and binding on the 
Contractor. 

 Employment of 
scarcity labour. 

    
 Clause 47: - The price quoted by the contractors shall not in any 

case exceed the control price, if any, fixed by TMC or reasonable 
price which is permissible to him to charge as private purchaser for 
the same class and description of goods under the provisions of 
Hording and Profiteering Prevention Ordinance, 1984 as amended 
from time to time.  If the price quoted exceeds the controlled price 
or the price permissible under Hoarding and Profiteering Prevention 
Ordinance the contractor will specifically mention this fact in the 
tender along with reasons for quoting such higher price.  The 
purchaser at his discretion will in such case exercise the right of 
revising the price at any stage so as to conform with the controlled 
price as permissible under the Hoarding and Profiteering Prevention 
Ordiance.  This discretion will be exercised without prejudice to 
any other action that may be taken against the Contractor. 

  

    
 Clause 48: - The rates to be quoted by the contractor must be 

inclusive of sales tax. No extra payment on this account will be 
made to the contractor. 

  

    
 Clause 49: - The contractors are bound to pay to the labourers, 

wages according to the minimum Wages Act 1948 applicable to the 
  



V-25 
 

 
 
 
Signature of Contractor                                             No of Correction                                          Executive Engineer 
 

Zone in accordance with the order issued in Government P.W.D. 
Circular No. MWA/1063, dated 7.12.1968. 

    
 Clause 50: - In case of materials that remain surplus with the 

contractor from those issued for the work contracted from the date 
of ascertainment of the materials being surplus will be taken as the 
date of sale for the purpose of sales tax and the sales tax will be 
recovered on such sale. 

  

    
 Clause 51: - The contractor shall employ at least 80 percent of the 

total number of unskilled labour to be employed by him on the said 
work from out of the persons ordinarily residing in the district in 
which site of the said work is located. 

  

    
 Provided however, that if the required number of unskilled labour 

from that district is not available, the contractor shall in the first 
instance employ such number of persons as is available and 
thereafter may with the previous permission in writing of the 
Executive Engineer, in charge of the said work, obtain the rest of 
his requirement of unskilled labour from outside the district. 

  

    
 Clause 52: - The contractor shall have to furnish Income Tax 

clearance certificate before his tender is accepted and Income Tax 
assessment number and date on which he is/they are assessed. 

  

    
 Clause 53: - All amounts whatsoever which the contractor is liable 

to pay to the TMC in connection with the execution of the work 
including the amount payable in respect of (i) materials and or 
stores supplied/issued here under by TMC to the contractor (ii) Hire 
charges in respect of heavy plant, machinery and equipment given 
on hire by TMC to the contractor, for execution by him of the work 
and/or on which advance have been paid by the TMC to the 
contractor shall be deemed to be arrears of the land revenue and the 
TMC may without prejudice to any other rights and remedies of the 
TMC recover the same from the Contractor as arrears of land 
revenue. 

  

    
 Clause 54: - The contractor shall duly comply with all the 

provisions of the Contract labour (Regulation and Abolition) Act, 
1970 (37 of 1970 and The Maharashtra Contract Labour 
(Regulation and Abolition) Rules 1971 as amended from time to 
time and all other relevant statutory provisions concerning payment 
of wages particularly to workmen employed by the contractor and 
working on the site of the work. In particular the Contractor shall 
pay wages to each worker employed by him on the site of the work 
at the rates prescribed under the Maharashtra contract labour 
(Regulation and Abolition) Rules, 1971. If the contractor fails or 
neglects to pay wages at the said rates or makes short payment and 
TMC makes such payment of wages in full or the part thereof less 
paid by the contractor as the case may be, the amount so paid by the 
TMC to such workers shall be deemed to be arrears of land revenue 
and the TMC shall be entitled to recover the same as such from the 
Contractor or deduct the same from the amount payable by the 
TMC to the contractor here under or from any other amount/s 
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payable to him by the TMC. 
    
 Clause 55: -In view of the difficult position regarding the 

availability of the foreign exchange, no foreign exchange will be 
released by the department for the purchase of the plant and 
machinery required for the execution of the work concerned. 

  

    
 Clause 56: - The tendered rates shall be inclusive of all taxes, 

duties and cess and shall also be inclusive of the tax leviable in 
respect of the works contract under the provisions of Maharashtra 
Sales Tax as Transfer of Property in Goods involved in the 
execution and Works Contract Tax 1985 ( Mah  Act No. XIX of 
1985). 

  

    
 Clause 57: -(A) The anti-malaria health measures shall be taken as 

directed by the Joint Director (Malaria and Filaria), Health Services, 
Pune. 

  

 (B) Contractor shall see that mosquitogenic conditions are not 
created so as to keep vector population to minimum level. 

  

 (C) Contractor shall carry out anti malarial measures in the area as 
per guidelines prescribed under National Malaria Eradication 
Programme and as directed by the Joint Director (M and F), Health 
Services, Pune. 

  

 (D) In case of default in carrying out prescribed anti-malaria 
measures resulting in increase in malaria incidence, contractor shall 
be liable to pay to TMC the amount. 

  

    
 Clause 58: - Successful tenderer will have to enter into an 

agreement in the form specified by the Corporation on a stamp 
paper of required amount as per the rules in force.  Stamp charges 
shall be borne by the Contractor. 
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Declaration of Contractor 
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CHAPTER VI 
 

DECLARATION OF THE CONTRACTOR  

 
 I/We, hereby declare that I/We have made myself/ourself thoroughly conversant with 

the sub-soil conditions, local conditions regarding all materials (such as stone, murum, sand. 

source of water, etc.) and Labour of which I/We have based my/our rates of this work.  The 

specifications, conditions, and lead of materials on this work have been carefully studied and 

understood by me/us before submitting this tender.  I/We undertake to use only the best 

materials approved by the City Engineer Thane Municipal Corporation, Thane of his duly 

authorised assistant before starting the work and to abide by his decision. 

 I/We have gone through all general conditions of contract and special conditions of 

contract of the contract document carefully.  

 

 

 

Signature of Contractor(s). 
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Schedule "A" 
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SCHEDULE 'A' 
 

Schedule showing (approximately) the materials to be supplied from the Departmental stores 
for the works contracted to and ancillary works to be executed and the rates at which 
they are to be charged for. 
 

Particulars Quantity Unit Rate at which the material 
will be charged to the 

contractor 

Place of 
delivery 

In figures In words 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

NIL 

    

Note:  
1. The person or firm submitting the tender should see that the rate in the above 

schedule are filled up by the Engineer-in-charge on issue of the form prior to the 
submission of the tender. 

2. The contractor should furnish the account of all materials before placing demand for 
further material and furnish full account of all the materials to the TMC, Thane. If 
any material remains unused with the contractor, he should return the same to the 
TMC, Thane. In the event of non-return of such material, recovery at penal rate of 
twice the issued rate with S.T. & G.T. will have to be affected from the contractor. 

3.  Wastage of steel to be entirely by the contractor. 
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Schedule "B" 
 

 

 



 

 

SCHEDULE ‘B’ 
 

THANE MUNICIPAL CORPORATION (THANE) 
NAME OF WORK :-  Providing New Water Meters And Maintenance At Mumbra Area In 
Mumbra Ward Committee.. 

ABSTRACT 
[ MJP DSR 2013 – 14 ] 

Sr.N
o. 

ITEM Quantity Month Rate Per Amount 

1 
Annual maintenace of 
Ultrasonic Flow  meters 9 6 10500 

Per No./ 
Per 
Month 567000

          Say Rs. 567000

 
(Rs.5,67,000/- (Rs. Five Lakh Sixty Seven Thousand Only)  
 

 

       sd/- 

         Executive Engineer  
   Water Supply Department 
                                                                          Thane Municipal Corporation Thane. 
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Item wise specifications 
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THANE MUNICIPAL CORPORATION 

Name of Work : Providing New Water Meters And Maintenance At Mumbra Area In Mumbra Ward Committee.. 
  

SPECIFICATIONS 
 

It. No. Description of Item Specifications Additional Specifications if any
 Material Part    

1. Providing and supplying ductile iron k-9 grade pipes with cement 
mortar including all taxes (central and local), insurance, railway freight 
unloding from railway wagon, loading into trucks, transport to 
departmental store including unloading, stacking etc.complete.(IS-
4179) 

IS:8329-2000 Latest Version As directed by Engineer-in-
charge 

 100 mm Dia.   
 150 mm Dia.   

2. Providing ISI mark G.I. pipe of following class and dia. Including all 
local and central taxes, octroi, inspection charges, transportation to 
stores, etc. complete as per IS-1239/2004. 
 

IS-1239/2004. As directed by Engineer-in-
charge 

 50 mm Dia.   
 Labour Part   

1. Excavation for foundation / pipe trenches in earth, soils of all types, 
sand, gravel and soft murum, including removing the excavated 
material upto a distance of 50 metres and lifts as below, stacking and 
spreading as directed, manual dewatering, preparing the bed for 
foundation and excluding backfilling, etc. complete. 

Bd-A-1/259 As directed by Engineer-in-
charge 

2. Excavation for foundation / pipe trenches in hard murum and boulders, 
W.B.M. road including removing the excavated material upto a 
distance of 50 M beyond the area and lifts as below, stacking and 
spreading as directed by Engineer-in-charge, normal dewatreing, 
preparing the bed for foundation and excluding backfilling, etc. 
complete. Lift 0 to 1.5 M 

Bd-A-3/259 As directed by Engineer-in-
charge 
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3. Excavation for foundation / pipe trenches in soft rock and old cement 
and lime masonry foundation asphalt road including removing the 
excavated material upto a distance of 50 M beyond area and lifts as 
below, stacking as directed by Engineer-in-charges, normal dewatering, 
preparing the bed for foundation and excluding backfilling, etc. 
complete. Lift 0 to 1.5 M 

Bd-A-4/259 As directed by Engineer-in-
charge 

4. Lowering, Laying & jointing with SBR rubber gasket, CI s/s pipes of 
various classes with    CI/ MS specials of folling diameter in poper 
position, grade and alignment as directed by engineer in charge 
including conveyance of material from stores to site of work, including 
cost of jointing materials and rubber rings labour, giving hydraulic 
testing etc. complete. 

IS-5382 and IS-12820 As directed by Engineer-in-
charge 

 100 mm Dia. 
 150 mm Dia.   
 50 mm Dia.   

5. Providing dry trap/rubble stone soling 15 cm to 20 cm thick including 
hand packing and compacting etc. complete. 

Bd-A-12/264 As directed by Engineer-in-
charge 

6. Providing and laying in situ, following grades of C.C. of trap /granite / 
quartzite / gneiss metal for foundation and bedding including 
dewatering, form work, compacting 

BdE-1 Page no 287 As directed by Engineer-in-
charge 

7. Providing Second class Burnt Brick masonry with conventional / I.S. 
type bricks in cement mortar 1:6 in foundations and plinth of inner 
walls & external walls, including bailing out water manually, striking 
joints on unexposed faces, racking out joints on exposed faces and 
watering etc. complete. 

BdG-1 Page No.313 As directed by Engineer-in-
charge 

8. Providing internal waterproof cement plaster 20mm thick in two coat, 
________ without neeru finish to brick masonry or concrete surface in 
all positions including scaffolding, racking out joints, providing groove 
at joints of stone masonry and concrete members and curing etc. 
complete. 

BdL-4 Page No.368 As directed by Engineer-in-
charge 

9. Providing M.S.plate on Chamber cover - As directed by Engineer-in-
charge 
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10. Providing double flange sluice valve confirming for IS-2906/14846 
including worn gear arrangements as per test pressure stainless steel 
spindle, caps including all taxes transportation etc. complete. 

IS-2906/14846 As directed by Engineer-in-
charge 

 150 mm dia. 
 

  

 80 mm Dia. 
 

  

11. Providing structural steel work in rolled sections like joists,channels, 
angles, tees, etc. as per detailed designs and drawings including fixing 
in position without connecting plates,braces, etc. and one coat of 
anticorrosive paint and over it two coats of oil painting, of approved 
quality and shade, etc. complete.

Bd-C-2 Page No. 275 As directed by Engineer-in-
charge 

12. Supply of C. I. Mechanical Compression Collar Coupling (Popularly 
known as Jiffy TM Collar Coupling ) suitable for C. I.Spun Pipes ( as 
per - IS - 1536 /2001) and D. I. Pipes ( as per IS:8329 / 2000). complete 
with sealing rubber gasket of SBR,.C.I.Follower Glands and M.S. Nut 
Bolts.The whole assembly should be mechanically and hydraulically 
tested to the provisions as laid down in IS: 1538/1993. 

IS - 1536 /2001 , IS:8329 / 
2000, IS:1538 /1993. 

As directed by Engineer-in-
charge 

 80 mm dia. 
 

  

 100 mm Dia. 
 

  

13. Supply of JCB 
 

- As directed by Engineer-in-
charge 

14. Supply of  White Lead  
 

  

15. Refilling trenches with the available excavated stuff in soft material 
first over pipeline and then hard material in 15cm layers with all leads 
and lifts including consolidating, surchargeing etc complete.  
 

- As directed by Engineer-in-
charge 



IX-4 
 

 
 
 
Signature of Contractor No of Correction                                           Executive Engineer 
 

16. Removing the excavated materials of all categories and disposing off 
the same as directed including loading, conveying, spreading or 
stacking beyond the initial lead of 50 m, as directed, etc. complete. 
With lead of 5Km  
 

- As directed by Engineer-in-
charge 

17. Dewatering the excavated trenches and pools of water in the building 
trenches/ pipeline trenches, well works by using pumps and other 
devices including disposing off the water to safe distance as directed by 
Engineer-in-charge (Including cost of labour, machinery, fuel) etc. 
complete. 
 

Bd-A-9/261 As directed by Engineer-in-
charge 

18. Supply of 50 mm Dia.Gate Valve 
 

Bd-A-3/259 As directed by Engineer-in-
charge 

19.0 Supply of labours for removal of Leakages 
 

- As directed by Engineer-in-
charge 
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MODEL FORMS 

Contractors certificate 

No Demand Certificate 
(on Contractors Letter head) 

 
 
To, 
City Engineer, 
Thane Municipal Corporation, Thane 
Dr. Almeida Road, Panchpakhadi, 
Thane. 
 
Subject :- Name of work ................................................ 
 

NO DEMAND CERTIFICATE 
 
This is to certify as under 
 We hereby confirm and assure in writing that we have no claim / demand of any 
amount from Thane Municipal Corporation in respect of the above said work which was 
awarded o us vide work order No._____________ dated ___________. 
 
 We indemnify Thane Municipal Corporation against any claim / demand. Any matter 
arise in future in respect of this contract from either our supplier, sub contractors or labours 
who have contributed their services directly / indirectly for this contract. 
 
 
Authorised Signatory 
____________________ Name _______________) 
For _____________ Name of the Agency ___________ 



 

 

No Claim Certificate for Labour 
 

 
To, 
City Engineer, 
Thane Municipal Corporation, Thane 
Dr. Almeida Road, Panchpakhadi, 
Thane. 
 
Subject :- Name of work ................................................ 
 

NO CLAIM CERTIFICATE FOR LABOUR 
 
This is to certify as under 
 
We hereby confirm  that we have paid all the wages to all the labours employed under this 
contract as per minimum Wages declared by the Govt. of Maharashtra. 
 
In case in future any claim arised inadvertently shall be dealt by us as we understood that this 
is out sole responsibility. 
 
We indemnify Thane Municipal Corporation against any claim arise in future in respect of this 
contract from any labour deployed by us on the works under this contract. 
 
 
 
Authorised Signatory 
____________________ Name _______________) 

For _____________ Name of the Agency ___________ 



 

 

 
BANK GUARANTEE FOR SECURITY DEPOSIT 

 
  KNOW ALL BY THESE PRESENTS that (The name of bank_________ 
____________A banking corporation carrying on banking business including 
guarantees at Mumbai & other places and having its office at __________ 
____________________ (hereinafter called the bank) which expression shall 
unless excluded by or repugnant to the context or meaning there of to be deemed 
to include its successors and assigns) SENT GREETINGS: 
 WHEREAS THANE MUNICIPAL CORPORTION constituted under the 
BPMC Act. 
 (hereinafter called The TMCC which expression shall unless repugnant to the 
context of meaning thereof be deemed to include its successors & assigns) had 
invited tenders for Name of Contract_______________________________ 
(herein after called tender)as per conditions of the contract scope of work BOQ& 
specifications. 
Covered under the tender. 
 AND WHEREAS (name of offered to carry out the work as specified in scope 
of work, BOQ & specifications & conditions of tender. 
 AND WHERE AS  the TMC has accepted the offer of 
M/s._______________vide its letter no._____ dated______ day of_________2004 
& WHEREAS it is one of the conditions of the said tender that the 
__________should interlaid furnish a guarantee of a nationalized bank having its 
branch in Mumbai for a sum of Rs.___________(Rupees_____________only) 
being 10% of the contract price as security for the due performance of terms& 
conditions of said tender. 
 AND WHERREAS The ___________________________________have 
requested the Bank to gave the said guarantee and the Bank has agreed to do so on 
the manner hereafter appearing. NOW THIS INDENTURE WITNESSETCH THAT 
the Bank both hereby stand surety for the said sum of 
Rs._____________(Rupees__ 
_________________________only) 
 AND DOTH HEREBY GUARANTEE TO AND CONVENT WITH 
irrevocably undertake to pay the TMC upon demand in writing when ever required 
by it from time to time to do without referring to the___________& without 
questioning the right of the TMC to make such demand for the properiety7 or the 
legality of such demand such sum or sums not exceeding in the whole a sum of 
Rs._____________ (Rupees__________________________________________) 
only, as may become payable to the TMC by the tenderer by virtue or arising out 
of the above mentioned tender or by reason of any breach of non performance of 
the same or by the negligence or neglect or failure or omission to comply with any 
of the terms of the tender by__________ in respect of which the decision of the 



 

 

TMC shall be final & legally binding & his indenture further witnessed that the 
liability of the bank shall not in any manner be released, relaxed or diminished by 
reason of any time or other latitude being given by the TMC 
to_____________with regard to the performance of the tender but this indenture 
shall remain in full force & effect until all the due of the TMC under or by virtue 
of the said tender have being fully paid  & the ___________has duly fulfill all 
his/there obligations under the tender & the terms & conditions of the tender has 
being fully complied with and that_____ 
___________ has executed the work to the satisfaction of TMC & THIS 
INDENTURE FURTHER WITNESSETH that the bank further agrees with the 
TMC that the TMC shall have the fullest liberty bank's consent & without 
affecting in any manner its obligations hereunder to vary the terms & conditions 
of the said tender or to extend the time of performance by form time to time or to 
postpone for any time or from time to time any of the progress exercisable by the 
TMC against_______ and to bear or enforce any of the terms & conditions relating 
to the said agreement & the bank shall not be relieved from its liability by reasons 
of any such variation or extension being granted to the___________or for any in 
forbearance indulgence by the TMC to the________or by any such matter or thing 
what so ever which under the law relating to sureties would but for this provision 
have effect of so relieving them. 
 And the said bank doth further covenant & declare that this guarantee is 
irrevocable & shall remain in force up to & inclusive of the___________day 
of___________&,if the contract is not executed in accordance with the terms & 
conditions thereof, the said bank under take to renew this guarantee from year to 
year until six months after the date of expiry of free maintenance period of five 
years commencing from the date of certificate to be issued by the TMC & the said 
bank & the doth hereby further covenant & declare that if the 
said________________ do not obtain & furnish renewals of______________this 
guarantee for the further period of five year to the TMC not less than 30 days 
prior to the expiry of the period of this bank guarantee or renewal or renewals 
thereof as to keep the same valid & subsisting till expiry of free maintenance 
period of five year commencing from the date of completion certificate is to be 
issued by the TMC & for 6 months thereafter the entire amount of this bank 
guarantee in the manner & within the time aforesaid shall become forthwith due & 
payable to the TMC net withstanding. 
1) that the period of the guarantee  or the renewal or renewals thereof has not 

expired or : 
2) that the period of guarantee or the renewal or renewals thereof has already 

expired or: 
3) that a free maintenance period of five year commencing form the date of 

completion certificate to be issued by the TMC has not expired. 



 

 

 And the bank further declares that notwithstanding anything to the contrary 
contained hereinabove the bank liability under this Guarantee is restricted to 
Rs.__________(Rupees_______________________________________) & 
unless a demand in writing under this Guarantee is made with the bank 
within 6 months from the date of expiry of free maintenance period of five 
year commencing from the date of completion to be issued by the TMC under 
the guarantee shall be forfeited & the bank shall be relieve & discharged 
from all liability. 

 
 SIGNED SEALED AND DELIVERED : 
 By the with named ____________________ 
 __________________through its duly 
 constituted  Attorney/s________________ 
 in the presence of. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

E – TENDER FORM 
 

Information of  be submitted along with soft copy of the Tender  
 
1. Tender Id/pro/number (Contact Persons No related to Tender Mobile Number. 
2. Department.  Water supply Mumbra 
3. Estimated value of the tender.  5, 67,000 /- 
4. Tender description/nit to be floated/Scope of the Work. 
5. Type of contact (Work/services/supply) 
6. Consortium joint venture (Allowed/not allowed) 
7. Remarks (Name/Contact no. if Enquiry related to tender)  
8. Pre bid meeting (Yes Then Date And Time/No) 
9. Earnest Money Deposit (EMD)in Rs.  5670.00/- 
10. Tender Form Fee in Rs. 
11. Final submission date & time.  16.02.2016 
12. Technical Opening date & time. 16.02.2016 
13. Validity of Bid in days.   180 days 
14. Check list (Documents to be submitted by vender/supplier) = As per tender clause 
No./section/Paragraph/page number of the Tender 
15. Price bid. 
 

• As Per estimated Cost (Above/Below format) 
• Or Design as per tender clause no./section/paragraph/page number of the Tender 
• Excel Format(if multiple item) 

SITE for E-Procurement/E-TENDERING :https://eprocurement.sunise.com/tmc/ 
Help Desk :tmchelpdesk@synise.com 
Contact: 
+918308810326, +917774061775, +917350008354, +918902619495,  
 


