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THANE MUNICIPAL CORPORATION, THANE 

PUBLIC WORKS DEPARTMENT 

 

NAME OF WORK : Resurfacing of Road Trenches on Main and Internal Roads in 

Railadevi ward Committee area(2015-16) 

 

    

                                     

  
ESTIMATED COST : Rs. 1,42,00,000/- (Rs. One Crore 

forty two Lakhs Only))  

PRICE : Rs. 5401/- (Rs. Five Thousand Four 

hunfred and One Only) per  tender 

document 

TENDER DOCUMENT AVAILABLE ON                : From Date 22/02/2016 to date  

17/03/2016  upto 16.00 Hrs., on Web 

Sites www.thanecity.gov.in/ 

https://eprocurement.synise.com/ 

tmc / 

 

TO BE RECEIVED : On or before 17/03/2016  upto 16.00 

Hrs., on Web Sites 

www.thanecity.gov.in/ 

https://eprocurement.synise.com/ 

tmc / 

 

TO BE OPENED : On 17/03/2016   if possible 
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Tender No. TMC/PRO/Advt/1849/2015-16 dt. 20.2.2016 

Organization Name Thane Municipal Corporation 

Department Name Public Work Department 
Scope of Work Resurfacing of Road Trenches on Main and Internal Roads in 

Railadevi ward Committeearea(2015-16) 

 

 
Tender Notice On line tender for the Above work of Thane Municipal Corporation are invited 

by City Engineer, Thane Municipal Corporation, Thane 

Tender Type Open 

Bidder Nationality NCB 

Type of Contract Works 

Bidding Currency Single 

Joint Venture Allowed 

Schedule of  

E-Tender 

Site Visit  

Pre-bid meeting  

Document downloading end 

date and time  

17/03/2016 upto 16.00 hrs. 

Last date & time of online Bid 

submission 

17/03/2016  upto 16.00 hrs.                 

Opening of Bid (Online) if 

possible 

17/03/2016 If possible.                

Bid validity period 180 Days from the last date of submission of 

tender 

Payment Details Document Fee 

 

Rs. 5,401/- 

EMD Rs. 1,42,000/- 

 

 Estimated Value Rs. 1,42,00,000/- 

 

Eligibility Criteria As Per Tender Documents 

General Terms & 

Conditions 

As Per Tender Documents  

Other Details As Per Tender Documents 

Information for online 

participation  

1. Internet site address for e-Tendering activities will be http://tmc.abcprocure.com  

www.thanecity.gov.in 

2. Interested bidders can view detailed tender notice and download tender 

documents from the above mentioned website.  

3. Bidders who wish to participate in online tender have to register with the website 

through the “New User Registration” link provided on the home page. Bidder 

will create login id & password on their own in registration process. 

4. Bidders who wish to participate in this tender need to procure Digital 

Certificate as per Information Technology Act-2000 using that they can 

digitally sign their electronic bids.  Bidders can procure the same from any of 

the CCA approved certifying agencies, or they may contact e-Procurement 

Technologies Pvt. Ltd. at below mentioned address and they will assist them in 

procuring the same.  Bidders who already have a valid Digital Certificate need 

not to procure the same. In case bidders need any clarification regarding online 

participation, they can contact 

e-Procurement Technologies Pvt. Ltd 

Cell Phone : + 91 9702205820/9967506299 

TMC Website  www.thanecity.gov.in /  

https://eprocurement.synise.com/tmc/ 

5. Bidders who wish to participate in e-Tender need to fill data in predefined forms 
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of EMD and Quote form only. 

6. Bidder should upload scan copies of reference documents in support of their 

eligibility of the bid. 

7. After filling data in predefined forms bidders need to click on final submission 

link to submit their encrypted bid. 

Bidder can also submit EMD & Reference Documents in hard copy if such 

instructions are given by tendering authority. 
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þeCes ceneveiejHeeefuekeÀe, þeCes 

(mee. yeeb. efJeYeeie) 

efveefJeoe meg®evee  

 
 þe Ce s ce ne ve ie jH ee e fu eke sÀcee He &Àl e  je ³e ue e osJe er  He ´ Ye e ie me e fce l e er  #e s$ee le erue  ce gK³e  le me s®e De ble ie &le 

jm l ³e e bJe j e fJe e fJe Oe me bmL ee bceeH e &Àle  Ke esou esu ³ee  ®e je b®e s  H egve &He =<þe rke ÀjCe ke ÀjCe s®³ee  ke Àe cee ke Àje rl ee  Dee @veu ee F&ve 

e fvee fJe oe  ce e ie e fJe C³ee le  ³e sl e  De e nsle . e fvee fJe oe  me t®e vee  Je  e fvee fJe oe  He ´He $e  þeCe s  ce ne ve ie jHee e fu e ke sÀ®e s  me bke sÀle mL eU 

www.thanecity.gov.in/ https://eprocurement.synise.com/ tmc / ³e s L e s  efovee bke À  22/02/2016 

l e s  17/03/2016 H e ³e¥l e  G He ue y Oe  De e ns . De e@ve u ee F&ve  e fvee fJe oe  ce ne He ee fu e ke sÀ®es  m e bke sÀl em Le U 

www.thanecity.gov.in / https://eprocurement.synise.com/tmc/ ³e s L e s  efovee bke À 17/03/2016 

jse pe e r He ³e ¥le  16.00 Je e pe sHe ³e ¥le  eqm Je ke Àe jC³e el e  ³e sle e ru e. e fve e fJe oe Me ke Ì³e  Pee u ³ee me  l ³e e ®e  efoJeM ee r  me e ³eb . 

17.00 Je e pe le e  e fvee fJe oe ke Àej De L eJee  l ³e eb®es  H e´e fl ee fve Oee Rm ece #e  G Ie [C³ee le  ³e sle e ru e. 

 

 

 ve ie j De ef Ye ³ebl ee 

 þe Ce s  ce ne ve ie jHe ee fue ke Àe , þe Ce s . 
 

 

 

THANE MUNICIPAL CORPORATION, THANE. 

PUBLIC WORKS DEPARTMENT 

TENDER NOTICE 

 

On- line tender for one work of Resurfacing of Excavated Trenches on 

various Main roads & Internal Road in Railadevi Ward Committee area is invited by 

Thane Municipal Corporation, Thane. The details are available in the tender Document. 

Tender Notice & Tender document will be available on TMC Website  

www.thanecity.gov.in/ https://eprocurement.synise.com/tmc/ on or before date 22/02/2016 
to 17/03/2016 upto 15.00 Hrs. Online tender shall be accepted on TMC Website  

www.thanecity.gov.in / https://eprocurement.synise.com/tmc/ on or before dt. 17/03/2016 

upto 16.00 hrs. If Possible tender shall be opened on the same day at 17.00 Hours in front of 

tenderer or their authorized representative. 

 

 

 
 City Engineer 

 Thane Municipal Corporation, Thane. 
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THANE MUNICIPAL CORPORATION, THANE. 

PUBLIC WORKS DEPARTMENT 

TENDER NOTICE 

On-line tenders are invited for Resurfacing of Road Trenches on Main and 

Internal Roads in Railadevi ward Committee area(2015-16) by Thane Municipal 

Corporation on percentage rate basis from appropriate Contractors/J.V. who are registered 

with Central Government / State Government/ Public Sector Undertaking /Corporation. The 

blank tender forms can be downloaded from the website of TMC www.thanecity.gov.in/ 

www.tmc.abcprocure.com from 22/02/2016 to 17/03/2016  upto 16.00 Hr. On line tenders 

wiill be received on the website TMC Website  www.thanecity.gov.in / 

https://eprocurement.synise.com/tmc/ on or before date 17/03/2016 upto 16.00 hrs. and will 

be opened on the same day if possible. 
 

1) Name of work    :  Resurfacing of Road Trenches on Main and Internal Roads in 

Railadevi ward Committee area(2015-16) 

 
 
 

2) Class of Registration    : Class IV & Above 

 

3) Estimated Cost            : Rs. 1,42,00,000 /- 

 

4) Cost of blank tender form    : Rs. 5,401/- 

 

5) Earnest Money            : Rs. 1,42,000/ /- 

 

6) (a)Initial security deposite @ 2%   :  Rs. 2,84,000/- 

    (b)Further security deposite to be deducted  

         From bills @ 3%                                                 :   Rs. 4,26,000/-    
  

7) Validity period will be 180 days from the date of opening of tender. 
 

8) Contractor shall submit Registration Certificate Class IV and above category  
 

9) Tenderer should have successfully completed with Government/Semi Government/Public 

sector at least one similar type of work in last 3 years (Three Years) costing not less than 

30 %  (Thirty Percent) of  estimated cost put to tender.  

     Definition of similar type of work : Asphalt type Road construction or repair work. 

 

10) The tenderer should have executed within the 30 % quantities of  the major items of  the 

work tendered in single year during last 3 financial year with Government/ 

semigovernment /public sector undertaking. 

11) Average Annual Turnover of last three years should not be less than 75 % of the cost  put 

to tender.  

12) The contractor who is interested to have blank tender form and if he do not have 

necessary experience of particular sub-work / sub-works then he will allowed to have 

joint venture with another agency or contractor of having necessary experience . In case 
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of JV firm the registered partnership deed should be irrevocable till the completion of 

work for which they have combined and till all the liabilities therefore are liquidated and 

the share of the contractor of the higher category should not be less than 50%. Further, the 

percentage share of the contractor of the lower category in such a partnership / 

combination, should not be more than his limit of the eligibility to quote for works 

divided by the estimated cost of the work put to tender (i.e. when such a percentage is 

applied to the cost of the work, his share of cost should not exceed his own eligibility 

limit of tendering for works) In case of JV all the JV partener shall be registered 

contractors and registered JV deed should be registered from Registrar of firms, 

Maharashtra state (Refer Annexure-I). It is necessary to enclose the registration 

certificates of joint venture firm with the Registrar of the Firm or the receipt of payment 

made to Registrar of the Firm on account of fees toward joint venture firm. Then only 

prequalification application will be considered. 
 

13) Contractor should possess his own hot mix plant. The plant should not be more than 5 

years old. If the plant proposed to be used is more than 5 year old, in that case tenderer 

shall have to submit the present valuation certificate by the government certified valuer, 

stating that the plant is in good working condition and can produce the required quantity 

mentioned in the tender qualification. The Plant should be within 30 Km distance from 

Railadevi Ward Committee office. 
 

14) Contractor should possess his own vibratory roller. 

15) Detail tender notice will be available in the office of City Engineer, Thane Municipal 

Corporation, Thane. The tender document can also be downloaded from the website of 

TMC, www.thanecity.gov.in / www.tmc.abcprocure.com. The applicant has to ensure that 

all pages are completely downloaded. 

16) If in any case, any discrepancy is observed in downloaded tender document with printed 

tender document, the tenderer is bound to accept printed tender document. 

17) Municipal Commissioner, Thane Municipal Corporation, Thane reserves the rights to 

accept the tender in full or in part or reject any or all tenders without assigning any 

reason. 

18) For other details regarding online tendering, contact e-tendering cell at 1
st
 floor, 

Mahapalika Bhavan, Dr. Almeda Road, Panchpakhadi, Thane (W) 400602. 

19)  If any queries regarding tender, contact in the office of City Engineer TMC, Thane. 

 

                                                                                                   

                                                                                                     

City Engineer 

T.M.C., Thane 
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CHAPTER - II 

THANE MUNICIPAL CORPORATION, THANE 

PUBLIC WORKS DEPARTMENT  

NAME OF WORK :-  Resurfacing of Road Trenches on Main and Internal Roads in 

Railadevi ward Committee area(2015-16) 

 

1.  

      

2.       INVITATION :  

2.1 Tenders here under are being invited in accordance with competitive bidding 

procedures of Thane Municipal Corporation, Thane. 

2.2 All bidders are cautioned that tenders containing any deviation from the contractual 

terms and conditions specifications or other requirements are liable to be rejected as 

non responsive. 

2.3 All tenderers should submit a written request in the office of City Engineer, Thane 

Municipal Corporation, Thane on matters where clarification or additional 

information is desired. 

2.4 All bidders are requested to quote as per official design given by T.M.C  

3. DESCRIPTION OF PROJECT :  

The project is for  

Resurfacing of Road Trenches on Main and Internal Roads in Railadevi ward 

Committee area(2015-16) 

 

        

 
3.1    ELIGIBILITY AND QUALIFICATION REQUIREMENTS :  

i) Contractor shall be Registered in Class IV and above category with Central 

Government / State Government/ Public Sector Undertaking /Corporation etc. 

ii) Tenderer should have successfully completed with Government/Semi Government/ 

Public sector at least one similar type of work in last 3 years costing not less than 30% 

of estimated cost put to tender.   

All Experience certificate should be from the officer not below the rank of Executive 

Engineer or equivalent. 

iii) The tenderer should have executed within the 30 % quantities of  the major items of  the 

work tendered in single year during last 3 financial year with Government/ 
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semigovernment /public sector undertaking.The major items to be considered under this 

clause shall  as belows   

1. Bituminious Macadam 

2. Asphalt Concrete  

 

iv) Average Annual Turnover of last three years should not be less than 75 % of the cost  

put to tender.   The tenderer shall submit the certificate of chartered Accountant. 

v) The contractor who is interested to have blank tender form and if he do not have 

necessary experience of particular sub-work / sub-works then he will allowed to have 

joint venture with another agency or contractor of having necessary experience . In 

case of JV firm the registered partnership deed should be irrevocable till the 

completion of work for which they have combined and till all the liabilities therefore 

are liquidated and the share of the contractor of the higher category should not be less 

than 50% Further, the percentage share of the contractor of the lower category in such 

a partnership / combination, should not be more than his limit of the eligibility to 

quote for works divided by the estimated cost of the work put to tender (i.e. when 

such a percentage is applied to the cost of the work, his share of cost should not 

exceed his own eligibility limit of tendering for works) In case of JV all the JV 

partener shall be registered contractors and registered JV deed should be registered 

from Registrar of firms, Maharashtra state (Refer Annexure-I). It is necessary to 

enclose the registration certificates of joint venture firm with the Registrar of the Firm 

or the receipt of payment made to Registrar of the Firm on account of fees toward 

joint venture firm. Then only prequalification application will be considered 
 

vi) Contractor should possess his own hot mix plant. The plant should not be more than 5 

years old. If the plant proposed to be used is more than 5 year old, in that case 

tenderer shall have to submit the present valuation certificate by the government 

certified valuer, stating that the plant is in good working condition and can produce 

the required quantity mentioned in the tender qualification. The Plant should be 

within 30 Km distance from Railadevi Ward Committee office. 

vii) Contractor should possess his own vibratory roller. 

viii) Contractor/Joint venture shall register themselve and submit Valid Local Body Tax 

(LBT) Registration Certificate in Technical bid at the time of submission of tender. In 

Joint venture either of the partner may submit Local Body Tax (LBT) registration 

certificate at the time of submission. In case, the joint venture bidder is lowest (L1) 
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then JV shal submit registration certificate of Local Body Tax (LBT) before issuing 

work order. 

 

 

3.2 Bid Capacity (For works above Rs. 3.0 Crores) 

The applicant has submit Assessed available bid capacity, certified by chartered 

accountant, of equal to or more than the cost put to tender as on 31 March 2013. for 

the purpose of this clause.  

Assessed available Bid Capacity = A x N x 2 - B 

Where,  

A = Maximum audited turn over achieved during last three financial years    

              ending on March 31
st
 2016 (corrected to current level of value) 

N  = Execution Period of the proposed contract  

B  = Value of existing commitments to be completed during the completion  

                period of the proposed contract.  

For the purpose of above, the following multiplying factors shall be used for 

enhancing the costs.  

Financial Year    Multiplying Factor 

2015-16     1.10 

2014-15     1.21 

2013-14     1.331 

 

3.3   ISSUE OF BLANK TENDER FORMS 

  i)    Blank tenders will be available on web site www.thanecity.gov.in/ tmc.abcprocure.com 

from 0.02.2016 to 0.03.2016 upto 16.00 hour. The tender form fee of Rs. 5,401 /- (Rs. 

Five Thousand Four hunfred and One Only) is to be submitted as per e-tendering 

procedure. 

ii)      All tenders are cautioned that the tenders containing any deviation from the contractual 

terms and conditions,specifications and other requirements and conditional tenders will 

be rejected. 
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3.4  PERIOD OF COMPLETION :  

         The period of completion shall be 08 (Eight) calender months Including monsoon 

from the date of order to proceed with the work. Contractor should submit Bar Chart 

accordingly. 

 

3.5  EARNEST MONEY : 

3.5.1    The amount of Earnest Money Rs. 1,42,000/- (Rs.One Lac Forty two  Thousand 

Only) The amount for tender form fee & earnest money is to be submitted as per E 

tendering Procedure and online receipt for the same should be uploaded with the 

tender document along with technical bid.         (Earnest money deposit Exemption 

certificate issued by state government organization shall not be accepted). 

EMD & Cost of Blank Tender shall be payable through one of the following modes 

ONLY: 

1. Net-Banking 

2. Debit Card 

3. Credit Card 

4. RTGS / NEFT.* 

 .* For paying the Document Fees / EMD through the option (4) RTGS / NEFT, 

please follow the below process: 

1. Please mention the following details while making the RTGS/NEFT payment from 

your Bank:  

(a) Beneficiary account number - <TMCE+Bidder Code> For example, in case 

your Bidder Code is ABC123, kindly mention TMCEABC123 as the 

beneficiary account number.  

 (Bidder code shall be available through the E-Tendering portal) 

(b) Beneficiary bank branch - ICICI Bank, CMS 

(c) Beneficiary IFSC code - ICIC0000104 

2. One day after making the payment, tenderer shall log in to TMC (TMC Website  

www.thanecity.gov.in / https://eprocurement.synise.com/tmc/) portal. While making 

payment for Document Fee / EMD, please select the RTGS/NEFT payment option at 

the document fee/ EMD payment screen. Upon doing so, tenderer shall be able to 

view the funds remitted by them through NEFT/RTGS as available balance. 
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3. Please proceed to make the payment. Upon doing so, the required amount to be paid 

through the Document fee/EMD, shall get appropriately deducted from the available 

balance and payment shall be confirmed real time. 

4. A receipt number would also get generated after successful payment. 

5. Kindly note that the payment is required to be made one day before you would like to 

make the document fee/EMD payment through our portal. 

Please  get in touch with e-procurement 

support team in case any clarification is required. 

(Note for Contractors/Tenderers : 

     It will be solely upon the bidder’s choice to select any of these payment options 

best suited to him. It is understood that the bidder is aware of the payment cycle and 

other technical requirements/ payment process under each of these modes. It is 

bidder’s responsibility to see that the amount of EMD & cost of Blank Tender Form 

(BTC) are credited (in case of payment by NEFT/RTGS, the payment referred herein 

above may not mean final submission of EMD/BTC etc to TMC. The EMD/BTC etc 

shall be paid/ credited to TMC only when the bidder completes the Tender Document 

and other formalities online and submits the Tender), in the e-Tender System well 

before the scheduled time and date, to be able to proceed with final submission of his 

Tender along with the EMD & BTC to TMC. TMC will not be responsible for any 

failure on part of the bidder in submission of the Tender and/or the EMD/BTC etc. 

before scheduled time and date, for any reason whatsoever, including, inter-alia, 

noncredit of said amounts of EMD/ cost of Blank Tender Form, and therefore no 

claims shall be entertained on these grounds. 

Under this online payment system for e-Tendering the Tenders will not be submitted/ 

received by TMC unless the EMD & Cost of Blank Tender are received/ credited 

before scheduled time and date. Hence, bidder shall remit the said amount well in 

advance. It is clarified that the Tenders – both Technical and Financial – will not be 

considered for opening if EMD and BTC are not received/ credited before schedule 

time and date, for any reason whatsoever. 

 ALERT:-For the RTGS/NEFT payment option, considering that the payments are 

settled by RBI in batches, it is advisable that the bidder completes the leg of transfer 

of funds, from his bank account to his own User Account in the e-Tendering system, 

one day before his desired day of submitting his Tender to TMC.) 
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 (Earneast money deposit Exemption certificate issued by state government 

organization shall not be accepted). 

3.5.2 Earnest Money in the form of Cheque or any other Mode than prescribed above will 

not be accepted. Tenders of those contractors who do not deposit Earnest Money in 

one of the above accepted form shall be summarily rejected. Tender not accompanied 

by an Earnest Money Deposit are liable to be rejected as non responsive.  If during the 

tender validity period, the tenderer withdraws his tender, the Earnest money deposit 

shall be forfeited and the tenderer may be disqualified from tendering for further 

works in the Thane Municipal Corporation, Thane for the period of one year. 

                          In case of any descripency, the fidick document may be reffered and the final 

decesion will be of City Engineer of TMC, Thane which cannot be challenged 

legally. 

3.5.3 The Earnest Money Deposit will be returned to the unsuccessful tenderers 

immediately after issue of work order to successful tenderer. Tenderer to note that 

EMD of all tenderers will be refunded on written request made by the tenderer. On 

receiving written request, engineer incharge shall forward it to finance department 

within three working days. The earnest money deposit of the successful tenderer 

shall be returned after he finishes initial security deposit and duly enters into 

contract. 

3.5.4 Within ten days from the date of receipt by him of the letter of having acceptance of 

his tender, the successful tenderer shall furnish the required initial Security Deposit 

and attend the office of the City Engineer, Thane Municipal Corporation,  Dr. Almeda 

Road, Panchpakhadi, Thane for execution of the contract document. If the successful 

tenderer fails to furnish Initial Security Deposit or to execute the contract his earnest 

money deposit shall be forfeited and the tenderer may be disqualified from tendering 

for further works in the Thane Municipal Corporation, Thane 

4 LANGUAGE OF TENDER : 

The tenders shall be submitted in the prescribed forms in “English” language only. 

Language for communication will be English/ Marathi. 

5 TENDER VALIDITY PERIOD :  

Validity of the offer will be 180 days from the last date of submission tender 

documents and thereafter unless extended if required to do so, to this consent will be 

taken from tederers who wish to do so.           
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6 OPENING OF TENDERS :  

Tenders will be opened from the web site online at e-tendering cell, TMC in the 

presence of tenderers or their representatives of Contractor who choose to remain 

present On 0/03/2016  if possible. The tenderer or their representatives, who are 

present shall sign the register in token of their attendance. 

7 WHOM TO CONTACT : 

The City Engineer, Thane Municipal Corporation, Thane may be contacted for any 

further information on the tender. 

8 THE TENDER ACCEPTING AUTHORITY : 

The acceptance of tender vests with the Municipal Commissioner of Thane 

Municipal Corporation, Thane who reserves the right to reject any or all tender 

without assigning any reason thereof. The award of the contract shall be at the 

discretion of the tender Accepting Authority, TMC also reserved right in case, if felt 

necessary to make parts of works atleast (two), In case tenderer having objection to 

division he may load his tender and indicate this in price cover. 

9 SECURITY DEPOSIT :  

The successful tenderer whose tender is accepted will have to pay the initial 

Security Deposit 2% of Tender amount i.e. Rs. 2,84,000 /- (Rs. Two Lacs Eighty 

Four Thousand only) in the form of Bank Guarantee (in the form prescribed by the 

Thane Municipal Corporation, Thane On stamp paper worth Rupees as per Govt. 

Stamp duty Act Specimen form is enclosed in the tender Documents) for the entire 

period of contract, including defect liability period as per Clause 20 of Agreement 

B-1 form, of any Scheduled Bank within prescribed time SCHEDULE AS PER 

PARA 7(V) above and complete the contract agreement .The balance  Security 

Deposit  3% of tender amount i.e.(viz.)  Rs:4,26,000/- (Four Lacs Twenty 

six  Thousand Only) will be recovered from the Running Accounts Bills @  5 

% of Gross value of the Bill.  

9.1 Refund  

After issue of completion certificate to contractor, if contractor desires, can deposit 

whole Security Deposit i.e. 5% of the value of tender in the form of Bank Guarantee 

drawn in favour of TMC, on any Nationalized or Scheduled bank having branch in 

Mumbai in the enclosed format valid till defect liability period. After successfully 
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completion of defect liability period TMC will issue maintanance certificate and 

contractor thereafter will have to request in writing for release of Security Deposit.  

 

9.2 Condition for Payment of Performance Security Deposit if  the 

offer is received lower than 15%  below. 

               In case the tenderer offers the rates lower than 15% below the estimated cost put to 

tender,in that case,contractor should submit the rate analysis with explanation of 

how the work will be carryout in the quoted below offer and  tenderer will have to 

pay additional security deposit along with the Initial security deposit, for 

performance of the work.The amount of additional Security depoist shall be amount 

exceeding 15 % below offer, in the form of Demand Draft or Interset bearing 

securities pledged in favour of the Thane Municipal Corporation,Thane OR in the 

form of Bank Guarantee on any Nationalized or Scheduled  bank for full period of 

completion of work and it should be extendable upto expiry of valid extension if 

any as directed by Engineer-in-Charge,failing to which such tender will be consider 

as withdrawn and the earnest money shall be forefeited.This additional security 

deposit shall be refundable after satisfactiory completion of work.  

10. TENDER DOCUMENTS :  

10.1     Contents of Tender Documents 

A set of tender documents issued for the purpose of tendering shall comprise of 

• Notice Inviting Tender 

• Detailed Tender Notice. 

• General Conditions & Additional Conditions of Contract. 

• Special conditions of contract. 

• Description of work 

• Technical Specifications 

• Form of Bank Guarantee in lieu of Security. 

• Declaration of Contractor. 

• Agreement Form ‘B- 1’ 

• Price variation clause. 

• Schedule ‘A’ and conditions governing Supply of materials as per Schedule ‘A’ of 

the Tender. 

• Schedule ‘B’ and Itemwise Specifications and Drawings. 
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• Common Set of Deviation,  if issued after pre bid conference shall also form a part 

of tender documents. 

10.2  The tenderer is deemed to have examined carefully all instructions, conditions, forms, 

terms, technical specifications, Schedule ‘B’ and Drawings in the tender documents.  

Failure to comply with the requirements of tender submission shall be at the 

tenderer’s own risk. Tenders which are not substantially responsive to the requirement 

of the tender documents are liable to be summarily rejected. 

10.3 The tenderer shall submit only an unconditional offer which complies fully with the 

requirements of the tender documents. 

10.4 All tenderers are cautioned that no alternative or conditional offers, variations or 

deviations by the tenderers in respect of any item proposed by the tenderers (including 

advance loan for mobilisation for timely completion, etc.) shall be entertained or 

considered further in the process of tender evaluation.  Further more, any deviation 

from the conditions of tender or technical specifications or other requirements 

stipulated in these tender documents other than those specifically clarified/amended in 

the minutes of the pre-bid meeting shall be summarily rejected as non responsive. 

10.5  The data furnished in the tender documents are only by way of general information 

and the department will not entertain any claims due to variation from this data or for 

any expenses incurred by the tenderer in this connection.  The tenderer shall himself 

obtain all necessary information as to risk and costs and other circumstances which 

may affect or influence this tender. No extra charges consequent on any 

misunderstanding or, otherwise shall be allowed. 

10.6 At any time prior to the deadline for submission of tenders the City Engineer, Thane 

Municipal Corporation, Thane, may for any reason whether at his own initiative or in 

response to a clarification requested by a prospective tenderer modify the tender 

documents by the issuance of an Addendum/corrigendum. 

10.7 The addendum will be sent in writing or by Fax or Speed  Post or e-mail to all 

prospective tenderers who have received the tender documents, and will be binding 

upon them irrespective of whether the prospective tenderers acknowledge receipt of 

the same or not. 

10.8 In order to afford prospective tenderers reasonable time to take the Addendum/ 

corrigendum into account for the preparation of their tenders, the City Engineer, 
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Thane Municipal Corporation, Thane at his discretion extend the deadline for the 

submission of tenders. 

11. MANNER OF SUBMISSION OF TENDER AND ITS 

ACCOMPAINMENT :  

11.1  Tender is to be submitted On-Line as per E-Tendering procedure. 

            Tenderer shall submit the tender and documents On-Line as per E-Tendering 

procedure as below. 

      TECHNICAL BID (Submitted as per E-Tendering procedure)  :  

The tenderer shall submit the following documents in Envelope-1 on-line. 

11.1.1 Earnest money deposits Rs. 1,42,000/- (Rs. One Lac Forty two thousand Only) and 

tender document fees of Rs. 5,401 /- along with the tender should be deposited on-line 

as per E-tendering procedure.  

 Department Code – 1000, Fuction Code – 221, Budget Code - 243303 

11.1.2  Certificate as a registered Contractor as mentioned in clause no. i) of eligibility and 

qualification requirements.  

11.1.3 Experience Certificate as mentioned in clause no. ii) and iii) of eligibility and 

qualification requirement.  

11.1.4  Turnover as mentioned in clause no. iv) of eligibility and qualification requirements.  

11.1.5  Joint venture agreement/receipt, if any as mentioned in clause no. v) of eligibility 

and qualification requirements. In case, the Joint Venture bidder is lowest (L1) 

registration certificates of joint venture from the Registrar of the Partnership Firm 

Maharashtra State shall be submitted before issuing workorder 

11.1.6 Documents of Hot Mix Plant as mentioned in clause no. vi) of eligibility and 

qualification requirements. 

11.1.7 Documents of vibratory roller as mentioned in clause no. vii) of eligibility and 

qualification requirements. 

11.1.8 Certificate from chartered account showing the bid capacity as mentioned in clause no 

3.2.  

11.1.9 List of Machinery and Plants (as per form II) in position with the tenderer individually. 

List of plant and machinery tenderer processes to use for this work & in how much 

time same could be shifted to work site. Contractor should state, the present status & 

use of machinery. If on verification by TMC it is found that machinery is not 

adequate, TMC shall reject the said tender & not take for further evaluation. In case 
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tenderer desires to use machinery hired from elsewhere same should be notified 

undertaking agreement to be submitted mentioning in how much time, machinery 

could be made available and where is the machinery presently under use. To this 

TMC shall assess about the availability if found information is not correct the said 

tender will not be taken for further evaluation. In case hired machinery fail at the 

execution stage what are the alternative arrangement proposed, this should be 

supported firm document. Plant and machinery with transit mixers proposed for the 

work shall not be more than 5 years old. Document of challan/bills/ valid registration 

should be enclosed. TMC if necessary may call original document for verification. If 

plant & machinery proposed to be used is more than 5 years old in that case tender 

will not be considered futher, Unless government valuer certifies that machine can 

produce the required quantity mentioned in the tender qualification.  

 

11.1.10 Details of Technical Personnel on the Rolls of the Tenderer (Form-III) to be 

appointed on the work. 

11.1.11 Details of other works Tendered for and in hand with value of unfinished works on    

          the date of submission of this Tender. (as per Form-I). 

11.1.12 Contractor/Joint venture shall register themselve and submit Valid Local Body Tax 

(LBT) Registration Certificate in Technical bid at the time of submission of tender. 

In Joint venture either of the partner may submit Local Body Tax (LBT) registration 

certificate at the time of submission. In case, the joint venture bidder is lowest (L1) 

then JV shall submit registration certificate of Local Body Tax (LBT) before issuing 

work order. 

11.1.12 Bar chart showing execution of work and deployment of Manpower & Machinery for 

this tender work. (as per Form-IV).  

11.1.13 Affidavit (as per Form-V) regarding Documents/Papers submitted in technical bid. 

 

11.2  Price-Bid Documents submitted as per E-Tendering Procedure: 

         The tenderer should quote his offer in percentage as appropriate place, online on   

website www.thanecity.gov.in/www.tmc.abcprocure.com. 

        Submission of Tender: 
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The tenderer should quote his price bid on line and submit technical bid document on 

line.The tenderer should deposit EMD and tender fee online as per e-tendering 

procedure.   

11.3  The City Engineer, Thane Municipal Corporation, Thane may at his discretion extend 

the deadline for the submission of tenders by issuing an amendment,  in which case all 

rights and obligations of the City Engineer, Thane Municipal Corporation, Thane and 

the tenderers previously subject to the original deadline shall thereafter be subject to 

the new deadline as extended. 

 OPENING OF TENDERS : 

On due date and specified time following procedure will be adopted for opening of 

the tender. 

         Technical Bid: 

First of all EMD and tender form fee submitted by all tenderers on line as per E-

tendering procedure will be verified as per tender requirements. 

Technical bid documents submitted by all tenderers on line as per E-tendering 

procedure will be opened to verify its contents as per tender requirements. 

All the tenderer should produce original documents for verifications of online 

submitted documents by the tenderers at the time of opening of the technical bid, then 

only price bid will be opened.In case tenederer does not submit the original document 

for verification his Earnest Money shall be forfeited. All tenderer should submit 

attested copy of the technical bid documents at the time of opening of technical bid. 

If the required documents do not meet the tender requirements, it will be recorded 

accordingly by the tender opening authority and the said tenderer’s Price-Bid will not 

be considered/opened for further action and the reason will be recorded.  

If after submitting the tender, the contractor withdraws his offer or modifies the same, 

or if after acceptance of his tender, the contractor neglects to furnish the balance 

amount of security deposit without prejudice to any other rights and power of the 

Thane Municipal Corporation,Thane, hereunder or in law Thane Municipal 

Corporation,Thane shall be entitled to forefeit the amount to the earnest Money 

deposited by him. 

 

11.5  The tenders are liable to reject out right,  if  while submitting-  

11.5.1  The tenderer proposes any alteration in the work specified in the tender or in time 

allowed for carrying out work or any other unacceptable condition. 

11.5.2  Any of the pages and pasted slips of the tender are removed and/or replaced. 

11.5.3  All corrections and additions and pasted slips are not initialled by the tenderer. 
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11.5.4  The tenderer, does not sign and the signature/signatures (in case of firm each partner 

or power of attorney holder) is not witnessed by a respectable person in the space 

provided for in the B - I tender form. 

11.5.5  Income Tax & work contract tax at the rate in force will be recovered from the gross 

amount of each bill, whether for measured or advance payment of each bill, and/or 

secured advance. 

 

 

11.5.6  Royalty charges: 

           As per instruction issued vide P.W.D. Government of Maharashtra 

Resolution of Revenue and Forest department No. Gaukhani - 10 /  

1009 / CR- 309 / Kh (1) dated 11/2/2010 while framing estimates, 

royalty charges for the items of supply of materials like rubble,  

metal, crush metal,  soft murum/hard murum, sand and soil shall  

be considered in the rate analysis of respective items as per actual 

rate and shall be recovered. 

           The contractor has to pay these charges directly to Revenue 

Department and original challans, permission documents shall be 

produced to the concerned Executive Engineer. If contractor fails 

to produce these original documents then royalty charges shall be 

recovered from contractor's bill .  

11.5.7  Schedule ‘B’ of contract shows the items of work to be executed, the estimated 

quantity, the rate, amount of such item as per estimate and the total estimated cost 

put to tender.  The tenderer should quote his rate in terms of percentage above or 

below the said estimated cost by writing the percentage both in words and figures 

scoring out one of the printed words below/above on B - I tender form. 

11.5.8   i)  The Contractor should particularly note the units on which the rates are based. In 

case, any difference noticed in the unit shown in the column of Unit the 

Contractor should approach the Executive Engineer well in advance before 

submission of the tender and get the discrepancy set right.  If any discrepancy not 

pointed out by the Contractor is noticed, later on the City engineer, decision will 

be final and binding on the tenderer. 

 i i)No addition or alterations in the form of the tender or in the tender and no 

additions in the shape of special stipulation etc. are permitted.  The tenders which 

do not fulfill all or any of the above conditions or are incomplete in any respect 

are laible for summary rejection. 
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 i i i)All  pages of tender documents, Conditions, Specification and drawings etc. 

shall be initialled at lower left hand corner and signed where required in the 

tender papers by the tenderer, all partners in case of partnership firms or 

person holding a power of attorney authorising him to sign on behalf of the 

partnership firms or person holding a power of attorney authorising him to 

sign on behalf of the partnership before submission of the tender. 

           iv)The City Engineer, Thane Municipal Corporation, Thane shall have the right                 

to revise or to amend the contract documents prior to the date of receipt or                 

opening of the tenders. 

          v) The Contractor shall make at his own expenses all preliminary arrangements 

including site clearance etc. immediately after the contract is awarded to him.  He 

shall also arrange to get water supply connection from the local body and lay all 

distribution pipe lines, cocks, water meter etc. for water required for construction 

and, drinking purposes corporation do not gurantee 24 hrs supply however 

adequate storage arrangement shall be made to meet with such demand. In case 

distribution system of corporation do not have adequate water then contractor will 

have to make his own arrangement from near by point of corporation. The quoted 

rates will have deemed to have included this aspect. Bills for use of water as an 

when raised by TMC shall be paid by contractor promptly, else amount  will be 

deducted from R.A. bills.  

vi)  Similarly the Contractor will have to make his own arrangement at his cost for 

supply of electricity and water for camp and work site as may be necessary and he 

will not be entitled to any extra payment whatsoever in this regard. 
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FORM-II 

LIST OF MACHINERY AND CENTERING FORM WORK OWNED & 

AVAILABLE WITH THE TENDERER WHICH WILL BE USED ON THIS 

WORKS 

Name of the Tenderer :- 
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FORM - III 

LIST OF TECHNICAL PERSONNEL AVAILABLE WITH THE TENDERER 

TO BE APPOINTED ON THIS WORK 

Name of the Tenderer :- 
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FORM -IV 

BAR CHART SHOWING EXECUTION OF WORK & DEVELOPMENT OF 

MANPOWER & MACHINERY FOR THIS WORK 

 

Name of the tenderer :- 

 

 

FORM – V 

FORMAT FOR AFFIDAVIT 

(on stamp paper) 

 

I/We ……………………………..Age ……..year, Residing at ………………………… 

………………………………………………………………………… …………………... by 

this Affidavit, I/We are giving in writing that , I/We …………………………………….. 

………………………………………….. Owner/Firm Proprietor/Partner of this Company 

have submitted the Tender for the work of …………………………………………………. 

All the Papers/Documents, which I/We have submitted in the Technical bid of this Tender are 

True, Correct and Complete. In this Tender Documents, If any Papers/Documents are found 

misleading, False and incomplete then I/We will be responsible and will remain responsible 

for the legal action taken by the Thane Municipal Corporation. 

 

 

Contractor signature 

 

S
r.
 N

o
. 

N
a
tu

re
 o
f 

w
o
rk

 t
o
 b

e 

co
m

p
le
te
d
 1st Month -------- Month Last Month 

Deployment of 
P
h
y
si
ca

l 
%

 

C
o
m

p
le
ti
o
n
 o
f 

W
o
rk

 

Deployment of 

P
h
y
si
ca

l 
%

 

C
o
m

p
le
ti
o
n
 o
f 

W
o
rk

 

Deployment of 

P
h
y
si
ca

l 
%

 

C
o
m

p
le
ti
o
n
 o
f 

W
o
rk

 

  

M
a
n
 P

o
w
er

 

M
a
ch

in
er

y
 

M
a
n
 P

o
w
er

 

M
a
ch

in
er

y
 

M
a
n
 P

o
w
er

 

M
a
ch

in
er

y
 

1 2 3 4 5 6 7 8 9 10 11 

1           

2           

Total 

:                     



 28 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Chapter – III 

 

General Conditions of 

Contract and Additional 

Conditions of Contract 
 



 29 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

GENERAL CONDITIONS AND ADDITIONAL, CONDITIONS  

1. WORK AND SITE CONDITIONS :  

General Description of Work :-  Resurfacing of Road Trenches on Main and Internal 

Roads in Railadevi ward Committee area(2015-16) 

 

2.  The Project Comprises of  :  

 Items as in contract Schedule-B and specifications and conditions. 

2. CONTRACTOR TO INFORM HIMSELF FULLY :  

2.1 The Contractor shall be deemed to have carefully examined the work and site 

conditions land including labour, the general and the special conditions, the 

specifications, schedules, drawings and shall be deemed to have visited the site of 

work and to have fully informed himself regarding the local conditions and carried 

out his own investigations to arrive at rates quoted in the tender.  In this regard he will 

be given necessary information to the best of knowledge of the department but 

without any guarantee and liability about it. 

If he shall have any doubt as to the meaning of any portions of these general 

conditions or the special conditions or the scope of work or the specifications and 

drawing or any other matter concerning the contract he shall, in good time, before 

submitting his tender, set forth the particulars thereof and submit them to the City 

Engineer, Thane Municipal Corporation, Thane in writing in order that Such doubts 

may be clarified authoritatively before tendering. 

Once a tender is Submitted, the matter will be decided according to tender 

conditions, in the absence of any such authentic pre-clarification. 

2.2 Errors, Omissions and Discrepancies : 

(a) In case of errors and/or disagreement between written and scaled dimensions 

on the drawing or between drawing and standard specifications etc’. the 

following order of preference shall supply. 

(i) Between actual scaled and written dimension or description on a drawing the 

latter shall be adopted. 

(ii) Between the written or shown description of dimension in the drawing and 

corresponding one in the specifications, the latter shall apply. 
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(iii) Between the quantities shown in Schedule of quantities and those arrived at 

from the drawings, the latter shall be adopted, subject of course, to actual 

measurement at site. 

(iv)  Between the written description of the item in the schedule of quantities and 

the detailed description in specifications of the same items, the latter shall be 

adopted 

(b) In case of discrepancy between percentage rate quoted in figures and words, 

the lowest of the two will be considered for acceptance of the tender. 

(c) In all cases of omissions and/or doubts for any items or specification, a 

reference shall be made to the City Engineer, Thane Municipal Corporation, 

Thane whose elucidation, elaboration or decision shall be considered as 

authentic.  The Contractor shall be held responsible for any errors that may 

occur in the work through lack of such reference and through lack of such 

precaution. 

2.3  Working Methods : 

The work disturbing present traffic, the contractor has to provide necessary 

diversion, barricading etc. at his own cost till the completion of work without any 

claim on the department. Contractor shall submit, within the time stipulated by the 

City Engineer in writing the details of actual methods that would be adopted by the 

contractor for execution of any item as required by Engineer at each of the locations 

supported by necessary detailed drawings and sketches including those of the Plant 

and Machinery that would be used, their locations, arrangement for conveying and 

handling material etc. and obtain prior approval of the Engineer-in-charge well in 

advance of starting of such item of work.  The City Engineer reserves the right to 

suggest modification or make complete changes in method proposed by the 

Contractor, whether accepted previously or not, at any stages of work, in order to 

obtain the desired accuracy, quality and progress of work which shall be binding on 

the contractor and no claim on account of such changes in method of execution will 

be entertained by Government so long as specifications of the item remain unaltered. 

2.4 Progress Schedule : 

a. The contractor shall furnish within 7 days on receipt of order to start the 

work, a progress schedule of work in the bid in quadruplicate indicating 

the date of actual start, the monthly progress expected to be achieved and 
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anticipated completion date of each major item of work to be done by him, 

also indicating dates of procurement and setting up of materials, plant and 

machinery.  Failing which penalty Rs. 2000/- per day will be charged. The 

schedule should be such as to be practicable of achievement towards the 

completion of the whole work in the time limit. The progress schedule will be 

scrutinized and approved with/without modifications by the City Engineer.  

No revised schedule shall be operative without such acceptance in writing.  

The City Engineer further empowered to ask for more detailed schedule or 

schedules say week by week, for any item or items, in case of urgency of work 

as will be directed by him and the contractor shall supply the same as and 

when asked for.  The contractor will be responsible for maintaining the 

progress according to schedule laid down in Clause 2 of ‘B-1’ Tender 

Form.  The progress schedule shall be in the form of Bar chart /C.P.M. chart 

or any other form prescribed by City Engineer. 

b. The contractor shall furnish sufficient plant and equipment and labour as 

may be necessary to maintain the progress schedule.  The working and 

shift hours restricted to two shift a day for operations to be done under the 

supervision shall be such as may  be approved by the Engineer Night work 

which requires supervision shall not be permitted except when specifically 

allowed by the City Engineer each time, if requested by the Contractor.  The 

Contractor shall provide necessary lighting arrangements etc . for night 

work,as directed by the City Engineer at it his own cost. The list of plant & 

machinery proposed for the work if found inadequate to meet with target in 

that case , contractor will have to mobilized additional plant, equipment & 

manpower to achieve target. No extra cost will be paid for such arrangement 

for the reason because the contractor has himself assessed equipment to be 

mobilized for the work.  

c. Further the contractor shall submit the progress report of work at intervals of 

one months or as may be specified by the City Engineer 

d. The contractor shall maintain proforma charts, details regarding machinery, 

equipment, labour, materials,personnel etc. are actually employed and submit 

weekly report thereof or as may be specified by the City Engineer. 

2.5 Treasure Trove :  

 In the event of discovery by the contractor or his employees, during the progress of 

the work of any treasure fossils, mineral or any other article of value or interest, the 
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contractor shall give immediate intimation thereof to the City Engineer and 

 forthwith handover to the City Engineer such treasure things which shall be the 

property of the Thane Municipal Corporation.  

2.6  Agent and Work Order Book : 

   The contractor shall himself manage the work or engage authorised all time 

agent on the work capable of managing and guiding the work and understanding  the 

specifications and contract conditions. A qualified and experienced graduate 

Engineer shall be provided by the Contractor as his agent for technical matters in 

case City Engineer considers this as essential for the work and so directs the 

contractor He will take order as will be given by the City Engineer or his 

representative and shall be responsible for carrying, them out. This agent shall not be 

changed without prior intimation to the City Engineer or his authorised 

representative on the work site. The Contractor shall supply to the Engineer the 

details of all supervisory and other staff employed by the contractor and notify 

changes when made and satisfy the engineer regarding, the quantity and sufficiency 

of the staff, thus employed. The Engineer will have the unquestionable right to 

ask for changes in the quality and numbers of contractor’s supervisory staff 

and to order removal from work of any staff member. The Contractor shall 

comply with  such orders and effect replacement to the satisfaction of City Engineer.  

A work order book shall be maintained on site and it shall be property of 

Thane Municipal Corporation, Thane and the contractor shall promptly sign 

orders given therein by City Engineer his representative on the work and 

comply with them.  The compliance shall be reported by the contractor to the City 

Engineer in good time so that it can be checked.  The blank work order book with 

machine numbered pages will be provided by the Thane Municipal Corporation free 

of charge for this purpose.  The contractor will be allowed to copy out instruction 

given therein from time to time. 

2.7  Initial Measurement for Record : 

   Where for proper measurement of the work, it is necessary to have an initial 

set of levels or other measurement taken, the same as recorded in the authorised field 

book or measurement book of Thane Municipal Corporation by the City Engineer or 

his authorised representative and will be signed by the contractor who will be 

entitled to have a true copy of the same made at his cost.  Any failure on the part of 

the Contractor to get Such levels etc. recorded before starting the work, will render 

him liable to accept the decision of the City Engineer as to the basis of taking 

measurements, like wise the contractor will not cover any work which will render its 

subsequent measurements difficult or impossible, without first getting the same 



 33 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

jointly measured by himself and the authorised representative of the City Engineer.  

The record of such measurements made by the department will be signed by the 

contractor and he will be entitled to have true copy of the same made at his cost.  

Whenever there is change in strata during actual execution in respect of item of 

Schedule ‘B’ it will be the responsibility of the contractor to intimate this 

immediately to the Department and get the levels at the change of strata finalised 

before doing the further work. 

2.8  Handing Over the Work : 

All the work and materials, before finally taken over by department will be the 

entire liability of the contractor for guarding, maintaining and making good any 

damage of any magnitude interim payments made for such work will not alter this 

position.  The handing over by the contractor and taking over by the City Engineer 

or his authorised representative will be always in writing, copies of which will be 

going to the City Engineer or his authorised representative and the contractor duly 

signed by both the parties. 

2.9  Assistance in Procuring Priorities, Permits etc.  :  

The City Engineer on a written request by the contractor, will if in his opinion, the 

request is reasonable and in the interest of work and its progress, assist the contractor, 

in securing, the priorities for deliveries, transport permits for controlled materials etc. 

when such are needed.  The Thane Municipal Corporation will not be responsible for 

the non-availability of such facilities or delay in this behalf and no claim on account 

of such failures or delay shall be allowed by the Thane Municipal Corporation.  The 

contractor shall have to make his own arrangement for machinery required for the 

work. 

2.10  Samples and Testing of Materials :  

 (i)  All materials to be used on the work such as cement, lime, bricks, aggregates, 

steel, stones, asphalt, wood, tiles bitumen etc. shall be got approved in advance 

form the City Engineer or his authorised representative on work and shall pass 

the test or analysis 

 (ii)  The contractor shall at his risk and cost make all arrangements and/or 

shall provide for all such facilities as the City Engineer or his authorised 

representative on work may require for collecting, preparing and forwarding 

required number of samples for tests or for analysis to the TMC 

laboratory or the name of the laboratory directed by the engineer incharge 
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and bear all charges and cost of testing.  Such samples shall also  be 

deposited with the City Engineer or his authorised representative on work. 

 (iii )  The contractor shall, if and when required, submit at his cost the samples of 

the materials to be tested or analysed and if so directed, shall not make use of 

or incorporate in the works any material to be represented by the samples 

until the required test or analysis have been made and the materials 

finally accepted by the Engineer-in-charge. 

(iv) The contractor shall not be eligible for any claim or compensation either 

arising Out of any delay in the work or due to any corrective measure 

 required to be taken on account of and as a result of testing of the 

materials. 

 (v)  The contractor or his authorised representative will be allowed to remain 

present in the laboratory while testing the samples furnished by him. 

2.11  Co-ordination : 

  When several agencies for different sub-works or the Project are to work 

simultaneously on the project site there must be full co-ordination and co-

operation between different contractors to ensure timely and smooth completion 

of the project as a whole.   

The schedule dates for completion specified in each contract shall therefore, be 

strictly adhered to.  Each contractor may make his independent arrangement for 

water, power, housing etc. if they so desire.  On the other hand the contractors are at 

liberty to make mutual agreement in this behalf and make joint arrangement with the 

approval of City Engineer. 

No single contractor shall take or cause to take any steps or action that may cause, 

distruption discontent or disturbance of work, labour or arrangements etc. of other 

contractors in the project location.  Any action by any contractor which the City 

Engineer in his unquestioned discretion may consider as infringement of the above 

code, would be considered as a breach of the contract conditions and shall be dealt 

with as such. 

In case of any dispute, disagreement between the contractors, the City Engineer’s 

decision regarding the co-ordination, co-operation and facilities to be provided by the 

contractors shall be final and binding on the contractor concerned and such a decision 

or decisions shall not vitiate any contract nor absolve the contractor(s) of his/their 

obligations under the contract nor consider for the grant for any claim or 

compensation. 
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2.12  Payments : 

The contractor must understand clearly that the rates quoted are for completed work 

and include all costs due to labour, scaffolding, plant, machinery, supervision, electric 

charges, water supply charges, royalties, octroi duties, work contract tax and any other 

tax, and shall also include all expenses to cover the cost of night work if and when 

required and no claim for additional payment beyond the prices or rates quoted will be 

entertained.  

Contractor will have to submit all relative data like levels, registers etc. , required test 

reports, respective cross sections along with procedure of bill recording. Failing of 

which claim of payment will not be entertained.  

Contractor should note that after claim of bill in above respective manner payment 

will be made positively within 30 to 45 days. No delay in start or continuation of 

further work shall be accepted due to lack of fund or delay in payment to the 

contractor. 

2.13 Patented Device : 

Whenever the contractor desires to use any designed devices, materials or process 

covered by the letter of patent or copy right, the right for such use shall be secured by 

suitable legal arrangement and agreement with patent owner and the copy of their 

agreement shall be filed with the City Engineer. If so desired by the letter. 

2.14 Temporary Quarters :  

 (1) The contractor shall make his own arrangement for temporary quarters 

required for housing to his laboureres and supervisory staff at his own cost 

with all necessary arrangements including the preventive measure etc. as 

 directed by the City Engineer. No labour hutments shall be allowed within 

the work site. 

2.15  Computer Facility :  

 The contractor shall provide One branded Laptop with internet connection and one 

Computer with printer of latest configuration at work site within 7 days of issue of 

work order for the use of TMC representative throughout the construction period. 

Any maintenance and and payment of necessary charges required during contract 

period shall be responsibility of contractor at no extra cost. 

Minimum Configaration : 14" WXGA EA Series -Intel  core i5-

520M (2.40 GHz) with turbo Boost upto 2.93 GHz, 320 

GB, 3 GB DDR3 SDRAM, Intel Graphics Media Acc HD, 
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BT, VGA, Windows 7 Professional 64-Bit , 2.7 Kg, Quick 

web access, HDMI Out, eSATA, 1 yr Intl withMultimedia 

Key board, Optical mouse, multimedia kit etc.  complete.  

 Printer     :Laser Jet  

 Note :- Specification given under Sr.no 2.15 is only guidelines 

however best configuration and software should be provided 

related in work.  

2.16 Site Office for the Departmental Staff 

  On receipt of the work order the contractor will have to erect ready made site 

chowky and laboratory in form of porta cabin/ container cabin. Before erecting the 

chowky and laboratory he shall have to obtain permission from the concern 

Executive Engineer and the Executive Engineer shall approve the site of the chowky 

and the laboratory proposed by the engineer or may allow another suitable site. The 

portable cabin/ container cabin shall preferably admeasure 12.2 x 2.5 m with 2 doors 

and proper ventilation. It should have toilet facility. This chowky should be 

exclusively for use of municipal staff only and should be installed before 

commencement of work. The chowky should be equipped with electric supply, 

fans,telephone arrangement, sufficient tables , chairs, water filter and cupboard with 

locking arrangemen, Computer/Laptop with Internet Connection etc. No separate 

payment will be made for providing the chowky and ancilliary items mentioned 

above. The site chowky and laboratory will have to be removed from the site, 

leaving the site clear of all materials within the period of 7 days from the date of 

completion of work. In case of failure to do so the chowky will be demolish without 

any  intimation to the contractor at the risk  and cost  and no request for 

compensation will be entertained.  

3. SAFETY MEASURES AND AMENITIES :  

3.1  Safety Measures : 

The contractor shall take all necessary precautions for the safety of the workers and 

preserving their health while working in such job as require special protection and 

precaution. The following are some of the requirements listed. The contractor shall 

also comply with directions issued by the City Engineer in this behalf from time to 

time and at all times. 

3.1.1  Providing protective footwear to workers, in situations like mixing and placing of 

concrete, cement mortar or bitumen mix in quarries and places where the work if 

done under too much wet conditions as also for movements over surfaces infested 

with oyster growth etc. 
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3.1.2  Providing protective head wear to workers, working in quarries etc. to protect them 

against accidental fall of materials from above. 

3.1.3  Taking such normal  precaution like providing hand rails at the edges of the floating 

platform or barges not allowing nails or metal parts or useless timber to spread 

around etc. 

3.1.4  Supporting workmen with proper belt ropes etc. when working on any masts, cranes, 

grabs, hoist, dredgers etc. 

3.1.5  Taking necessary step, towards training the workers concerned in the use of 

machinery before they are allowed to handle it independently and taking all 

necessary precautions in and around the areas where machine hoists and similar 

units are working. 

3.1.6  Taking necessary precautions for the prevention from live electrical cables. 

 3.1.7  Making platforms, stages and temporary structures sufficiently strong so as not to 

cause incovenience and risk to the workmen and supervisory staff. 

3.1.8  Providing sufficient first aid facility at the work site to render immediate first aid 

treatment in case of accidents due to suffocations, drowning and other injuries. 

3.1.9  Take all necessary precautions with regard to use of drivers. 

3.1.10  Providing full length gum boots, leather hand gloves with fire proof apron to cover 

the chest and back, reaching upto knees and protective goggles for the eyes to the 

labourers working with hot asphalt handling, vibrator in cement concrete and also 

where use of any or all these items is beneficial in the interest of health and well 

being of the labourers in the opinion of the Engineer. 

3.2  Explosives :  

 The contractor shall at his own expenses construct and maintain proper magazines, if 

such are required for the storage of explosives for use in connection with works, and 

such magazines being situated, constructed and maintained in accordance with 

Government Rules and Relevant legal provisions applicable in that behalf.  The 

contractor shall at his own expenses obtain such licence or licences as may be 

necessary for storing and using explosives.  Not withstanding that the location etc. 

for storage of explosives are approved by the Engineer, the Government shall not be 

incurring any responsibility whatever in connection with storage and use of 

explosive on the site or any accident or occurrence whatsoever in connection 

therwith, all operations in or for which explosives are employed being at the risk of 

contractor and upon his sole responsibility and the contractor hereby gives to 

government an absolute indemnity in respect thereof. 

\ 
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3.3  Damage by Floods or Accidents :  

The contractor shall take all precautions against damage by floods or from accidents 

etc.  No compensation will be allowed to the contractor on this account or for 

correcting and repairing any such damage to the work during construction.  The 

contractor shall be liable to make good at his cost any plant or materials belonging 

to the Government lost or damaged by flood or from any other cause which is in his 

charge. 

3.4  Relation with Public Authorities :  

The contractor shall comply with all rules regulations by laws and directions given 

from time to time by any local or Public Authority in connection with this work and 

shall himself pay fees or charges which leviable on him without any extra cost to the 

Department. 

3.5  Police Protection : 

For the special protection of Camp and of the Contractor’s works, the Department will 

help the Contractor as far as possible to arrange for such protection with the 

concerned authorities if so requested by the contractor in writing.  The full cost of 

such protections will be borne by the contractor. 

3.6  Indemnity : 

The Contractor shall indemnify the Thane Municipal Corporation all actions, suits, 

claims and demands brought or made against him in respect of anything done or 

committed to be done by the Contractor in execution of or in connection with the 

work of this contract and against any loss or damage to the Government in 

consequence of any Suit or action being brought against the contractor for anything 

done or committed to be done during execution of the work of this contract. 

3.7  Labour and General Laws :  

 Labour Regulations : 

3.7.1  The contractor shall employ labour sufficient numbers either directly or through sub-

contractors to maintain the required rate of progress and of quality to ensure 

workmanship of the degree specified in the contract and to the satisfaction of the 

City Engineer. 

3.7.2  The contractor shall not employ in connection with the works any person who has 

not completed his eighteenth year of age. 

3.7.3  The contractor shall furnish to the City Engineer fortnightly distribution return of the 

number and description by trades of works people employed on the works. 
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3.7.4  The contractor is required to report immediately to the City Engineer any accident or 

unusual occurrence connected with the work and now he/they acted upon.  The 

contractor shall also submit to City Engineer a true statement showing in respect of 

the second half of the preceding month and the first half on the current month. 

 (1) The accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and injury 

cause by them and 

 (2) The number of female workers who have been allowed benefit under 

Maternity Benefit Act, 1961 or Rules made thereunder and the amount paid to 

them. 

3.7.5  The contractor shall pay to the labour employed by him either directly or through 

sub contractor wages not less than fair wages as defined in the contract labour 

regulations as contained hereinafter in regards to all matters provided therein. 

3.7.6  The contractor shall comply with the provisions of the payment Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1937, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit 

Act, 1961, the contract Labour (Regulation & Abolition) Act, 1970, and the 

Interstate Migrant workman (Regulation of employment and conditions of service) 

Act, 1979, or any modification thereof or any other law relating thereto and rules 

made thereunder from time to time. 

3.7.7  The contractor shall indemnify Thane Municipal Corporation payments to be made 

under and for the observance of the Regulations aforesaid without prejudice to his 

right to claim indemnify from his sub-contractors. 

3.7.8  The decision of the City Engineer in matters relating to the reports from the 

Inspecting Officers, as defined in “Contractor Labour Regulation” (Contained 

hereinafter) shall be final and binding and deductions for recovery of any liquidated 

damages in this respect may be made from any amount payable to the contractor. 

3.8     Model Rules for Labour Welfare : 

The contractor shall at his own expenses comply with or cause to be complied with 

the Model Rules for Labour Welfare as contained hereafter or rules framed by 

Department from time to time for the protection of health and for making sanitary 

arrangements for workers employed directly or indirectly on the works.  In case the 

Contractor fails to make arrangements as aforesaid, the Engineer in-charge shall be 

entitled to do so and recover the cost thereof from the contractor. 

 

 



 40 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

3.9    Safety Code : 

The contractor shall at his won expense arrange for the safety provisions indicated 

hereafter or as required by the City Engineer in respect of all labour directly or 

indirectly employed for performance of the works and shall provide all facilities in 

connection therewith. In case the Contractor fails to make arrangements and provide 

necessary facilities as aforesaid the City Engineer shall be entitled to do so and 

recover the cost thereof from the contractors. 

3.10  Nuisance : 

3.10.1  The Contractor shall not at any timedo,cause or  permit any nuisance on the site or 

do anything which shall cause unnecessary disturbance or inconvenience to owners, 

tenants or occupants of other properties near the site and to the public generally. 

3.10.2  The contractor shall save, harmless and indemnify the Department in respect of all 

claims, demands, proceedings damages, costs, charges and expenses what so ever 

arising out of or in relation to any such matters in so far as the contractor is 

responsible therefore. 

3.11  Contract Labour Regulations : 

 Definitions : 

In these regulations unless otherwise expressed or indicated the following words and 

expressions shall have the meaning hereby assigned to them. 

a) Labour would mean “Workmen” as defined in Chapter-I of the Contract Labour 

(Regulation and Abolition) Act, 1970 as amended from time to time. 

b) “Fair Wage” means Wages, which shall include wages for weekly day of rest and 

other allowances whether for time or piece work after taking into consideration 

prevailing market rates for similar employments in the neighbourhood and shall not 

be less than the minimum rites of waces fixed under the minimum Waces Act. 

c)  “Contractor” for the purpose of these Regulations shall include an agent or 

subcontractor employing labour on the work taken on contract.  

d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour 

Commissioner of the Chief Labour Commissioner Organisation. 

e) “Form” means a form appended to these Regulations. 

3.12  NOTICE AND COMMENCEMENT :  

The contractor shall within seven days of commencement of the work, furnish in 

writing to the Inspection Officer of the area concerned the following information 

under intimation to the Engineer-in-charge. 
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 (a) Name and situation of the work. 

 (b) Contractor’s name and address. 

 (c) Particulars of the Department for which the work is undertaken. 

 (d) Names and Addresses of sub-contractors as and when they are appointed. 

 (e) Commencement and probable duration of the work. 

 (f) Number of workers employed and likely to be employed. 

 (g) “Fair Wage” for different categories of workers. 

3.13 Number of hours of work which shall constitute normal working day : 

The number of hours which shall constitute a normal working day for an adult shall 

be 9 hours.  The working day for an adult worker shall be so arranged that inclusive of 

intervals, if any, for rest shall not spread over more than twelve hours on any day.  

When an adult worker is made to work for more than 9 hours on any day or for more 

than forty eight hours in any week he shall in respect of overtime work be paid wages 

at double the ordinary rate of wages. 

 NOTE:  The expression ordinary rate of wage means the fair wage the worker 

is entitled to.  (ii) Weekly day of Rest: 

Every worker shall be given a weekly day of rest which shall be fixed and noticed at 

least 10 days in advance. A worker shall not be required or allowed to work on the 

weekly rest day unless he has or will have a substituted rest day on one of the five 

days immediately before or after the rest, provided that no substitution shall be made 

which will result in the worker working for more than 10 days consecutively with out 

a rest day for a whole day. 

Where in accordance with the foregoing provision a worker works on the rest day and 

has been given a substitute rest day he shall be paid wages for the work done on the 

weekly rest day at the overtime rate of wages. 

3.14  Display of Notice regarding wages weekly day of rest etc.  

The Contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clean and legible 

condition in conspicuous places on the works, notices in English and in a local Indian 

Language spoken by majority of workers, giving the rates of fair wages, the hours of 

works for which Such wages are payable, the weekly rest day, workers are entitled to 

and name and addresses of the Inspecting Officer.  The contractor shall send a copy of 

each of such notice to the Inspecting Officer. 
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3.15  Fixation of Wage Periods : 

The Contractor shall fix wage periods in respect of each wages that shall be payable.  

No wage period shall normally exceed one week. 

3.16  Payment of Wages : 

a. Wages due to every worker shall be paid to him directly All wages shall be paid in 

current coins or currency or in both. 

b. Wages of every workers employed on the contract shall be paid, where the wage 

period is the week within three days from the end of the wage period, and in any 

other case before the expiry of the seventh day or tenth day from the end of the 

wage period according as number of workers does not exceed one thousand or 

exceeds one thousand, respectively. 

c. When employment of any worker is terminated by or on behalf of the Contractor, 

the Wages earned by him shall be paid before expiry of the day, succeeding the 

one on which his employment is terminated. 

d. Payment of wages shall be made at the work site on a working day except when 

the work is completed before expiry of the wage period, in which case final 

payment shall be made at the work site within 8 hours of last working day and 

during normal working time. 

 NOTE : The term “working day” means a day, on which work, on which labour 

is employed is in progress. 

3.17  Register of Workmen: 

A Register of workmen shall be maintained in Form-1 and kept at the work site or as 

near to it as possible, and the relevant particulars of every workman shall be entered 

therein within there days of his employment. 

3.18  Employment Card : 

The Contractor shall issue an employment card in Form-II each worker on theday of 

worker’s entry into his employment. If a worker has already any such card with his 

issued by the previous employer, the Contractor shall clearly endorse that 

employment card with relevant entries. On termination of employment the 

employmentcard shall be again endorsed by the Contractor and returned to the 

worker. 
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3.19  Register of Wages etc :  

(i) A Register of wages cum muster roll in Form-II shall be maintained and kept 

at the work site as near to it its possible. 

(ii) A wage slip Form-IV shall be issued to every worker employed by the 

Contractor  at least a day prior to disbursement of wages. 

3.20  Fine and deductions which may be made form wages: 

Wages of worker shall be paid to him without any deductions of any kind except the 

following:- 

 (a) Fines. 

(b) Deductions for absence from duty i.e. from the place or the places where by 

the term of his employment he is required to work.  The amount of deduction 

shall be proportionate to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 

persons for custody or for loss of money which he is required to account for, 

where such damage or loss in directly attributable to his neglect or default. 

(d) Deductions for recovery of advances or for adjustment of every payment of 

wages. Advance granted shall be entered in a register and 

 (e)  Any other deduction which the Department may form time to time allow. 

(ii) No fines shall be imposed on any worker save in respect of such act and 

omission on his part as have been approved of by the Chief Labour 

Commissioner. 

(iii) No fine shall be imposed on a worker and no deduction for damage or 

loss shall be made from his wages until the worker has been given on 

opportunity of showing cause against such fines or deductions in writing. 

(iv) The total amount of fines which may be imposed in any one wage period 

on a worker shall not exceed an amount due to him in respect of that 

wage period. 

(v) No fine imposed on a worker shall be recovered from him in installments 

or after expiry of sixty days from the day on which it was imposed.  

Every fine shall be deemed to have been imposed on the day of the act or 

commissions in respect of which it was imposed. 

(vi) The Contractor shall maintain both in English and the local Indian 

Language a list, approved by the Chief Labour Commissioner clearly 
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stating the acts and commission for which penalty or fine may be 

imposed on a workmen and display it in good condition in a conspicuous 

place on the work site. 

3.21 Preservation of Registers 

The register of workman and the register of wages cum muster roll required to be 

maintained under these Regulation shall be preserved for 3 years after the date on 

which the last entry is made therein. 

3.22  Enforcement : 

(i) The Inspecting Officer shall either on his own motion or on a complaint 

received by him carry out investigations and send a report to the City Engineer 

specifying the amounts representing workers dues and amount of penalty to be 

imposed on the Contractor for breach of these Regu!ations, that have to be 

recovered from the Contractor, including full details of the recoveries 

proposed and the reasons therefore. It shall be obligatory on the part of the 

City Engineer on receipt of such a report to deduct such amiunts from 

payments due to the Contractor. 

(ii) The penelty for every default and breach of these Regulations shall, however 

be a sum not exceeding Rs. 5000/-. In the event of the Contractor’s default 

continuing in this respect,the penalty may be enhanced to Rs. 50/- per day for 

each day default subject to maximum of one percent of the estimated cost 

of the work put to tender. 

3.23  Disposal of amount recovered from the Contractor : 

The City Engineer shall arrange  payment to workers concerned within 46 days from 

receipt of report from  Inspecting Officer except in cases where the Contractor has 

made an appeal under Regulation 15 of these Regulations.  In case where there is an 

appeal payment of worker’s dues Would be arranged by the City Engineer wherever 

such payments arise, within 30 days from the date of receipt of the decision of the 

Regional  Labour Commissioner (R.L.C.). 

3.24  Welfare Fund : 

All moneys that are recovered by the City Engineer by way of worker’s dues which 

could not be disbursed to workers within the time limit prescribed above, due to 

reasons Such as where about of workers not being known, death of a worker etc., and 

also amounts recovered as penalty shall be credited to a fund to be kept under the 
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custody of R.L.C. for Such benefit and welfare of workmen employed by Contractors 

are prescribed by the Chief Labour Commissioner. 

3.25  Appeal against decision of Inspecting Officer 

Any persons aggrieved by decision of the Inspecting Officer may appeal against such 

decision to the Reaional Labour Commissioner concerned within 30 days from the 

date of the decision forwarding, simultaneously a copy of his appeal to the City 

Engineer.  The decision of the Regional Labour Commissioner shall be final and 

binding upon the contractor and the workmen. 

3.26  Representation of Parties :  

 (i)  A workmen shall be entitled to be represented in any investigaiton or enquiry 

under the regulations by an officer or a registered trade union of which he is a 

member or by any Officer or a federation of trade union to which the said trade 

union is affiliated or where the workmen is not a member of any  

   registered trade union, by an officer of a registered trade union connected with 

or by any other workmen employed in the industries in which the workmen is 

employed. 

 (ii)  A Contractor shall be entitled to be represented in any investigation or/enquiry 

under these regulations by an officer of an Association of Contractors of which 

he is a member or by a an officer of a federation or Associations of contractors 

to which the said Association is affiliated or where the contractor is not a 

member of an association by an Officer of association of employers, connected 

with or by any other employer engaged in the industries in which the 

contractor is engaged.  

(iii) No party shall be entitled to be represented by legal practitioner in any 

investigation or enquiry under these regulations. 

3.27 Inspection of Books and other Documents  

The Contractor shall allow Inspection of the registers and other documents 

prescribed under these regulations by Inspecting Officer and the City Engineer his 

authorized representative at any time and by the worker or his agent no receipts of 

due notice at a convenient time. 

3.28 Amendments :  

Thane Municipal Corporation may from time to time add to or amend these 

regulations and issue such directions as it may consider necessary for the proper 

implementation of these regulations or for the purpose of removing any difficulties 

which may arise in the administration thereof. 
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FORM - I 

REGISTER OF WORKMEN 

(Regulation - 7)  

 

i) Name and Address   : 

 of the Contractor 

ii) Number and Date of  : 

 the Contract 

iii) Name and Address of  :  

 the Department awarding 

 the Contract 

iv) Nature of Contract  : 

 and Location of work 

v) Duration of the  :  

 Contract 

Sr.No. 

 

 

 

 

 

Name & 

Surname 

of the 

Worker 

Age 

& 

Sex 

Father’s/Husband’

s Name 

Nature of 

Employment 

/ Designation 

Permanent 

Home Address 

of Employees 

1 2 3 4 5 6 

 

Present 

Address 

Date of 

commencement of 

Employment 

Date of 

Termination 

or leaving 

Employment 

Signature or 

Thumb 

Impression of 

Employee 

Remarks 

7 8 9 10 11 
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FORM - II 

EMPLOYMENT CARD 

(Regulation - 8) 
 

i) Name and sex of worker  : 

ii) Father's/ Husband's Name  : 

iii) Address      :  

iv) Age and Date of Birth   : 

v) Identification Marks   :  

Particular's of next of kin (wife/husband) and children, if any, or of dependant next of kin in 

case the worker has no wife/husband or child. 

Name :- 

Full address of Dependants    : 

(Specify village,District & State) 

Sr.

No

. 

Name & Address 

of Employer 

(Specify whether 

contractor or a 

Sub-Contractor) 

Particular’s of 

location of work site 

and description of 

work done 

Total period 

during which 

employed  

From ………… 

To ……….. 

Actual 

number of 

days worked. 

1  2  3  4  5  

 

Leave 

taken 

(No. of 

days 

should 

be 

specified) 

Nature of 

Work 

done by 

the 

worker 

Wage 

Period 

Wage Rate 

(with 

particulars 

of unit in 

case of 

piece work 

Total 

wage 

earned by 

the 

worker 

during 

the 

period 

shown 

under 

Col.5 

Remarks 

of the 

Employer 

Signature 

6 7 8 9 10 11 12 

 

N.B. For a worker employed at one time on piece work basis and at another on daily wages 

relevant entries in respect of each of employment should be made separately. 
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FORM - III 

REGISTER OF WAGES CUM MUSTER ROLL 

(Regulation) 

 

i) Name and Address of the Contractor  : 

ii) Number and Date of the Contract  : 

iii) Name and Address of the Department   : 

 awarding the Contract  

iv) Nature of contract and Location of work : 

v) Duration of the Contract   : 

vi)     Wage period   

   :  

Sr.

No. 

Name 

Surna

me of 

the 

worke

r 

Father’s/Husband

’s Name 

Sex Designation 

and Nature of 

work 1,2,3 

……      upto 

31) 

Daily 

attendance (No. 

of units 

worked) 

Total attendance 

Unit 

1 2 3 4 5 6 7 

 

Fair Wages 

available 

Wages paid Overtime worked Total Wages paid 

Basic  D.A. & 

Other 

allowance 

Basic  D.A. & 

Other 

allowance 

Date No. of 

hours 

Overtime 

wages 

earned 

8 9 10 11 12 13 14 15 

 

 

Deduction from Wages Net 

Wages 

Date of 

Payment 

Signature 

or thumn 

impression 

of worker 

Rema

rks 
Fines Deduction 

for 

damages 

House 

Rent 

Recovery Other 

deduction 

16 17 18 19 20 21 22 23 24 

Reasons to be recorded in column 24. 
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FORM - IV 

(Regulation 9) 

 

i) Name of the Contractor     : 

ii) Place       : 

_________________________________________________________________________ 

1) Name of worker with father/husband's name  : 

2) Nature of Employment     : 

3) Wage period      : 

4) Rate of Wage Payable     :  

5) Total attendance/units of work done   : 

6) Dates of which overtime worked   : 

7) Overtime wages      : 

8) Gross wages payable     : 

9) Total deductions (including nature of deductions) : 

10) Net wages payable     :  

 

 

 

 

 

 

Contractor’s Signature/      Employee’s Signature/ 

Thumb impression       Thumb impression 
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3.29 Model Rules for Labour Welfare  

 

3.30  Definitions : 

 

 (a) Work Place: 

“Work Place” means a place at which on an average 20 or more workers are 

employed. 

 (b) Large workplace : 

“Large Work Place” means a place at which on average 500 or more workers 

are employed. 

3.31  First Aid : 

At every work place, there shall be maintained in a readily accessible place first aid 

appliances including an adequate supply of sterilized dressings and sterilized cotton 

wool as prescribed in the factory rules of the State in which the work is carried on.  

The appliance they shall be placed under the charge of responsible person who shall 

be readily available during working hours. 

At large work places where hospital facilities are not available within easy distance of 

the works, first-aid posts shall be established and be run by a trained compounder. 

Where large work places are remotely situated and far away from regular hospitals 

indoor wards shall be provided with one bed for every 250 employees. 

Where large work places are situated in cities, towns or in their suburbs and no bed 

are considered necessary owing to the proximity of city to town hospitals, suitable 

transport shall be provided to facilitate removal of urgent cases to those hospitals. At 

other work places some conveyance facilities shall be kept readily available to take 

injured person or persons suddenly taken seriously ill, to the nearest hospital. 

At large work places there shall be provided and maintained an Ambulance room of 

the prescribed size of such medical and nursing staff as may be prescribed.  For this 

purpose the relevant provisions of the Factory Rules of the State Government of the 

Area where the work is carried on may be taken as the prescribed standard. 

3.32  Accommodation for Labour : 

The Contractor shall during the progress of the works provide, erect and maintain 

necessary temporary living accommodation and ancillary facilities for labour at his 

own expenses and to standards and scales as approved by the City Engineer. 
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3.33  Drinking Water :  

In every working places there shall be provided and maintained at suitable places, 

easily accessible to labour a sufficient supply of cold water fit for drinking. Where 

drinking water is obtained from an intermittent public water supply each work place 

shall be provided with storage where drinking water shall be stored. 

Every water supply storage shall be at a distance of not less than 15 meters from any 

latrine, drain or other source of pollution where water has to be drawn from an 

existing well, which is in proximity of latrines, drain or any other source of pollution, 

the well shall be properly chlorinated before water is drawn from it for drinking. 

Allsuch wells shall be entirely closed in and be provided with a trap door which shall 

be dust and water proof. 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 

3.34  Washing and Bathing Places : 

Adequate washable and bathing places shall be provided separately for men and 

women.  Such places shall be kept in a clean and drained condition. 

3.35 Scale of Accommodation in Latrines and Urinals : 

There shall be provided within the premises of every work place, latrines and urinals 

in an accessible place, and the accommodation separately for each of these, shall not 

be less than at the following scales 

   No. of Seats  

 (a) Where number of persons does not exceed 50.            2 

 (b) Where number of persons exceeds                                            3 

50 but does not exceed 100. 

 (c) For additional persons  3 per. 100 or 

  part thereof. 

In particular cases, the Engineer-in-charge shall have the power to vary the 

scale, where necessary. 

3.36  Latrines and Urinals :  

Except in work places provided with water flushed latrines connection with a water 

borne sewage system, all latrines shall be provided with receptacles on dry earth 

system which shall be cleared at least four times daily and at least four times daily and 
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at least twice during working, hours and kept in a strictly sanitary condition. 

Receptacles shall be tarred inside and outside at least once a year. 

If Women are employed, separate latrines and Urinals, screened from those for men 

and marked in the vernacular in conspicuous letters, “FOR WOMEN ONLY”, shall 

be provided on the scale laid down in rule 6. Those for men should be similarly 

marked “FOR MEN ONLY”.  A poster showing the figures of a men and of a women 

shall also be exhibited at the entrance to latrines for each sex.  There shall be adequate 

supply of water close to latrines and Urinals. 

         Construction of Latrines :  

Inside wall shall be constructed of masonry or other non absorbent materials and shall 

be cement washed inside and outside at least once a year.  The dates of cement 

washing shall be noted in a register maintained for the purpose and kept available for 

inspection, latrines shall have at least thatched roof. 

3.37  Disposal of Excreta : 

Unless otherwise arranged for by the local sanitary authority arrangement for proper 

disposal of excreta by incineration at the work place shall be made by means of 

suitable incinerator approved by the local medical, health and municipal authorities. 

The Contractor shall, at his own expenses, carry out all instructions issued to him by 

tile City Engineer to effect proper disposal of excreta and other conservancy work in 

respect of contractor’s work people or employees on the site.  The contractor shall be 

responsible for payment of any charges which may be levied by municipal authority 

for execution of such work on his behalf 

3.38  Provision of Shelter during Rest :  

At every work place there shall be provided free of cost four suitable sheds, two for 

meals and two others for rest separately for use of men and women labour.  Height of 

each shelter shall not be less than 3 meters from floor level to lowest part of the roof 

Shed shall be kept clean and the space provided shall be on the basis of at least 0.5 sq. 

meter per head. 

3.39  Creches :.  

At a place at which 20 or more women workers are ordinarily employed, there shall 

be provided at least one hut for use of children under the age of 6 years, of such 1 

women. 



 53 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

Huts shall not be constructed of a standard lower than that of thatched roof, mud floor 

and walls with wooden planks spread over mud floor and covered with matting.  Huts 

shall be provided with suitable and sufficient opening for light and ventilation.  There 

shall be adequate provision of sweepers to keep the places clean.  There shall be two 

“Dais” in attendance.  Sanitary utensils shall be provided to the satisfaction of local 

medical, health and municipal or cantonment authorities.  Use of huts shall be 

restricted to children, their attendants and mothers of children. 

Where the number of women workers is more than 25 but less than 50, the Contractor 

shall provide at least one Hut, one Dai to look after the children of women workers, 

size of the creche(s) shall vary according to the number of women workers employed. 

Creche(s) shall be properly maintained and necessary equipment like toys etc., 

provided. 

3.40  Canteen : 

A cooked food canteen on a moderate scale shall be provided for the benefit of 

Workers wherever it is necessary. 

 Planning sitting and erection of the above mentioned structures shall be approved by 

the City Engineer and the whole of such temporary accommodation shall at all times 

during the progress of the works be kept tidy and in a clean and sanitary condition to 

the satisfaction of the City Engineer and at the Contractor’s expenses.  The 

Contractor shall confirm Generally to sanitary requirements of local medical, health 

and municipal or cantonment authorities and at all times adopt, such precautions as 

may be necessary to prevent soil pollution of the site.  On completion of the works 

the whole such temporary structures shall be cleared away, all rubbish burnt, excreta 

or other disposal pits ortrenches filled in and effectively scaled off and the whole of 

site left clean and tidy to the entire satisfaction of the City Engineer at the 

Contractor’s expenses. 

3.41  Anti Malarial  Precautions : 

The Contractor shall, at his own expenses, conform all anti-malarial instructions 

given to him by the Engineer-in-charge, including the filling up of any borrow pits 

which may have been dug by him. 

3.42     Nothing payable for extra facilities :  

These are minimum facilities required to be provided.  If the contractor gives any 

extra facility, the Thane Municipal Corporation will not compensate him for that. 
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3.43 Enforcement : 

The inspecting Officer or any other officer nominated in this behalf by the City 

Engineer shall report to the City Engineer all cases of failure to comply with the 

provisions of these Rules either wholly or in part, specifying the penalties to be levied 

for such breach of these provisions. 

3.44  The sum to be levied as penalty shall, however, be fixed in accordance with 

provision of clause 13(ii) of safety code. 

4 DEFINITIONS : 

 Unless excluded by or repugnant to the context. 

a) The expression “TMC” as used in the tender papers shall mean the Thane Municipal 

Corporation, Thane. 

b) The expression “Department” as used in the tender papers shall mean the Public 

Works Department of the Thane Municipal Corporation, Thane. 

c) The expression “City Engineer” as used any where in the tender papers shall mean 

City Engineer, of the Public Works Department, Thane Municipal Corporation Thane 

who is designated as such for the time being in whose jurisdiction the work lies or the 

officer to whom the function of the City Engineer may be subsequently transferred. 

d) The expression Plant as used in the tender papers shall mean every machinery 

necessary or considered necessary by the City Engineer to execute; construct 

complete and maintain the works and used in altered, modified, substituted and 

additional work, ordered in the time and manner herein provided and all temporary 

materials and special and other articles of appliances of every sort, kind and 

description whatsoever intended or used therefor. 

e) “Drawing” shall mean the drawings referred to in specifications and any 

modifications Of such drawings approved in writing by Engineer and such other 

drawings as may from time to time be furnished or approved in writing by the City 

Engineer. 

f) “City Engineer's Representative” shall mean an assistant of the City Engineer i.e. rank 

of Executive Engineer who will be called as Engineer-in-charge of work notified in 

writing to the Contractor by the City Engineer.  

g) The “Site” shall mean the lands and /or other places on, under, in or through which 

the work is to be executed under the contract including any other lands or place which 

may be allotted by Thane Municipal Corporation or used for the purpose of contract. 
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h) Part(s) thereof as the case may be and shall include all extra or additional, altered or 

substituted works as required for performance of the Contract. 

i) The “Contract” shall mean the notice of tender, the sealed quotation and the tender 

documents including the tender and acceptance thereof together with the documents 

referred to therein, and the accepted conditions with annexure mentioned therein 

including any special conditions, specifications, designs, drawings, priced 

schedule/bill of quantities and schedule of rates.  All these documents taken together 

shall be deemed to form one contract and shall be complementary to one another. 

j) The “Contractor” shall mean the individual or firm or company whether incorporated 

or not, undertaking the work and shall include legal representative of such an 

individual or persons comprising such firm or company as the case may be and 

permitted, assigns of such individual or firm or company. 

k) The “Contract sum” shall mean the sum for which the tender is accepted. 

l) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 

m) A “Week” shall mean seven consecutive days without regard to the number of hours 

worked in any day in that week. 

n) “Excepted Risks” are risks due to riots (other wise than among contractor’s 

employees) and civil commotion (in so far as both these are un-insurable) war 

(whether declared or not), invasion, act of foreign enemies, hostilities, civil war, 

rebellion, revolution, insurrection, military or usurped power, any acts of God, such as 

earthquake, lightening and un-precedented floods over which the contractor has no 

control. 

o) “Temporary works” shall mean all temporary works of every kind required in or 

about the execution completion or maintenance of the works. 

p) “Urgent works” shall mean any measures which, in the opinion of the City Engineer, 

become necessary during the progress of the works to obviate any risk or accident or 

failure or which become necessary for security of the work or the persons working, 

thereon. 

q) Where the context so requires, word importing the singular number only also include 

the plural number and vice-versa. 
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r) Wherever there is mention of “Schedule of.’rates” or simply D.S.R. or Schedule 

Rates in this tender it will be taken to mean as “The Schedule of the rate of Thane 

Public Works Circle, Thane. 

5 LEVELLING INSTRUMENTS : 

If measurement of items of the work are based on volumctric measurements 

calculated from levels taken before and after construction of the item, a sufficient 

number of levelling instruments, staves, tapes etc. will have to be kept available by 

the contractor at road site of work for this purpose including theodolite. All 

instruments must be kept at road site available for use to TMC staff.  Lack of such 

levelling instruments, staves, tapes etc., in required numbers may cause delay in 

measurements and the work.  The contractor will therefore to keep sufficient number 

of these readily available at site. 

6. COLLECTION OF MATERIALS : 

(i) The contractor or piece worker shall make his own arrangements to obtain the 

material from existing or a new quarries but before starting collection the 

quarry shall be got approved by the City Engineer or his representatives.  The 

contractor or piece worker shall pay all royalty charges, compensation etc.  No 

claims or responsibility on account of any obstructions caused to execution of 

the work by difficulties arising out of private owners of land, will be 

entertained. 

(ii) No material shall be removed from the land touching it without the written 

permission of the City Engineer or his authorised representative. If any 

material is unauthorisedly obtained from such places, the contractor or piece 

worker shall have to make good the damage and pay such compensation, in 

addition as may be decided by the City Engineer and will have to stop further 

collection. 

(iii) Any material that falls on any Thane Municipal Corporation Road from the 

carting truck or other plant etc. during, conveyance shall be immediately 

picked up and removed by the contractor or piece worker, failing which it be 

got removed departmentally at his cost.  No heap shall be left prior to stacking 

even temporarily on the road surface or in any way so as to cause any 

obstruction or danger to the traffic.  The contractor or the piece worker shall be 

liable to pay claims or compensation etc. arising out of any accident etc.  Any 



 57 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

such materials causing obstruction or danger etc. will be got removed 

departmentally at his cost and no claims for any loss or damage to the material 

thus removed will be entertained.  The contractor shall also be responsible for 

the damage or accident etc. arising out of any material that falls on the road or 

track not in charge of the department and shall attend to any complaints which 

may be received. 

(iv) The materials shall not be collected in place where it is liable to be damaged or 

lost due to traffic passing over it, to be washed away by rain or floods to be 

buried under the land slide etc. or to slip down of embankment or hill side etc.  

No claims for any loss due to these and similar cause will be entertained. 

(v) Rubble/metal shall be free from all earth, rubbish, vegetable matter and other 

extraneous substances and in the case of metal, screened to gauge, if so 

directed when ready, it shall be collected entirely clear of the roadway, on 

ground which has been cleaned of vegetation and levelled. 

(vi)  The size of the stacks like rubble shall be of such size as may directed by the 

City  Engineer and all stacks shall be of the same uniform size and shall be 

uniformly distributed over whole lengths. 

(vii) The representative of the Engineer-in-charge shall supply the contractor with 

statement showing Sub Km., wise quantities that will be required in the order 

in which the utilisation is to be done.Any excess   quantity shall be removed at 

the expenses of the contractor before the material in the length is finally 

measured. 

(viii)    lf directed, the material shall be collected in the   following order according to  

availibility of space : (1) Rubble (2) Metal (3) Soft Murum and (4) Hard 

Murum, shall be collected on the side opposite to that on which soft murum 

has been collected.  Similarly metal collected for petty repairs shall be stacked 

on the opposite to metal for new layer. 

All road materials shall be examined before it is spread.  The labour for 

measurements (and check measurements wherever carried out ) shall be 

supplied by the contractor or piece worker.  If the contractor or piece worker 

fails to attend the measurements of material after receiving the notice from the 

Engineer’s representative or his subordinate stating date and time of intention 

of measuring the work, the work shall be measured exparte and no complaint 
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in this respect will be entertained later on. If the contractor or piece worker 

fails to attend the measurement of material after receiving the notice form the 

Engineer’s representative or his subordinate stating date and time of intention 

of measuring the work, the work shall be measured exparte and no complaint 

in this respect will be entertained later on.  If the contractor or piece worker 

fails to supply sufficient labour or the materials required at the time of 

measurements or check measurement, after due notice has been given to him, 

the expenses incurred on account of employing departmental labour or 

material etc. shall be charged against his account. 

7. MISCELLANEOUS 

7.1  Rates shall be inclusive of Work Contract Tax, Sales Tax and all other taxes etc. and 

octori as stated in para 2.12 of this chapter, except of octroi exempting for plant and 

machinery used for the this work will be given but deposit of Rs. 1,00,000/- will 

have to be paid.  

7.2 In case it becomes necessary for the due fulfillment of contract for the contractor to 

occupy land outside the department limits, the contractor will have to make his own 

arrangements with the land owners and to pay such rent if any payable as mututally 

agreed between them. 

7.3 The special provision in detailed specifications or wording of any item shall gain 

precedance over corresponding contradictory provision, (if any), in the M.O.R.T.H 

specifications, the Maharashtra P.W.D. Standard specifications where reference to 

such specifications is given without reproducing the details in contract. 

7.4 It is presumed that the contractor has gone carefully through the M.O.R.T.H 

specifications Maharashtra P.W.D, Standard specifications, IRC 

specifications,guidelines and the schedule of rate, all condition of the contract and 

Studied the site condition before arriving at rates quoted by him.Decision of the City 

Engineer shall be final as regards interpretation of specification. 

7.5 The collection and storage of construction materials at site shall be in such a manner 

as to prevent deterioration intrusion, of foreign matter and to ensure the preservation 

of their quality, properties and fitness for the work.  Suitable precautions shall be 

taken by the contractor to protect the material against atmospheric actions, fire and 

other hazards.  The materials likely to be carried away by wind shall be stored in 
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suitable stores or with suitable barricades and where there is likely hood of subsidence 

of soil, such heavy materials shall be stored on paved platforms. 

7.6 The contractor shall be responsible for making good the damages done to the existing  

property or work during construction by his men. 

7.7 If it is found necessary from safety point of view to test any part of the structure, the 

test shall be carried out by the Contractor with the help of the department at his own 

cost. 

7.8  Defective work is liable to be rejected at any stage.  The contractor, on no 

account can refuse to rectify the defects merely on reasons that further work 

has been carried out.  No extra payment shall be made for rectification. 

7.9 In the absence of specific directions to the contrary, the rates and prices inserted in the 

items are to be considered as the full inclusive rates and prices for the finished work 

described there under and are to cover all labour, materials, wastage, temporary work, 

plant, overhead charges and profits, as well as the general liabilities, obligations and 

risks arising out of the General Condition of Contract. 

7.10 The quantities set down against the item in the Schedule “B” are only estimated 

quantities of each kind of work included in the contract and are not to be taken as a 

guarantee that the quantities.in the schedule will be carried out or required or that they 

will not be exceeded or reduced. 

7.11 All measurements will be made in accordance with the methods indicated in the  

elaborated in the Technical specifications, incorporated in the tender document. 

7.12 The details shown on drawing and all other information pertaining to the works shall 

be treated as indicative and provisional only and these are liable to variation as found 

necessary while preparing working drawing which will be supplied by the Thane 

Municipail Corporation.  The contractor shall not, on account of such variation be 

entitled to any increase over the already quoted rates in the tender which are on 

quantity basis. 

7.13 Protection of underground telephone cable and aerial telephone wires and Poles, 

transmission towers, electrical cables and water supplying lines is the responsibility of 

the contractor. 

During the execution of work, it is likely that the contractor may meet with telephone 

cable, electrical cables, water supply lines, effluent pipe line, oil pipe line etc. it will 

therefore be the responsibility of the contractor to protect them carefully.  All such 
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cases should be brought to the notice of the City Engineer by the contractor and also 

to the concerned Department.  Any damage whatsoever done to these cables and 

pipe lines by the Contractor shall be made good by him at his cost. 

8 LINING OUT : 

The Contractor shall provide free of charge all labour and material and instruments 

required for lining out, surveying, inspection decided by the City Engineer as 

considered necessary for the proper and systematic execution of the work. 

The department will only show the changed point on the alignment of road and it will 

be the responsibility of the contractor to correctly align the road between points 

including setting out curves etc. The Department will render necessary assistance. 

Likewise, only one Bench Mark with definite value of R.L. will be shown to 

contractor who shall have to provide for a network of temporary bench mark all along 

the road and near C.D. works for executing the work.  The contractor shall be 

responsible for the provision, accuracy and maintenance of temporary Bench Mark.  

He shall be responsible for the correctness of the position, levels, dimension and 

alignments of all parts of the works and provisions of necessary instruments and 

labour in connection with suitable pointed bamboos or wooden stack shall be 

provided at his cost and firmly fixed at every meters on both sides of embankment to 

indicate final as well as intermediate height of the embankment.  Any errors in 

position, levels, dimension and alignment, etc. shall be rectified, by contractor at his 

expenses.  The checking or inspection of any setting out of any line or level or work 

by City Engineer or his representative shall not in any way relieve the contractor of 

his responsibility for correctness thereof. The contractor shall carefully protect and 

preserve all bench mark, side rails pegs and stones etc., marking out the centre lines of 

C.D. works, necessary approaches etc. shall be done by the contractor at his own cost 

as directed by the City Engineer or his representative. 

9. PRIORITIES OF WORK TO BE EXECUTED :  

Priorities for items to be executed shall be determined periodically keeping in view 

the final time limit allowed for the work. 

10 HANDING OVER OF WORK :  

All the work and materials before finally taken over by Government, will be the entire 

liability of the contractor for guarding, maintaining and making good any damages of 

any magnitude.  Interim payments made for such work will not alter this position. 
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11 DISPUTES AND ARBITRATION :  

11.1 No Arbitration is allowed. 

11.2 In case of disputes or difference of opinion arising between the City Engineer and 

the Contractor, the Contractor refer the matter to the Commissioner through the City 

Engineer with an advance copy to the Commissioner and the decision of 

Commissioner will be final in this case.  

12  TESTS : 

12.1 The contractor shall at his own cost arrange to carry out the all tests of materials 

which are to be used on the work.  The tests will have to be carried out either in the 

field laboratory or in an approved laboratory suggested by T.M.C.  Routine Test shall 

mean testing of aggregates for gradation flakiness index , impact value, binder content 

and field density etc. Chart showing frequency of tests is attached in APPENDIX-III 

12.2 Department will also carry out some of above mentioned tests independently in 

Laboratory and testing charges thereof will be borne by the contractor.  Also the work 

portion where test results are not satisfactory will have to be removed and 

redone at the cost of the contractor. 

12.3 Before beginning of the work and in intervals tests will be carried out by the 

contractor to determine the, quantities necessary for achieving the required compacted 

thickness of all types of B.T. work. These results will be guiding actor for execution 

of work.  However, the contractor is responsible to give correct compacted thickness 

of the work of all types of B.T. and other relevant items. 

12.4 In case of materials procured by the Contractor, testing as required by the codes and 

specifications, the same shall be arranged by him at his own cost.  at the nearest 

approved Laboratory. If additional testing other than as required by specification is 

ordered, the testing charges, shall be borne by the contractor. 

12.5 The Cubes (3 nos) shall be tested three day, 3cubes for Seven Days strength at the site 

laboratory in the presence of Engineer-in-charge of the work. Whenever the material 

cubes and beams of 28 days (3 nos each) strength are required to be sent to the 

Municipal Laboratory then the same shall be transported by the contractor and got 

tested at their own cost.  

12.6  10 % of the rate of the item shall be withheld and shall be released only after receipt 

of satisfactory test results whenever specified. 
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13 FINAL BILL : 

13.1 The contractor should submit final bill within one month after completion of the work 

and the same will be paid within 6 months if it is in order.  Disputed items and claims, 

if any shall be excluded from the bill and settled separately later on. 

13.2 Bills for extra work or for any claim shall be paid separately apart from the interim 

bills for the main work.  The payment of bills for the main work shall not be withheld 

for want of decision on the extras on claims not covered in the stipulation of the 

contract. 

13.3 Claims for extra work shall be registered within 30 days of occurrence of the event or 

in any case not latter than  30 days of submission of final bill by contractor . 

However, bills for these claims including supporting data/details may be submitted 

subsequently to the City Engineer. 

14 ELECTRIC POWER : 

14.1 Arrangements for obtaining Electric Power connection will have to be made by the 

contractor at his own cost. 

15 PRELIMINARY ARRANGEMENTS :  

15.1 The Contractor except as provided in schedule “B” which follows, shall, if necessary 

construct, temporary roads and maintain these in proper condition till the completion 

of the work at his own cost.  If necessary, he shall also, at his own expenses make 

necessary arrangements for acquisition of land required by him in connection with 

execution of the work. 

15.2 The Contractor shall have to make at his own cost all preliminary arrangements for 

labour, water, electricity and materials etc., immediately after getting the work order.  

No claim for any extra payment or application for extension of time on the grounds of 

any difficulty in connection with the above matter, will be entertained. 

15.3 The contractor shall at his own expenses engage watchman for guarding the materials 

and plants and machinery and the work during day and night against any pilferage or 

damages and also for prohibiting trespassers or damage to them.Failing,Corporation 

may engage this without intimation to contractor and payment will be recovered 

through R.A.bills. 

15.4 The Contractor shall have to make his own arrangements for water required for 

watering the embankment or for any other purpose. 

 



 63 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

16. INSPECTION  : 

16.1 The contractor shall inform the City Engineer in writing when any portion of the work 

is ready for inspection giving him sufficient notice to enable him to inspect the same 

without affecting the further progress of the work. The work shall not be considered 

to have been completed in accordance with the terms of the contract until the City 

Engineer shall have certified in writing to that effect. No approval of materials or 

workmanship or approval of part of the work during the progress of execution shall 

bind the City Engineer or in any way affect him even to reject the work which is 

alleged to be completed and to suspend the issue of his certificate of completion until 

such alternations and modifications or reconstruction have been effected at the cost of 

the contractor as shall enable him to certify that the work has been completed to his 

satisfaction. 

16.2 The contractor shall provide at his cost necessary ladders and such arrangements as to 

provide necessary facilities and assistance for proper inspection of all parts of the 

work at his own cost. 

16.3 The contractor after completion of work shall have to clean the site of all debris and 

remove all unused materials other than those supplied by the Department and all plant 

and machinery, equipment, tools etc., belonging to him within one month from the 

date of completion of the work, or otherwise the same shall be removed by the 

Department at his cost and the contractor shall not be entitled for payment of any 

compensation for the same. 

17 PLANT : 

All constructional plant, provided by the contractor shall when brought on to the site 

be deemed to be exclusively intended for the construction of this work and contractor 

shall not remove the same or any part thereof (say for the purpose of moving it from 

one part of the site to another or the repairs etc.) without the consent in writing of the 

City Engineer which shall not be unreasonably withheld.      

18 AUTHORITIES TO THE CITY ENGINEER REPRESENTATIVE: 

18.1    The City Engineer may from time to time, in writing delegate to his representative  

any powers and authorities vested in the City Engineer and shall furnish to the 

contractor a copy of all such delegations of powers and authorities.  Any written 

instructions of approval given by the representative of the City Engineer to the 

contractor within the terms of such delegations (but not otherwise) shall bind the 



 64 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

contractor and the department as though it had been given by the City Engineer 

provided always as follows :- 

18.2 Failure of the representative of the City Engineer to disapprove any work or materials 

shall not prejudice the power of the City Engineer thereafter to disapprove such work 

or materials and to order the pulling down, removal or breaking up thereof. 

18.3 If the contractor shall be dissatisfied with any decision of the representative of the 

Engineer-in-charge, he shall be entitled to refer the matter to the Engineer in-charge, 

who shall there upon confirm reverse or vary such decision. 

19.  EXCEPTED RISKS : 

The contractor shall be under no liability whatsoever by way of indemnity or 

otherwise for or in respect of destruction of or damage to the works (save work 

condemned under the provisions of specifications and conditions of this tender prior 

to the occurance of any excepted risk hereinafter mentioned) or temporary works or to 

property whether of the Department or third parties or in respect of injury or loss of 

life which is the consequence whether direct or indirect, war hostilities (whether war 

be declared or not) invasion, act of forein enemies, rebelition, revolution, insurrection 

or military of usurped power, civil war or riot, commotion or disorder otherwise than 

among the contractor’s own employees or his piece worker and sub-agencies 

(hereinafter comprehensively referred to as “the said excepted risks”) and the 

Department shall indemnify and save harmless the contractor against and from the 

same and against and from all claims, demands, proceedings, damages, costs charges 

and expenses, whatsoever arising thereout or in connection therewith and shall 

compensate the contractor for any loss of or damage to property of the contractor used 

for intended to be used for the purpose of the works and laying at site of work and 

occasioned either directly or indirectly by the said excepted risks. 

19.2 lf the works sustain destruction or drainages by reasons of any of the said excepted 

risks, the contractor shall be entitled to payment for any permanent works and for any 

materials so destroyed or damaged and shall be paid by the department the cost of 

making good tiny such destruction or damages whether to the works or Temporary 

works and for replacing,, or making good Such materials so far as may be necessary 

for the completion of the works on a prime costs basis as the City Engineer may 

certify to be reasonable.  The contractor shall lodge his claim, in writing, supported by 
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City Engineer immediately, but not later than 30 days of such occurrence of damage 

to works by excepted risk. 

19.3 Destruction, damage injury or loss caused by the explosion or impact whenever and 

wherever occurring of any mine, bomb, shell, grenade or other projectile missile or 

ammunition or explosive orwas resulting from action described in 19.1 above shall be 

deemed to be a consequence of the said Excepted Risks. 

20. ADDITIONAL WORKS SPECIFICACTIONS : 

20.1 The whole work shall be carried out strictly in accordance with the approved detailed 

drawing (unless otherwise directed) description of the items, detailed specification of 

M.O.R.T.H for Bridge and Road Works August 2001 (with Indian Standard 

specification indicated therein) subject to the additional specification given for the 

relevant items and in the best workmen like manner and P.W.D. specification. 

20.2 While adopting the relevant number and pages for different items of the M.O.R.T.H 

specifications for Bridges and Road Works, August 2001 or P.W.D., Standard 

Specification Books, due care has been taken to indicate correct number and page for 

the various items.  However if for some reasons or other it is noticed that the 

specification numbers and pages quoted are not pertinent, the contractor is bound to 

carry out the work in accordance with the correct relevant specifications for the item 

or items from the standard specification Book, after taking into account the 

description of the items, scope and spirit of the work. 

20.3 During the course of the execution, payment for certain items such as R.C.C. works 

and the like which are done in stages, shall be made at part rates which shall be 

decided by the City Engineer. Similarly in case if certain component or components 

of an item are decided to be deleted, payment for the remaining parts of the items 

shall be made at reduced rates for such items which shall be decided by the City 

Engineer, either on the basis of market rates or schedule rates or accepted tender rates 

whichever are lowest for such component or components. 

20.4 It is to be definitely and clearly understood that the specification stipulated shall be 

rigidly enforced and no relaxation shall be allowed.  Extra charges or claims in 

respect of extra works shall not be entertained unless they are clearly outside the 

scope of the item and its specifications to which they relate or unless such works are 

ordered in writing by the City Engineer and claimed for in specified manner before 

the same is taken in hand. 
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21 CONTRACTOR’S LIABILITY AND INSURANCE : 

21.1  From commencement to completion of the works, the Contractor shall take full 

responsibility for the care thereof and for taking, precaution to prevent loss or 

damage to the greatest extent possible and shall be liable for any damage or loss that 

may happen to the works or any part thereof from any cause whatsoever (save and 

except the Excepted Risks) and shall at his own cost repair and make good the same 

so that at completion, the works shall be in good order and condition and in 

conformity in every respect with requirements of the contract and instructions of the 

City Engineer. 

21.2  Without limiting his obligations and responsibilities under clause 25.2 the contractor 

shall insure in the joint name of the Thane Municipal Corporation and the contractor 

against all loss or damage from whatever cause (other than the Excepted Risks) for 

which he is responsible under the terms of the contract and in Such manner that the 

Thane Municipal Corporation and the contract are covered during the period of 

construction of the  works and the defects liability period for loss or damage arising 

from a cause occurring prior to the commencement of the damage caused by the 

Contractor in the course of any operation carried Out by him for the purpose of 

complying with his obligations under clause 20 of Printed B-1 Tender Form 

(regarding Defect Liability). 

(i) The works and the temporary works to the full value of such works executed 

from time to time. 

(ii) The materials, constructional plant and other things brought to site by the in 

contractor to the full value of such material, constructional plant and other 

things. 

21.3 The Contractor shall indemnify and keep indemnified the Thane Municipal 

Corporation against all losses and claims for injuries or damages to any person of 

contractor & TMC supervising the work or any property whatsoever which may arise 

out of or in consequence of the construction and maintenance of the works and against 

all claims, demands, proceedings, damages, accidents, costs, charges and expenses 

whatsoever in respect of or in relation thereto provided always that nothing herein 

contained shall be deemed to render the contractor liable for in respect of or to 

indemnify the Department against any compensation or damage caused by 

“EXCEPTED RISKS”. 

21.4 Before commencing execution of the work, the contractor shall, without in anyway 

limiting his obligations and responsibilities under the conditions, insure against any 
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damage, loss orinjury which may occur to any property (including that of 

Department) or to any person (including any employee of Department) by or arising 

out of carrying out of the Contract. 

21.5 The contractor shall at all times indemnify the Department against all claims, 

damages of compensaition under the provisions of payments of wages Act, 1936, 

Minimum Wages Act, 1948, Employment Liability Act, 1938, Industrial Disputes 

Act, 1947, and the Maternity Benefit Act, 1961 and Inter State Migrant Workmen 

(Regulation of Employment and Conditions of Service) Act, 1979 or any 

modifications thereof or any other law relating thereto, any rules made there under 

from time to time or as a consequence of any accident or injury to any workmen or 

other person in or about the works, whether in the employment of the contractor or 

not, save and except where such accident or injury has resulted from any act of the 

Department, their agents or servants and also against all costs, charges and expenses 

or any suit, action or proceedings arising out of such accident or injury and against all 

sum or sums which may with the consent of the contractor be paid to compromise or 

compound any such claim without limiting his obligation and liabilities as above 

provided the contractor shall insure against all claims, damages or compensation 

payable under the workmen’s Compensation Act, 1923 or , any modifications thereof 

any other law relating thereto. 

21.6 All the aforesaid insurance policies shall provide that they shall not be canceled till 

the City Engineer has agreed to their cancellation. 

21.7 The contractor shall prove to the City Engineer his authorised representatives from 

time to time that he has taken out all the insurance policies referred to above and has 

paid the necessary premia for keeping the policies alive till the expiry of the Defects 

Liability period. 

21.8 The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any) and shall be responsible for any claims or losses to department 

resulting from their failure to obtain adequate insurance protection in connection 

thereof.  The Contractor shall produce or cause to be produced by his sub-contractors 

(if any) as the case may be relevant policy or policies and premium receipts as and 

when required by the City Engineer. 

If the Contractor and/or his Sub-contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may be 
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required to effect under the terms of the contract then in any such case department 

may without being bound and to effect and keep in force any such insurance and pay 

such premium or premia as may be necessary for that purpose and from time to time 

deduct the amount so paid by the department from any money due or which may 

become due to the contractor or recover the same as a debt due from the contractor. 

21.9  Third party insurance  

Before commencing the execution of the work , the contractor ( but without limiting 

with obligation & responsibility under clause 21.10.1 hereof) shall insure in the joint 

names of the employer and the contractor against any damage or lose or enjury 

which may occure to any  property or to any persom ( including property & 

employes of the employer) by or arising out of the execution of the works or 

temporary works in carrying out of the contract, such insurance shall be affected 

with an Indian insurance company and in terms approved by the employer ( which 

approval shall not be unreasonably with held ) and for atleast the amount shown in 

the appendix to the tender as the contractor shall have to produced to the engineer in 

charge the policy or policies of insurance and the receipt for the payment of 

current premiums Rs. 5 lacs has been indicated as liability of any one incident. 

This shall be restored back to same value after every incident taking place till the 

completion of the contract. 

21.9.1 Risk pending completion: 

All the works of this contract until completion of contract and handling over the work 

to the employer shall stand at the risk of the contractor who shall be responsible and 

make good at his own costs all loses and damages caused by or by due to fire, weather 

or any other cause and the contractor shall handover such works complete in every 

respect on completion of works. 

22      PRESERVATION OF PROPERTY : 

The contractor shall take all reasonable precaution for the protection and preservation 

of any or all existing road side trees, drains, sewers or other surface drain pipes, 

conduits and any other.structure under or above ground which may be affected by the 

constructions, operations and which in the opinion of the Engineer shall be continued 

in use without any change.  Safegards taken by the contractors in this respect shall be 

got approved by him from the engineer.  However, if any of these objects is damaged 

by reason of the contractor’s negligence, it shall be replaced or restored to the original 

condition at his expense. 
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23      PROVISION OF LIGHTING OF WORK : 

All excavations, trenches, obstructions, materials etc. taken in connection with the 

works would be sufficiently lighted at night in order to gard against any damage or 

danger to the traffic and to take all precautions to keep all the lamps lighted all night 

for the guidance of the traffic in the following manner 

1.  All lamp must be kept at a height of about 1 m to 1.25 m (3' to 4' at strategic 

points). 

 2. All lamps should be red in colour. 

 3. All lamps across, directions of traffic should.be spread at a distance of not  

more than 2 m (7') apart. 

4. All lamps alone the line of traffic should be spaced not more than 9m to 15m 

(30' to 40') appart. 

5. To take such other measures as may be directed by the engineer from time to 

time for the safety of the traffic. 

6. The contractor shall make all proper provisions for protecting the work by 

providing portable barricades with flashers otherwise known as  blinkers.  

Specifications of blinkers are as follows 

a) Series 6100 blinker unit consisting of a solid state osillator dryer 

circuit using silicon transistor, tropicailised printed circuit card, driving 

a 2.4 watt filament lamp in a screw holder-. 

b) The unit contains 4 flash light cells (type 1.5 v) in a battery 

compartment in the base removable bottom to facilitate quick battery 

change. 

c) The assembly housed in a specially shaped handy box, ms fabricated, 

printed in attractive traffic yellow with regulation slips on the visible 

base, bakelite handle on top for carrying. The side fitted with 

prefocussed moulded polystyrene lenses red or aiiiber having prismatic 

inner surfaces for efficient light transmission. Visibility approximately 

150 meterss on dark night. 

In the event of the contractors not complying with the provisions of the clauses, the 

engineer may without notices to the contractor put up the barricades or improve 

upon the same or provide or improve the lighting to adopt such procedures as may 
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be adopted by the engineer shall be born by the contractor shall be charged a penalty 

of Rs. 500/- per day till compliance of these requirements. 

24 RAISING OR LOWERING MANHOLES, CHAMBERS, WATER 

ENTERANCES ETC. : 

24.1 Required level shall be achieved in brick work as specified including plaster.  The 

thickness of joints shall not exceed 10mm (3/8"). case The frame of manhole must 

rest on C.C coping  

24.2 All frames of manholes and chambers etc. shall be kept flush with the general surface 

of an asphalt road/concrete pavement.   

24.3 Valve chamber frames being on the edge of the road, shall be fixed to the correct road 

level . 

24.4 A concrete pavement should be cast around the frames and covers of manholes, 

chambers, etc., in case of aspaltic roads. 

24.5 The space around circular frames and covers shall be fully paved with (C.C.1: 11/2:3) 

as specified and directed. The pavement shall be atleast 8 centimeter (3") wider than 

the outer most edge of the circular frame. No payment will be made of this pavement 

under the item of cement concrete. 

24.6 The space to be paved around hydrants or sluice boxes shall be 1 x 1.5m x 1.5m (5' x 

5') in external measurements and in case of gas syphone or chamber 91 centimeter x 

61 centimeter (3' x 2') the longer dimention being along the direction of the main. 

24.7  In Case of rectangular frame work covers the space as directed by the engineer shall 

be paved with 1: 1.5:3 C.C. No payment will be made for the pavement which should 

be at least 8 centimeter wider than the outer most edge of the frame. 

All type of service Manhole bays should be paved within 48 hours after adjoing 

pavement casting. 
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CHAPTER - IV 

SPECIAL, CONDITIONS OF CONTRACT 

 

1.0   There may be underground services such as water supply, sewerage, electric, 

telephone cable etc. which may be required to be removed, shifted by the concerned 

authorities. No survey of underground services are carried out by TMC. As per the 

requirement they will have to be taken up the possible delay due to such services have 

to be accounted by agency though time delay could be considered on merit by no 

extra compensation for such delay  will be made. TMC as proposed to lay water 

supply and sewerage lines below ground simultaneously to cater to 30 years need so 

that future cutting of roads  could be avoided.  

The tenderer should carry out additional works like major/minor 

repairs,lowering and laying of water and sewarage lines and their required relative 

works as and when required, the works will be executed at the same rate of D.S.R. 

consider for the estimate of this work & the same tender condition as directed by 

engineer in charge. However City engineer will be the final authority to execute such 

works through labour societies or other agencies.  

2.0 The contract rate shall include providing by contractor fully equipped laboratory at 

the RMC plant / hot mix plant for testing materials etc. in the presence of 

departmental engineer or his authorised representative. 

3.0 The work has to be executed true to line, levels, camber etc. The contractor shall 

provide sufficient surveying and mathematical instruments etc. and technical 

personnel so as to ensure quality of work strictly as per specifications. Camber plates 

and straight edges shall be provided in sufficient number on site to measure 

longitudinal profile and cross profile. Camber plates shall be prepared out of 

Alluminium. After asphalt work is completed, it shall be checked for cross profile 

jointly by the Contractor and Engineers of T.M.C. Correction if any shall be done by 

the contractor and surface shall be within tolerance limit as prescribed in M.O.R.T.H  

             specification of 2001 edition. Without record of this camber checking asphalt items 

payment shall not be released. The surface must be brought to the required shape 

given in the specification and drawing. On plant also the representative of TMC will 

be posted. The samples of 30/40 & 60/70 grade asphalt shall be checked frequently in 

the field laboratory and plant laboratory and record maintained in bound volumes. 
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4.0 The contractor shall submit PERT programme as well as Bar charts depending 

upon site problems and review the same at very close intervals of 15 days to a month. 

The PERT programme and Bar charts shall detail gainful employment of mobilisation 

and for their flexibility depending upon availability or otherwise of work front. 

5.0 There shall be sufficient documentation of the work in the form of test records, 

registers, challans survey records of levels, photographs etc. at the cost of contractor. 

The contractor shall provide necessary registers for recording test results jointly, 

forms, stationary etc. at his cost. All the test results in field and in the laboratory shall 

be signed by representative of contractors. 

6.0 The Tender items of earthwork in embankment shall have its top layer with 30 cm of 

non plastic murum having minimum soaked C.B.R. of 6. The compaction shall be 

done in layers of 20 cm loose with vibratory roller at O.M.C. for 100% proctor 

density. The contract rate is for cross sectional measurement and items shall include 

providing murum laying in layers compaction with vibratory rollers and testing for 

laboratory and field density, C.B.R. and P.I. value. The payment will be released after 

satisfactory test record is produced with the bill. 

7.0 L Sections - Cross Sections - Mode of Measurements :  

 Soon after issue of work order the contractor shall establish Bench mark on 

permanently fixed locations or on un-disturbed locations. Bench markings levels 

should be at interval, not more than 50 meter. This bench marking levels shall be got 

cross checked by the Dy. Engineer of T.M.C. and records shall be submitted to the 

City Engineer, Executive Engineer. One copy retain with the contractor. After 

issuing of work order and availability of the land in part or in full. The contractor 

shall take joint ground levels (initial levels) alongwith the Executive Engineer, or his 

authorised representatives and got cross checked through the Executive Engineer. He 

shall also survey the alignment of the road and submit copy of the joint levels and 

plans duly signed by himself and the representative of the Executive Engineer 

through the City Engineer, who shall get one set of longitudinal section including 

curve tables, super elevation, starting point of curve, end point of curve, plotted at 'L' 

section sheet as well as plotted on plans. The contractor shall issue one copy of the 

'L' sections and the cross sections, including the curve tables duly signed by the City 

Engineer, approved by City Engineer, before commencement in further work on the 

road. This condition is compulsory and shall not be neglected. In case the 

contractor defaults to obtain duly approved 'L' sections and cross sections from 

City Engineer before commencement of the work no claims/complaints 
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regarding delayed payments or non-payments or not entertaining payment for 

excess quantity shall be entertained. The contractor shall maintain one copy of 

the approved 'L' sections and cross sections at the site. Along with each bill the 

contractor shall forward cross sectional measurements for each of items such as 

excavation, embankment, W.B.M. and B.M. asphalt concrete, cement concrete 

sections & mastic junction etc.  The cross sectional measurement of bituminous 

items shall also be supported with weigh bridge challans of the mix. There shall be 

joint independent measurement of selected truck/dumper, as may be selected by 

Engineer or his representative in respects of bituminous mix for B.M./A.C. for 

independent weigh bridge. All the payments of the weigh bridge shall be made by 

the contractor at his cost. 

7.0 (A)  Plane Table Survey Work : 

 The Contractor should carry out the plane table survey as per the alignment & 

the related details of the roads, such as widths, etc. 

The plane table survey will include the following salient features such as – 

i) Buildings with its name 

ii) Temporary or permanent structures 

iii) Cross roads 

iv) Culverts 

v) HT lines, Electrical poles, street lights 

vi) Existing footpaths & S.W. gutters 

vii) MTNL manholes etc. 

viii) Traffic signals 

ix) Subways 

The plane table survey should be completed to the scale of 1 :500 

The surveyor should submit five ammonia prints and  one tracing  of the plane table 

survey works & levels of road at the interval of 15  m in length & 3 m in width with 

longitudinal section & existing cross section along with footpath at the interval of 100 

m. 

8.0 When excavated earth from the road ways, gutter etc. are required to be transported, 

the payment shall be against the compact quantities of transported material as per the 

cross sectional measurement of the excavation. It shall be so planned that the 

contractor shall use all the excavated approved earth in the embankment work and the 

excess soil only should be transported. The surplus earth to be used as indicated by 
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the City Engineer. In case the contractor neglect to use excavated earth in the 

embankment by proper planning re/handling will be at his cost & Necessary reduction 

in the excavated earth will be made in embankment. Regarding transportation of 

excavated earth, there shall be joint measurement of each truck/dumper with challans 

duly signed by the representative of the City Engineer and the contractor, both at the 

place of loading as well as unloading. This will serve as cross checking of work done. 

Mode of measurements will be as described above. 

Compaction of bank work, W.B.M. shall be done by use of vibratory roller of 

approved capacity. Compaction of B.M./A.C. shall be done by combinations of 

vibratory and static rollers as per specifications of M.O.R.T.H.and direction of 

Engineer-in-charge. All the items shall be rolled to the required camber super 

elevation, density, longitudinal profile etc. and surface finish shall be within limits 

prescribed in M.O.R.T.H specifications. For rolling as per requirement of speed of 

work and quantity to be rolled number of rollers will have to be arranged by 

contractor. He should note that compaction to the required standards will be given top 

most priority. Rolling of each layer will be certified by supervisors of contractor & 

representive of TMC and certificate will be recorded in M.B. with date, Roller 

Number etc. Concrete of all grades shall be produced in Ready mix plant & 

transported to site through transit mixer within the time prescribed in IS Code. 

Vibration should be as per the provisions of the IS Code. 

The contractor shall carry out all building work as per given design,drawing and 

specification all as per I.S 456. 

10.0 Submission of Bil ls by Contractor : 

The contractor shall submit bills for measured quantities duly supported with joint 

measurements along with copies of records of test results for frequency as per 

specifications, accounts of bitumen purchase, use of delivery challans of mix from 

plant to site etc. The Executive Engineer shall check the bills, and measurements 

submitted by the contractor and submit the bills after joint measurements duly signed 

by contractor. 

11.0  All the bench marks/chainage marks shall be painted and preserved till two 

years after completion of work by the contractor at his cost. 

12.0 Asphalt challans from refinery be produced by contractor giving vehicle number for 

asphalt used in this work. Please note that 30/40 & 60/70 grade asphalt shall only be 
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used. The Corporation will test grade of asphalt of any load at the cost of contractor 

and if it is found that 30/40 & 60/70 grade is not used as specified, the whole work 

done will stand rejected. Work will not be accepted at reduced rates if the grade of 

asphalt differs. Bitumen star rate as per schedule rate. 

13.0 Centering to be used for the gutter walling and slabs shall be of steel plate or of new 

marine ply only. No wooden shuttering will be allowed for the concrete of gutter 

walling, and slab work R.C.C. slab on gutter and gutter walling shall be done with 

mechanical mixer and vibrator with proper curing arrangements. All the concrete shall 

be foam finished and no plastering shall be allowed to be done. The slab concrete 

shall be as per approved mix design only. The reinforcement bars shall be of tested 

quality. Proper cover shall be provided. The top and bottom surface shall be foamed 

finished. Only river sand will be allowed to be used having silt content less than 4%. 

Honey combed surface will be rejected. Kerb stone, centre line divider stones, water 

tables shall be manufactured in factory with required specifications of concrete on a 

vibrating platform. Curing shall be by dipping in water tank for 10 days period and no 

other curing method shall be allowed. The T.M.C. Engineer shall have right to check 

the quality of production in the factory/plant. All these items shall be plate vibrated 

and true in line level and weight. The surface shall have foam finish. The joinery of 

these stones and water tables shall be of good quality and shall not be more than 10 

mm. The grill to be provided for central line divider shall be of required size given in 

drawing. The diameter and gauge shall be as specified of best quality steel. All the 

material to be used in the grill work shall be approved first by the Engineer Incharge. 

The sample grill shall be first prepared and got approved in writing. The samples shall 

be kept in field laboratory till completion. 

14.0 Approval to Material in Writing and Preservation of Samples :  

 For all the items first samples must be got approved from the Engineer Incharge. 

Approved samples shall be preserved in sealed plastic containers at the site office in 

cup-board. No work shall be done unless approval in writing is given by the 

Engineer for quality of material to be used. The samples shall be available in the 

office for shahabad stones flooring, cheque red tiles, curb stones, beams, central line 

divider stones, water tables, central line grill, PVC pipes to be used for cabling and 

all such items like metal, sand metal for WSEL/WBM/BM/AC etc. Centering 

before bringing to site shall be got approved in writing from Engineer 

Incharge. The first concreting shall be done in the presence of Dy. Engineer only 
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and it is to be shown to Engineer Incharge after removal of shuttering. After he 

approves the quality of finish in writing. Then further concreting shall be done. 

Similarly for asphalt work, WSEL work WBM work, sample stretches shall be 

prepared first and got approved from Engineer Incharge its quality and quantity in 

writing before proceeding with further work. No sub-standard work will be accepted 

and it will stand rejected if it does not meet specifications of MOST and red book. 

No layer of earth work, WSEL, W.B.M., B.M., shall be laid unless earlier layer 

compaction is approved in writing the work order book levels jointly recorded on the 

spot and the site inspection instructions in writing is given by the City Engineer's 

authorised representative. All the approvals, compaction checking, approval of 

stretches done. Approval of form finish, surface of gutter walling and slab, various 

components like kerb stone, beams, tiles, centre line stones, grill, water table, 

manhole covers shall be recorded in work order book and slips be pasted to samples 

duly signed by Engineer in charge and representative of TMC and presented till final 

bill is recorded. 

15.0 Posting of Qualified/Experienced Engineers on Site :  

  The contractor shall post sufficient number of experienced Engineers on site. 

Engineers to be appointed on site shall be with approval of Engineer Incharge of the 

work from T.M.C. The contractor shall appoint at least two  Engineers (Out of 

which at least one shall be a graduate. Civil Engineer of minimum 10 years 

experience) and sufficient qualified supervisors for day to day quality and quantity 

control, checking at all stages, checking camber, Ghani register etc. 

16.0 Safety of Traffic during execution : 

During the construction work proper diversion shall be maintained. Proper indicator 

boards shall be provided for safety of vehicular and pedestrian traffic and labour, staff 

working on site. Proper insurance of staff labour be drawn as indicated in contract. 

Safety during construction shall be given top priority and to the entire satisfaction of 

Engineer incharge. 

Tenderer should note that,during the execution of works,debries 

etc.dumped on the public streets / footpaths/places wiil have to be removed 

immediately as per direction of Engineer in charge ,failing which the same will 

be got removed at their risk and cost. 

17.0   Approval for Cement/Steel :-  

The steel and cement shall be of approved make as per instructions of Engineer in 

charge in writing. 
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18.0    Disposal & Transportation of Excavated Material : -  

Disposal & transportation of excavated material shall be done by the contractor at his 

own cost as directed by Engineer-In-Charge. No extra payment will be made for 

loading, unloading,transportation,labour and disposal of excavated material within the 

lead of 50 Mtrs. If lead works out to be more than 50Mtrs in that case rates will be 

paid as specified in bill of quantities. Proper Account, records will have to be 

maintained., All the charges for the royalty if payable to collector for excavated 

material, which will be transportated as directed by Engineer-In-Charge shall be borne 

by the contractor , necessary proof of receipt of having royalty paid shall be submitted 

along with RA bills . Necessary permission to the transportation from concerned 

department shall be obtained by contractor himself. TMC will extend necessary 

possible help in this regard. The rate quoted shall be deemed to be included above 

aspect. 

19.0    Road closing and traffic diversion- 

The contractors will have to obtain permission from the traffic police department well 

in advance either for closing down the road or for diversion of traffic for execution of 

the work. The work may be required to be executed in phases as per traffic police 

permission . The contractors should therefore take this factor into account while 

quoting. It will be the contractors responsibility to take permission from department 

concern’s. TMC will help in issuing letter, give NOC so that authorities could give 

permission. In case of any delay taking place on account of such permission , TMC 

will not be responsible. No claim/escalation, extension of time shall be entertained on 

account of this. Half width of the road can be taken for construction  

20.0 T.M.C. will not supply cement to contractors. They shall have to purchase cement of 

approved make from open market manufactured by reputed companies whose strength 

of cement shall conform to I.S. 8112.1989. Cement shall have to be got tested at any 

approved laboratory by TMC of approved make by City Engineer at Contractor’s cost 

before its use. 

Testing : - Laboratory 

Contractors must have a laboratory at plant & site at their cost for performing various 

tests at their cost and the following machines and equipment at least shall be provided 

at site,  
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a) Crushing strength machine (for cube tests) 

 b) Aggregate testing machine 

 c) Set of appropriate sieves for finding fineness modulus and for aggregate     

   grading.  

d) Laboratory weighing balance 

 e) Aggregate drying equipment 

f) Equipment for testing of silt content in sand 

 g) Aggregate impact value test machines 

h) Flexural beam testing machine.                                                                                                                                                                                                               

i) Contractor must establish this laboratory within 15 days from the date of letter 

of acceptance of contract. On failure to establish the laboratory in full a 

penalty of Rs. 300/- per week or part thereof per equipment will be imposed 

till the contractor procures the necessary equipment in good working 

condition. 

Other machines as required by Engineer of T.M.C. 

All the test records shall be meticulously maintained by the Contractor duly signed by 

Engineer In-charge of the T.M.C. in the site laboratory and made available as and 

when required. 

Six concrete cubes & beam for flexural stress shall be tested at Contractor's cost in the 

approved lab, for seven and twenty eight days strength as and when directed by 

Engineer-in-charge as a cross check or as directed in addition to usual testing at site lab. 

Contractor should possess adequate standard CUBE MOULDS. Specimens will be 

transported to any approved lab by contractor at their cost. 

21.0 The mix design of adequate strength as required and specified by the Engineer shall be            

done by contractors. The mix design shall be got changed at the cost of contractor if           

quality of materials and gradations are changed or as may be directed by the City 

Engineer.  

22.0  The mix design should confirm to one of the methods specified in & SP:23:1982 or 

as per IRC 44:1976 / ES 10262 

23.0  The tenders shall submit a list of equipments, machinery possessed by them and 

required for execution of concrete works. All grades of concrete shall be produces 

only from Ready mix plant. No mixing of any grade of concrete will be allowed at 
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site except for very small quantities with prior permission of Engineer-in-charge 

Transportation will be through transit mixer only.  

24.0  The joints (of 1 m x1 m) or as directed by Engineer-in-charge should be cut by 

mechanical means within 10 hours after the road slab is casted. Spacing of vattas for 

curing shall have to be done accordingly. In case of delay, contractor is liable for 

penalty of Rs.1,000/- (In words One thousand Only) per day.  

25.0  Intial curing shall strictly be done by covering with Hessian cloth & sprinkling with 

water over the concreted portion as  soon as the concrete starts setting. Sprinkling of 

water be started just after brooming the concrete surface to avoid evaporation of the 

water from the mix. Care should be taken not to disturb the brushed surface texture. 

Further curing of the concrete shall be done as directed, for a period of 7 days or as 

decided by Engineer-In-Charge from the date of casting of the c.c. slab. 

A penalty of Rs. 200 /- per sq.m per day will be levied for broken vatas. Penalty of 

Rs. 1000 /- per day will be levied for improper curing. 

26.0   The contractor shall have to cast runner beams, man hole bay, water table, water 

entrance bays, etc. within 5 days from the date of casting slab, failing which a 

penalty of Rs. 500 /- per day shall  be levied on contractor.  

27.0   The machine cut joints should be filled in immediately with thermo Cole as directed 

by the Engineer till regular dressing is done. Separate payment will be made for this 

work. 

28.0   The machine cut joints and expansion joints must be cleaned first by using Raking 

tools and then air blown with compressor, so as to remove dust, sand particles & 

foreign matters form the joints before filing them with hot sealing compound as 

specified in IS 1834 – 1984, after applying primer confirming to IS 3384 – 1986. 

29.0 There shall be a defect liability for 12 Months.  

30.0 It will be the responsibility of the contractor to arrange site visit as a third party 

inspection from technical experts of I.I.T. Powai or V.J.T.I. or Third Party 

agency deployed by TMC or Reputed Agency as directed by City Engineer for 

inspection of quality work of pavement concrete and sub-base of concrete road 

during construction time & as and when required by Engineer-in-charge.  
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It will also be the responsibility of the contractor to arrange a joint inspection before 

monsoon every year after completion of the work till the expiry of defect liability 

period and also at the fag end of the defect liability period. Further, if the contractor 

fails to do so, the observations made by the staff during site inspection shall be 

considered for the purpose of noting the defects.  

31.0   The contractor shall obtain and maintain a telephone at site at their cost till expiry of 

contract period within 15 days from the date of erection of site office, failing   

32.0    After completion of the work the contractor shall submit 3 sets of completion 

drawings showing therein the details of work executed including the details of SWD 

and their diameters, water mains laid, location of ducts, manholes and water 

entrances etc. as directed by the Executive Engineer. Such class shall be mounted on 

canvas cloth. The completed work shall be handed over to all the concerned 

department of TMC along with the respective ward offices with necessary plans 

after completion of the work. 

33.0   As regards testing of workability, following procedure shall be followed:- 

 After making sure that the concrete has been uniformly mixed, take a sample from 

the first 0.5 cu.m. of concrete discharge, and do a slump (or compacting factor) test 

on the sample. If the result complies with the specified requirements, then the load 

should be accepted. If the results are beyond limits, a further sample should be                

taken from the second 0.5 cu.m. of the discharge, and if this is satisfactory, the load 

should be accepted, if not, a concrete load shall be rejected, as the same is not as per 

the specification range. it may vary as per IS 4926/1976. 

34.0    No extra payment will be made for the use of admixtures. 

35.0  Contractor’s Engineer should be qualified and experienced and well conversant with 

concrete mix design and he should be thoroughly acquainted with the construction of 

concrete roads. 

36.0   Cement is to be taken for mix by weighing on approved weighing machine or similar 

such machine approved by the Engineer.  

37.0 Plate vibrators should be used for compaction of concrete mix in addition to needles 

and screed vibrators and as such contractors should have equipments of minimum two 

numbers of each machine such as mixers, plate vibrators, needle vibrators, screed 

vibrators and one extra numbers of each as stand by.    
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38.0 The work will be allowed in two shifts of 8 hours each i.e. by day and by night also if 

warranted, with proper adequate lighting arrangement at no extra cost to Corporation. 

39.0 In case the cube test for 28 days period falls short, core test of the concrete slab at the 

risk and cost of contractor will be taken of upto 15 cm. dia. cores for requisite depth 

as per IRC Code No. SP 11 of 1988 immediately and if it fails, no payment will be 

made till expiry of maintenance period of 2 years, if the concerned panel shows signs 

of structural distress, the payment will not be made and penalty will be charged as 

will be decided by the Engineer and repair measures will be carried out by the 

Contractor to the satisfaction of the City Engineer at his cost. 

40.0 The base should be adequately watered on the previous day and also two hours before 

starting concreting work so as to keep the same in moist condition while starting the 

concreting work. 

41.0 The apparatus for keeping the dowel bars in straight and perpendicular conditions to 

the concrete cross sectional surface shall be provided and used to give the alignment 

as directed by the Engineer, by providing additional bulk head at specified distance.  

Tie bars should be straightened exactly perpendicular to finished concrete surface by 

means of adequate device to be approved by the Engineer. 

42.0 Dowel bars should be painted with bitumen and wrapped with water proof paper and 

provided with expansion gap with glass wool backing as directed by the Engineer and 

as shown in drawings. 

43.0 The concrete road panels must be in proper cross profile as per camber prescribed by 

the Engineer. 

44.0 Corrugations if any across the concrete panels must be rectified by hard wire brushes 

or such other convenient contravance as directed by Engineer and the depth of 

corrugations should not be more than 2 mm. depth. 

45.0 Whenever the needle vibrator is used in vertical or horizontal position the masm must 

follow with a trowel and punch frequently the portions of concrete from where  

the needle vibrator is withdrawn so as to ensure that no hollow portion remains in the 

stiff mass of concrete, plate vibrating shall also follow thereafter 

46.0  Contractors must go through I.R.C.-43-1972 “ Recommended practice    for Tools,  

Equipments, and appliances for concrete pavement construction” for their guidance in 

executing concrete road work & I.R.C. – 15 – 2002  also. 

47.0    The dressing of joints should be maintained free of cost throughout Guarantee period  
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of the work of Five (5) years.  

48.0 Sand shall be of approved quality of fineness modules between 2.4 to 3.5 In case of 

coarse sand the same will have to be screened. Blending of natural sand and crushed 

sand may be permitted if it is found to give desired to be used for mixing up with the 

sand for bringing the admixture within the desired range of fineness modules. such 

crushed sand  shall be of approved quality with fineness passing through 75 micron 

sieve limited to 15% or less. In case percentage of fineness in crushed sand is found to 

be more than 15% prescribed under I.S. code 383 of 1970 the same will have to be 

washed and screened so as to bring it within the range of approved quality crushed 

sand.  

The fine aggregate will be tested and required as by directed by Engineer, till it 

satisfies required norms as per I.S.I. and as per specifications referred to above.  

49.0.   The flexural strength of  concrete shall be tested as per IRC -  15-2002 and  

MORTH specification. 

50.0 For night shift working, Contractors shall provide adequate flood light arrangement at 

his own cost. 

51.0 Necessary traffic signs and boards including provision of traffic cones etc. for traffic 

diversion, closure of road, roadwork in progress, etc. as directed  should be fixed by 

the Contractors at hown cost. Failing which a penalty of Rs. 5000 /- per day shall  be 

levied on contractor. 

52.0     Day by day record of execution of work and relating technical records, registers, tests  

and test reports should be maintained by the contractor's engineer and duly get 

checked and corrected by site incharge of TMC, which is responsibility of the 

contractor. Failing which, claim for the bill for such works will not be entertained.  

53.0  Temperature of concrete while placing has to be maintained by contractor as per IRC-

15-2002 for this necessary care of using ice flakes/chilled water, wetted hassien cloth 

over transit mixture has to be done by contractor at his own expense.   

54.0    Ready mix concrete plant must be fully automized and equipped with computerized  

machineries. Calibration of weighing balances must checked at six month 

55.0    Contractor should remove kerb stone, water table, divider, railing and transport it  free       

of cost to the place as suggested by Engineer-in-charge. 

56.0 Water used for mixing and curing of concrete shall be clean and free from injurious 

substance like oil, salt, acid, vegetable matter and other substances harmful to the 
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concrete. It shall meet the requirement stipulated in IS 456. The water brought for 

concreting and curing etc. shall be got tested from Municipal Laboratory to verify 

whether it is suitable for above purposes whenever directed. This testing will be done 

at contractor’s cost.  

57.  SPECIFICATION FOR SEALING OF JOINTS IN RIGID 

PAVEMENTS  

The Sealing of joints in rigid pavements shall be accomplished by the use of 

appropriate grade of sealing compound (IS:1834 1961). The sealing compound shall 

be heated to required temperature before filling into the joint. 

(A) Materials  - 

i) Bituminous sealing compound confirming to IS : 1834   1961, “Hot applied sealing 

compound for joints in concrete”. 

ii) Bituminous primer of desired fluidity to be applied cold at ambient temperature. 

(B) Specification    

 The sealing compound shall conforms to the following Specifications 

 Characteristics Requirements 

i) Penetration, 1/10th mm (25 def. 15 to 50. 

 c/100 g gm/5 sec.) 

ii) Softening point (R&B). deg .C. 75 min. 

iii) Pour point, deg.C. 180 max. 

iv) Increase in softening point after 5 max. 

 heating for 3 hrs.20 deg.C above 

 pour point, deg.C 

v) Extensibility, min 6 max. 

vi) Resistance to grit penetration 20 max. 

(C) Procedure for filling the joints 

(i) The joint shall be cleaned with coir raker and coir brushes.The fine particles shall be 

blown off by compressed air. 

(ii) Primer shall be applied to the joint in thin film by a brush & allowed to dry up Care 

shall be taken that all vertical faces are thoroughly coated. 

(iii) As soon as the primer attains touch dry state sealing compound heated to appropriate 

pour point temperature  shall be poured into the joint and allowed to cool down. 
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 (iv) After the sealing compound is cooled to ambient temperature it shall be cut with a hot 

spetula to bring it flush with the existing concrete surface. The finished surface shall 

be dusted with lime or stone powder to prevent pick up by the traffic. 

58.  SPECIFICATIONS FOR TRAFFIC SIGNS & ROAD MARKINGS 

Traffic Signs 

 Temporary traffic and construction signs are to be provided during construction and 

maintenance, operations for traffic diversion and pedestrain safety.  

 Road Marking  

1. Road markings shall be of hot applied thermo plastic materials with glass 

reflectorising beads as per relevant clauses of section 803 of M.O.S.T. 

specifications. 

2. Road marking shall be as per IRC: 35-1997. This marking shall be applied to road 

centre lines, edge lines, continuity line, stop lines, give –way lines, 

diagonal/chevron markings, zebra crossing and at parking areas by means of an 

approved self propelled machine which has satisfactory cut-off valves capable of 

applying broken lines automatically. 

3. Synthetic enamel paints shall be used to display details of structure number, span 

arrangement etc. on all culverts and bridges with required description as per 

M.O.S.T. guidelines. 

Specifications of Thermo –Plastic Road Marking 

1. All markings should be strictly in accordance with code of practice for road 

marking , paints IRC-35 and as specified by the engineer-in-charge. 

2. The thermoplastic materials shall be homogeneous / composed of aggregate, 

pigment, resigns and glass reflectorizing beads and shall conform to B.S. 3262 

PART I/ASTMD36. 

3. Requirements:- 

i) Composition- The material shall be free from all skins, dirt and foreign 

objects. 

Sr. No. Component White Yellow 

1 Binder 18.0 min 18.0 min 

2 Glass beads 20.0 min 20.0 min 

3 Titanium Dioxide 10.0 min  
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ii) Properties: - The properties of thermoplastic material, when tested in 

accordance with A.S.T.M.D. 36/BS-3262 (Part I) shall be as below: 

a) Luminance :- 

White day light- Luminance at 45
0
- 65 % min as per AASHTO M 249 

Yellow day light- Luminance at 45
0
- 45 % as per AASHTO M 249. 

b)  Drying time- 

When applied at a temperature specified by the manufacturer and to the 

required thickness, the material shall set to beat traffic is not more than 15 

min.  

c) Skid resistance – not less than 45 as per BS-6044. 

d) Cracking resistance at low temperature- 

The material shall show no cracks on application to concrete blocks. 

e) Softening point- 102.5 as per & 9.5 c as per ASTM D 36 

f)  Flow resistance – Not more than 25% per AASHTO M249. 

g) Yellowness index (for white thermoplastic paint) Not more than one as per 

AASHTO M249.     

4. Reflectorisation shall be achieved by incorporation of beads. The grading and 

other properties of the beads shall be as under. 

5. The thermoplastic material shall readily get screeded / excruded at temperature 

specified by the manufacturers for respective method of application to produce a 

line of specified thickness which shall be continuous and uniform in shape 

having clear and sharp edges.  

6. The subject material upto heating to application temperature shall not exclude 

fumes which are toxic, obnoxious or injurious to persons or property. 

7. Properties of finished road marking shall be as under: 

a. The strip shall not be slippery when wet. 

b. After application and proper drying the strip shall not show appreciable 

deformation or discolouration under traffic. 

c. The marking shall not deteriorate by contact with sodium chloride or oil 

drippings from traffic. 

d. The strip or marking shall maintain its originaldimensions in position. 

Cold ductility of the material shall be such as to permit normal 

movement with the road surface without chopping or cracking. 
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e. The colour of yellow marking shall conform to IS Code No. 356 as 

given in IS 164. 

f. Durability – The road markings shall be highly durable in all weather 

and traffic conditions. It shall last for a period of five years. The 

markings when tested shall show no sign of cracking, flaking, peeling 

off or disintegration. 

8. The marking shall be done by machine. 

9. The thermoplastic material shall be applie hot either by screding of extrusion 

machine at a temperature within the range specified by the manufacturer. 

10. The surface shall be thoroughly cleaned of all dust, dirt, grease, oil and all other 

foreign matter before application of the paint. 

11. The paint shall be applied in intermittent or continuous lines as directed and 

specified and of uniform thickness of atleast 2.5 mm, unless specified otherwise. 

12. Where arrows or letters are to be provided,the paint may be hand applied. 

13. The tenderer shall furnish a copy of certified test reports from the manufacturer 

of glass beads obtained from a reputed laboratory showing results of all the tests 

of all the tests specified and shall certify that the material meets all the 

requirements of specifications. 

14. The thermoplastic material used should be complying to specifications of B.S. 

3262 Part –I/ASTMD-36 
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APPENDIX -1 

Table  - 1    INDIAN STANDARDS (IS AND IRC) FOR CONCRETE PAVEMENT & 

UTWT CONSTRUCTION AND QUALITY CONTROL. 

MATERIALS 

  Specification  Method of Test Sampling 

Cement OPC IS : 8112 (Gr.43) IS : 4031(Pt.1 to 14) IS : 4879 

  IS : 12269 (Gr.53) IS : 4032 

Micro Silica                            IS:15388-2003 

Fly Ash  IS 3812 

Aggregate Coarse & Fine IS : 383 IS : 2386(Pt.l to 8) IS : 2430 

Water  IS : 456 

Admixture for concrete IS : 9103 

Performed fillers for IS :1838 (Pt. l&2) IS :10566 

Expansion joints 

Hot applied sealing IS :1834 of 1984 

compound for joints 

Primer  IS 3384 of 1986 

Polysulphide base joint sealant 

One part grade IS : 11433(Pt.l) IS : I 1433(Pt.2) 

Two part grade IS : 12118(Pt.l) IS : 12118(Pt.2) 

Standard sand for IS : 650 IS : 8142 

testing of cement 

Test sieving 

Concrete mix design IS :10262 

  IRC : 44 of 1976 
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  IRC : 59 

                                             IRC : SP:76-2008 

Concrete strength  IS : 516 

Splitting Tensile strength IS : 5816 

of concrete cylinders 

Concrete sampling and analysis  IS : 1199 

Setting Time  IS : 8142 

Permeability  IS : 3085 

Arbrasion resistance IS : 9284 

Accelerated strength testing IS : 9013 

  IS : 85 

Ready mixed concrete IS : 4926 

Precast concrete kerbs IS : 5758 

Precast concrete cable cover IS : 5820 
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APPENDIX -II 

Thane Municipal Corporation, Thane 

    

 

    

Sub: Chart showing frequency of test results to be carried out  

    

Sr. 

No 

Material/ Items Name of Test Frequency of test 

1 Sand Seive analysis 1 test/ day 

    F.M. 1 test/ day 

    Silt Content 1 test/ day 

    Moisture Content 2 test/ day 

    Specific Gravity 1 test for each source & subsequently on 

monthly basis 

2 Metal 1 Grading 1 test/ day 

    Impact Value 1 test for each source & subsequently on 

monthly basis 

    Abrasion Value 1 test for each source & subsequently on 

monthly basis 

    Water Absorption 1 test/ day 

    Soundness 1 test for each source & subsequently on 

monthly basis 

    Alkali Aggregate 

Reactivity 

1 test for each source & subsequently on 

monthly basis 

    Flakiness Index 1 test for each source & subsequently on 

monthly basis 

3 Metal 2 Grading 1 test/ day 

    Impact Value 1 test for each source & subsequently on 

monthly basis 

    Abrasion Value 1 test for each source & subsequently on 

monthly basis 

    Water Absorption 1 test/ day 

    Soundness 1 test for each source & subsequently on 

monthly basis 

   Alkali Aggregate 

Reactivity 

1 test for each source & subsequently on 

monthly basis 

    Flakiness Index 1 test for each source & subsequently on 

monthly basis 

4 Cement All tests 1 test / source. Besides the contractor will 

submit daily test data on cement released by 

manufacturer 

5 Water Chemical tests 1 test /source and additional if required by 

Engineer in charge. 
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6 Microsilica All tests 1 test /source and additional if required by 

Engineer in charge.                 

7 Concrete cubes Compressive tests As per PWD norms. 

 

8 Concrete beams Flexural strength As per PWD norms. 

 

 

 

Thane Municipal Corporation, Thane 

 

Sub: Chart showing frequency of test results to be carried out at site. 

Sr. 

No. 

Material/ Items Name of Test Frequency of test 

1 WBM Grading 1 test / 100 Cu.M. 

    Impact value 1 test / 200 Cu.M. 

    Abrasion value 1 test / 200 Cu.M. 

    Flakiness Index 1 test / 200 Cu.M. 

    Elongation Index 1 test / 200 Cu.M. 

    Water Absorbtion 1 test / 200 Cu.M. 

        

2 Wedge Shear 

elemental layer 

CBR- k value 1 test / lane/Km 

    

3 Concrete Slump test 1 test /load at both plant and site .  

  M 150  Cube test 6 Cubes / 50 cum or less 

  M 200 Cube test 6 Cubes / 50 cum or less 

  M 600 Cube test 6 Cubes / 50 cum or less 

    Beam Test 3 Beams / 50 cum or less 

4 Kerb Beam Cube Tests 50 m3 

        

5 Water Table Cube Tests 50 m3 

        

6 Divider Cast-in-situ Cube Tests 50 m3 

  Precast  Cube Tests Per batch  

7 Bituminous Macadam Extraction Test 2 tests / 50 M.T. 

  Gradation Test 2 tests /50 M.T. 

  Softening Point Test 2 tests / M.T. 

8 Asphalt Concrete Extraction Test 2 tests / 50 M.T. 

  Gradation Test 2 tests /50 M.T. 

  Softening Point Test 2 tests / M.T. 

10 Structural Steel  

Point load test  

Tensile strength  Per 25.0 M.T. 
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CHAPTER - V 

DESCRIPTION OF WORKS  

1.  The scope of work covered under the present tender is to Reinstatement of excavated 

trenches. 

2. LOCATION ETC.  

The work is situated within Thane Municipal Corporation Limit. The work to be 

carried out consist generally of the following main components. It should be borne in 

mind that the details given in paras below are broad details to get some idea about the 

type of workinvolved in the work and general site conditions. For more details 

regarding levels,grades, cross-sections, specifications, mode of construction, quantum 

of work etc., please refer various cross sections attached to the tender documents, 

itemwise specifications, Schedule-B and other documents in the contract. The 

contractors are deemed to have inspected and studied, the site condition regarding the 

work already done, fresh work to be done,and other structures, and other site and 

traffic condition etc. before quoting his rate for the work. In case of any variations in 

respect of technical details, the details given in Schedule - B, itemwise specifications 

and other specifications and conditions given in the contract shall govern. In respect 

of details given in regarding site condition, the department does not claim that these 

details are fully correct and exhaustive.The Contractor should verify the site 

conditions and be thoroughly conversant with all site conditions/details etc. before 

quoting and no claims on any account due to variations in the informations in the 

given site conditions etc. will be accepted by the department. The contractors should 

study and assess these conditions fully before quoting the rates.  

3. TYPES OF WORK :  

3.1 GRANULAR SUB-BASE (WEDGE SHEAR ELEMENTAL LAYER) : 

To be provided as per specification and as per the final crust design as directed by 

Engineer in charge. 

3.2 Metal for Wedge Shear Elemental Layer  (W.S.E.L.) : 

It shall be of basaltic origin, hard and durable free from soft, weathered or 

decomposed parts, clay, organic or other deleterious matter. Rock which is fractured, 

porous or otherwise physically weak will not be permitted for use. 

The broken rubble stones shall be generally of the same specification as per soling 

stones provided in the size 15 to 23 cm size laid flat. Above the soling stones to 
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ensure the purpose of wedge shear effect to realise, quarry run stones material shall be 

wedged in thereafter aggreagates of IRC grade-3 size as per Table-2 shall be provided 

for a loose thickness of 75mm so as to fill up the voids and ensure rolling of the layer 

with vibratory roller. 

3.3 WATER BOUND MACADAM : 

To be provided as per specification and as per the final crust design as directed 

by Engineer in charge. 

 The aggregates for the water bound macadam shall be crushed or broken stone 

which shall be hard, durable and free from excess of flat, elongated soft and 

disintegrated particles dirt and other objectinable matter. The aggregates shall 

conform to the physical requirements set forth in table –1 and to the sizes and grading 

indicated in table-2, conforming to MOST specification. 

Table-1 

Physical requirements of coarse Aggregates for Water Bound Macadam 

Test Test Method Requirement 

a) Los Angles Abrasion 

Value (*) OR 

Aggregate Impact Value 

IS : 2386 (Part – IV) 

 

IS : 2386 (Part – IV) OR 

IS : 5640 

40% Max 

 

30% Max 

b) Flakiness Index (**) IS : 2386 (Part – I) 

 

15% Max 

* Aggregates may satisfy requirements of either of the two tests. 

** The requirements of flakiness index shall be enforced only in case of crushed broken 

stone. 

Table-2 

Grading requirements of coarse aggregates for water bound macadam (As per 

specifications for roads & bridge works Ministry of Transport) 

 

IRC 

Grading 

No. 

Size Range Sieve Designation Percent by weight 

Passing the sieve 

1 90 mm 

45 mm 

 

90mm 

63mm 

45mm 

22.4mm 

 

100 

25-60 

0-15 

0-5 

3 53 mm 

22.4 mm 

 

53 mm 

45 mm 

22.4 mm 

11.2 mm 

 

100 

65-90 

0-10 

0-5 
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3.4 Screening Materials :  

 Screening materials to fill  voids in coarse aggregates shall consist of 

same material as of coarse aggregate. Crushable type such as murum is not  

permitted to be used in the pavement. Grading for screening materials shall  

be as per Table-3.  

Table-3 

Grading for Screening 

Grading 

Claasification  

Size of 

Screenings 

Sieve Designation Percent by weight 

Passing the sieve 

A 13.2 13.2 mm 

11.2 mm 

5.6  mm 

180 micron 

100 

95-100 

15-35 

0-10 

B 11.2 11.2 mm 

5.6 mm 

180 micron 

100 

90-100 

15-35 

The consolidated details  of quantity of coarse aggregates and screenings 

required for various grades of WBM are given in Table–4. The frequency of 

various tests to be conducted are given in Table-5.  

Table-4 

Approximate quantities of coarse aggregates and screenings required for water bound 

macadam sub base / base coarse for 10 sq.m. 

 

Classificati

on 

Size 

Range 

Compacted 

Thickness 

Loose 

Quantity 

Stone grading 

classification  

Screenings for 

WBM/Sub 

base/ base 

coarse (Loose 

Qty.) 

Grading-1 90 mm 

45 mm 

100 mm 1.21 to 

1.43 cum 

Type-A 

13.2 mm 

0.27 to 

0.30 cum 

Grading-3 53 mm 

22.4 mm 

100 mm 1.21 to 

1.43 cum 

Type-B 

11.2 mm 

0.27 to 

0.30 cum 

Table-5 

Tests for W.B.M. 

Sr. No.  Test Test Method Minimum desirable 

frequency 

1 Los Angeles Abrasion value / 

Aggregate Impact Value 

IS : 2386 (Part – IV)-

1983 

 

1 test per 200 cum 

2 Grading of Aggregates & 

screenings 

IS : 2386 (Part – I)-1963 

 

1 test per 100 cum 

3 Flakiness Index of 

Aggregates 

IS : 2386 (Part – I)-1983 

 

1 test per 200 cum 

4 Control of grade , camber, 

thickness and surface finish 

 regularly 
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3.5      Dry Lean Concrete course : 

 To be provided as per specification and as per the final crust design as directed by 

Engineer in charge. 

3.6 WEARING SURFACE FOR MAIN CARRIAGE WAY :  

These shall consist of B.B.M. , B.M., A.C., Paver Blocks  of required thickness and 

specifications.  

4. SITE CONDITIONS :  

The contractors are deemed to have studied the site conditions including the 

constraints regarding transport. This / These is / are heavy traffic roads.They should 

also be familiar with availability of suitable materials, constrains on their storage, 

availability of labour, weather and climatic conditions, and are deemed to have 

estimated their rates accordingly.The information here in above and provided 

elsewhere is given in good faith by the employer but the contractor shall satisfy 

himself regarding all aspects of site conditions and no claim shall be entertained on 

the plea that the information supplied by the Engineer  errorneous or insufficient. 

5. CONTRACT DRAWINGS :  

The Contract drawings provided for tendering purpose are enclosed with this tender 

Documents and shall be used for reference and guidance only. 

Two copies of working drawings, on the basis of which actual execution of the work 

is to proceed, shall be furnished free of cost to the Contractor by the City Engineer 

from time to time as per program of execution approved by the City Engineer. 

The Contract Drawing will also include any other Drawings which the Engineer may 

issue from time to time during the currency of the Contract. 

The tendered rates/prices for the work shall be deemed to include the cost of 

preparation, supply and delivery of all necessary drawings, prints, tracings and 

negatives which the Contractor is required to provide in accordance with the Contract. 

No excamination or approval by the “Engineer” of any drawing or other documents 

submitted by the Contractor shall relieve the Contractor of his responsibilities or 

liabilities under the Contract. 

6.  The works specified under this contract shall include all general works preparatory 

to the construction of roads, drainage work and all other things, requisites and work 

of any kind necessary for the due and satisfactory construction, completion and 

maintenance of the works to the intent and meaning of the drawings and the 

specifications and further drawings and orders that may be issued by the City 
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Engineer from time to time, compliance \by the Contractor with all general 

conditions of Contract, whether specifically mentioned or not in the Clause of this 

specification. All materials, apparatus,plant, machinery, tools, fuel, water, 

strutting,timbering and tackle of every description, transport, offices, stores 

workshop, staff labour and the provision of proper and sufficient protective works, 

diversion, temporary fencing.lighting and watchmen and safety equipment required  

               for the safety of the public and protection of the works at all stages and after 

completion of work upto the end of guarantee period and adjoining land, first aid 

equipment, sanitary arrangement for the staff and workmen, the effecting and 

maintenance of all insuarances, the payment of wages, salaries, feews, royalties, 

duties, taxes, levies or the other charges arising out of the execution of the works and 

the regular clearance of rubbish, reinstatement and clearing up and leaving perfect of 

completion. The contractors shall pay the environmental cess on murum and rubble 

levied by the competent authorities. The contractors shall also pay the royalties as 

directed by the competent authorities. 

TECHNICAL SPECIFICATIONS :  

7. GENERAL GUIDELINES FOR TECHNICAL SPECIFICATIONS :  

The specifications for various items to be followed are as per M.O.R.T.H  August 

2001 Specification for Road and Bridge Works -  Latest revision  and “ Maharashtra 

P.W.D. Standard Specification” 

In the absence of any definite provisions on any particular item in the aforesaid 

specifications, and additional specifications given herein after, referenced may be 

made tolatest I.R.C.Codes of practise, B.I.S. specification and Indian Railway Codes 

in that order. Where even these are silent the construction and completion of the items 

shall conform to the Sound Engineering practice and in case of dispute arising out of 

the interpretation of the above, the decision of the City Engineer shall be final and 

binding on the Contractors. In brief the order in which the specifications of the work 

are to be followed shall be as follow. 

(1  )M.O.R.T.H august 2001 specification for Road and Bridge Works Latest Revision  

 (2) Maharashtra P.W.D. Standard Specifications. 

 (3) Indian Roads Congress specifications/guidelines. 

 (4) Bureau of Indian Standards specifications. 

 (5) Indian Railway Standard. 

 (6) Sound Engineering Practice. 
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 The abbreviations I.R.C., M.O.R.T.H August 2001., B.I.S. shall be considered 

to have the following meaning – 

 (1) M.O.R.T.H.  -Ministry of Road Transport & Highway 

 (2) I.R.C. -   Indian Road Congress. 

 (3) B.I.S. -   Bureau of Indian Standards. 

The codes of practice, standards and specification applicable shall be those existing as 

on one month prior to the last date for submission of tender. 

In so far as any stipulations made herein conflict or are inconsistent with any of the 

provisions of M.O.R.T.H. Specifications (Red Book), I.R.C. Codes of practice, the 

Stipulation made herein shall prevail. 

8. Providing of site office for supervisory staff of Department of TMC and Quality 

Control : 

The contractor shall have to make arrangement for providing accommodation for 

office for the P.W. Departmental staff and laboratory for quality control etc. as stated 

in Clause no. 2.15,  Chapter no. IV of  this tender documents. 

 The contractor shall also provide following instrument in 2 sets for TMC staff for   

            each road site. 

 i) Measuring tape  - Freeman make (30 m) - 2 no. 

 ii) Steel tape - Freeman make  (3 m) (5 m) - 2 no.  

 iii) Steel Scale - 30 cm & 15 cm.  - 1 no each 

 iv) Camber plate -  Allunimium camber plate  

 v) Thermometer  - Digital (protable) with steel probe – 1 no.  

     capacity min. -50 to max. 2000C. 

 vi) Stationery - as required for work. 

9.  SUSPENSION OF WORKS :  

The Contractor shall, on the written order of the City Engineer, suspend the progress 

of the works of any part thereof for such time or times and in such manner as the City 

Engineer may consider necessary and shall during such suspension properly protect 

and secure the work, so far as it is necessary in the opinion of the City Engineer. 

 If the suspension in sub-clause is ordered for no fault of the Contractors. 

 i) The Contractor shall be entitled to a reasonable extension of time 
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10. DEFECT LIABILITY :(Default Gaurantee)  

A) Defect liability period for work will be 12 (Twelve) months from completion of the 

work. 

i) During contract period if any damages occurred, contractor will have to redo 

the same, at his own cost. If the work is not redone by contractor, the amount of 

redoing the work with 15% establishment cost of it ,will be recovered from the 

contractor’s bills.  

ii)          During defect liability period any damages occurred, contractor will have to redo 

the same, at his own cost. If the work is not redone by contractor, the amount of 

redoing the work with 15% establishment cost of it , will be recovered from 

bank guarantee submitted by contractor or from security deposit recovered from 

bills. 

11. EXCAVATION & TRENCHING :  

All trenches 1.5 meters or more in depth shall height all times be supplied with at 

least one ladder for each 30 meters in length or fraction thereof.  Ladder shall be  

extended from bottom of trench to at least one meter above surface of the ground.  

Sides of a trench which is 1.5 meters or more in depth shall be stepped back to give 

suitable slope, or Security held by timber bracing, so as to avoid the danger of sides 

collapsing, excavated materials shall not be placed with 1.5 meters of edge of trench  

or half of depth of trench whichever is more.  Cutting shall be done from top of 

bottom.  Under no circumstance, shall undermining or undercutting, be done. 

12.  SUB-LETTING OF WORK :  

 The Contractor shall not be permitted to sub-let any of the work. 

 

13.  CERTIFICATION OF SUBSTANTIAL COMPLETION WORKS: 

On completion and taking over of works or apart of works exclusively stipulated in 

the contract documents, all in the accordance with the terms of contract agreement 

and further subject to the condition that the completed works ot items of works, as the 

may be (In case of phase completion ) the City Engineer will issue  a substantial 

completion certificate for whole or part of the works as the case may be on receiving  

written request from the contractor. The substantial Completion is defined as stage of 

the work when it has been completed and made ready for functional use,although 

some minor points or insignificant items of work still remain to be completed, 
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however  this minor points and insignificant items should not have any bearing on the  

functionality of the item. Provided always that the said substantial certificate being 

issued, prior to completion of whole of the works shall not be deem to prompt 

requirement of reinstatement of any ground or surface, as may be necessary under 

contract provisions. 

The completion certificate shall be issued by the City Engineer after completion of all 

minors works mentioned in substantial completion of works. 

14. No Demand Certificate :-  

 This certificate is to be submitted along with the final bill as per format annexed. 

15. No Claim Certificate for labour :- 

 This certificate is to be submitted along with the final bill as per format annexed. 

16. Protection of utility services :-  

Tenderer has to take care of all utility services. If the services are damaged, 

they are to be rectified by the tenderer at his own cost. Concern agencies will divert 

the service. Ducts are provided for services at regular intervals 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 101 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

 

 

 

Chapter – VI 

 

FORMATS 

 

1) Bank Guarantee for Security Deposit. 

2) Form of Agreement 

3) No Demand Certificate 

4) No Claim Certificate for Labour 

5)      Joint Venture Form of Agreement 
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Form - 1 
(On stamp paper worth Rupees as per Govt. Stamp duty Act.) 

Bank Guarantee for Security Deposit 

 In consideration of the Thane Municipal Corporation Thane (herein after called 

“TMC Thane”) having agreed to exempt ___________________________ (herein after 

referred to as “the Contractor”) from depositing with the TMC Thane in cash of the sum of 

Rs.________________ (Rupees _______________________________ only) being the 

amount of security deposit payable by the Contractor or to the TMC Thane under the terms 

and conditions of an  agreement dated the __________ day _______________ of and  made 

between the TMC Thane of the one part and the Contractor of the other part (here in refferred 

to as "the said Agreement") for ________________ as security for the due observance and 

performance by the Contractor of the terms and conditions of the said Agreement, on the 

contract furnishing to the TMC Thane a guarantee in to the prescribed form of a Scheduled 

Bank in India being in fact those present in the like sum of Rs._____________________ 

(Ruppes ______________________________________ only).  We 

_____________________________________________ BANK/LIMITED registered in India 

under ____________________________ Act and having one of our local Head Office at 

_____________________ ___________________ do hereby : 

1) Guarantee to the TMC Thane. 

(a) Due performance and observance by the Contractor of the terms, covenants 

and conditions on the part of the Contractor contained in the said Agreement 

and 

(b) Due and punctual payment by the Contractor to the TMC Thane of all sums of 

money, losses, damages, cost charges, penalties and expenses payable to the 

TMC Thane by the Contractor under or in respect to the said agreement. 

2) Undertake to pay the TMC Thane on demand and without demand and not 

withstanding any dispute or disputes raised by the Contractor(s) in any suit or 

proceeding filed in any Court of tribunal relating there to the said sum of 

Rs.__________________ (Rupees _______________________________ only) or 

such less sum may be demanded by the TMC Thane from us our liability hereunder 

being absolute and unequivocal and agree that. 

3) (a)  The guarantee herein contained shall remain in full force & effect during the 

subsistence of the said agreement and the same will continue to be enforceable till all 



 103 

Signature of Contractor  City Engineer 

  TMC, Thane 

 

the dues of the TMC Thane under or by virtue of the said agreement have been duly 

paid and its claims satisfied or discharged and till the TMC Thane certifies that the 

terms and conditions of the said agrement have been fully and properly carried out by 

the Contractor.  

(b) We shall not be discharged or released from the liability under this guarantee 

by reasons of 

(i) Any change in the constitution of the bank of the Contractor, or 

(ii) Any arrangement entered in between the TMC Thane and the 

Contractor with or without our consent; 

  (iii) Any forbearance or indulgence shown to the Contractor; 

 (iv) Any variation in terms of covenants or conditions contained in  

the said agreement; 

  (v) Any time given to the Contractor; 

  (vi) Any other conditions or circumstances under which, in law, a surety  

would be discharged; 

(c) Our liability here under shall be joint and several with that of the Contractor as 

if we were the principal debtors in respect of the said sum of 

Rs._____________________ (Rupees_______________________________ 

_______________________________________________________________

___________________________________________________ only) and 

(d) We shall not revoke this guarantee during its currency except with the 

previous consent in wr iting of the TMC Thane.  IN WITNESS WHERE OF 

THE common seal of __________________ has been herein to affixed this 

____________ day of ____________________ 20_______ . The common 

seal of   was pursuant to the resolution of the Board of Directors of the 

Company dated the _______________ day of 

____________________________________ herein affixed in the presence of 

_________________________________ who, in token there of, have here to 

set their respective hands in the presence of 

  (1)                                                (2) 
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Form – 2 
( The Contractor shall make the agreement on a stamp paper of the following amount) 

1. Rs 100  - For first 10 Lakhs 

2. Additional Rs 100 per lakhs for remaining amount of contract value. 

3. Upward sealing is Rs 5.0 lakhs  

OR 

The amount which the government of Maharashtra amends from time to time. 

 FORM OF AGREEMENT 

1. THIS AGREEMENT is made on the ______________ day of 20    between 

Thane Municipal Coporation, Thane hereinafter called "the Employer" of the One Part and 

_____________________________ (Name of Tenderer _______________________ 

___________________________ (Mailing address of Contractor) "the Contractor" of the 

other part. 

 

 WHEREAS the Employer is desirous that certain works should be executed viz., 

(Name of the contract) and has accepted a Tender by the Contractor for the execution, 

completion and guarantee of such works NOW THIS AGREEMENT WITNESSETH as 

follows : 

1. In this Agreement words and expression shall have the same meaning as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 

to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz., 

 a) All tender Documents as issued by the Employer for this work. 

 b) All amendments to the tender documents as issued by the Employer prior to 

submission of the bids. 

 c) Acceptance letter issuied by the Employer vide No. _________ and all 

correspondence exchanged between the Employer and the Contractor upto 

the date of issue of acceptance letter as specifically referred to in the said 

acceptance letter. 

3. In consideration of the payment to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

execute and complete the works in conformity in all respects with the provisions 

of the contract. 
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4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution, completion, of the Works the contract price at the times and in the 

manner prescribed by the Contract. 

 IN WITNESS WHEREOF the parties hereto have caused their respective 

Common Seals to be hereunto affixed (or have hereunto set their respective hands and seals) 

the day and year first above written. 

SIGNED, SEALED AND DELIVERED 

By the said By the said 

________________________________ ________________________________ 

Name ___________________________ Name___________________________ 

on behalf of the Contractor on behalf of the Employer 

in the presence of : in the presence of : 

________________________________ ________________________________ 

Name ___________________________ Name___________________________ 

Address _________________________ Address _________________________ 

________________________________   ________________________________ 
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Form No. 3 

No Demand Certificate 

On Contractor's Letterhead 

To,         Date  : _____________ 

City Engineer, 

Thane Municipal Corporation, Thane. 

Adv. Almeida Road, Panchpakhadi, 

Thane. 

Subject :- ..... Name of work ............................ 

NO DEMAND CERTIFICATE 

This is to certify as under 

 We hereby confirm and assure in writing that we have no claim/demand of any 

amount from Thane Municipal Corporation in respect of the above said work which was 

awarded on us vide work order No. ____________ dated _________________. 

 We indemnify Thane Municipal Corporation against any claim/demand. Any 

matter arise in future in respect of this contract from either our supplier, sub contractors or 

labours who have contributed their services directly/indirectly for this contract. 

 

Authorised Signatory 

(__________Name__________) 

For __________Name of the Agency________ 
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Form No. 4 

No Claim Certificate for Labour 

On Contractor's Letterhead 

 

To, 

City Engineer, 

Thane Municipal Corporation, Thane. 

Adv. Almeida Road, Panchpakhadi, 

Thane. 

 

Subject :- ..... Name of work ............................ 

 

NO CLAIM CERTIFICATE FOR LABOUR 

 

This is to certify as under 

 

 We hereby confirm that we have paid all the wages to all the labours employed 

under this contract as per minimum Wages declared by the Govt. of Maharashtra. 

 

 In case in future any claim arised inadvertantly shall be dealt by us as we 

understood that this is our sole responsibility. 

 

 We indemnify Thane Municipal Corporation against any claim arised in future in 

respect of this contract from any labour deployed by us on the works under this contract. 

 

Authorised Signatory 

(__________Name__________) 

For __________Name of the Agency________ 
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Form - 5 

JOINT VENTURE FORM OF AGREEMENT 

 This Joint Venture agreement is made on the ______________ day of 2014 between 

__________________________________________________________________ 

___________________________________________________________________ 

and ___________________________________________________________ 

JOINTLY agree to carry out the work     __________________________________ 

               ____________________________ 

_______________________________________________________ if the Contract 

is awarded to us the (Brief description of division of works, required be carried out) 

___________________________________________________________________

____ who ____________________________________ of this tender duly 

_________________ ___________________________________ we nominate 

_____________________________________________________________as 

authorised nominee/signatory to execute the work and accept the joint responsibility 

with  

"__________________________________________________________________

______" which is being represented by  ___________________________________ 

                ____________________________________________________________ of the 

___________________________________________________________________ 

both of them are authorised by their respective companies to act on behalf of the 

company and the company is fully responsible for any act done for discharge of his 

duties for completion of the work during the contract time period, if the job is 

awarded. We put our companies seals with signatures of authorised persons below 

and accept the responsibility jointly and severally to carry out the contract, if 

awarded. 

 

SIGNED, SEALED AND DELIVERED         SIGNED, SEALED AND DELIVERED 

by the with named _______________         by the with named _______________ 

___________________ through its duly          ___________________ through its duly 

constituted Attorney ____________                      constituted Attorney  ____________ 

 _____________ in the presence of                        _____________ in the presence of 

________________________________             ________________________________ 

 

 

 



 109 

Signature of Contractor  City Engineer 

  TMC, Thane 
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Declaration of Contractor 
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CHAPTER VII 

DECLARATION OF THE CONTRACTOR  

 

 I/We, hereby declare that I/We have made myself/ourself thoroughly conversant with 

the sub-soil conditions local conditions regarding all materials (such as stone, murum, sand. 

source of water, etc.) and Labour of which I/We have based my/our rates of this work.  The 

specifications, conditions, bore results and lead of materials on this work have been carefully 

studied and understood by me/us before submitting this tender.  I/We undertake to use only 

the best materials approved by the City Engineer Thane Municipal Corporation, Thane of his 

duly authorised assistant before starting the work and to abide by his decision. 

 I/We have gone through all general conditions of contract, special conditions of 

contract & Clause no.31 of special conditions of contract of the contract document carefully.  

 

 

 

Signature of Contractor(s). 
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Agreement B-1 

Tender Form 
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CHAPTER - VIII 

TENDER FOR WORKS  

1. I/We hereby tender for the execution, for the Thane Municipal Corporation, Thane 

(hereinbefore and hereinafter referred to as ‘TMC, Thane’) of the work specified in 

the under written memorandum within the time specified in such memorandum at* 

____________________________________________________________________

__________________________________________________________________                                                           

             (*in figure as well as in words) percent below/above the estimated rates entered in 

schedule “B” (memorandum showing item of works to be carried out) and in, 

accordance in all respects with the specifications, designs, drawings and instructions 

in writing referred to in rule 1 hereof and clause 13 of the annexed conditions of 

contract and agree that when materials for the work are provided by City Engineer, 

TMC, Thane such materials and rates to be paid for them shall be as provided in 

schedule “A” hereto.  

MEMORANDUM 

General Description :  Resurfacing of Road Trenches on Main and Internal Roads in 

Railadevi ward Committee area(2015-16) 

 

(a)  

 (b) Estimated Cost       :    Rs. 1,42,00,000/- 

 (c) Earnest Money : Rs. 1,42,000 /- 

 (d) Security Deposit 5% of tender cost : Rs. 7,10,000/- 

 (e) Mode of deduction 

  i) Initial @ 2% : Rs. 2,84,000/- 

  ii) Rest 3% to be deducted from  

   current bills at the rate of 5%  

   of Gross value of bill. : Rs. 4,26,000/- 

   Total : Rs. 7,10,000/- 

 (f) Time allowed for the work from the date of written order to commence (08) 

Eight calender months (including monsoon.) Time period for execution of 

individual road will be decided by Engineer-In-charge.Contractor should 

submit Bar Chart for individual road accordingly 

2. I/We agree that this offer shall remain open for acceptance for a minimum 

period of 180 days from the date of opening the same and thereafter until it is 

withdrawn by me/us by notice in writing duly addressed to the authority opening 

the tenders and sent by registered post A.D. or otherwise delivered, at the office 
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of such authority. The Earnest Money in form of receipted bank challan 

No.________ date _______________ is herewith forwarded. The amount of 

Earnest Money shall not bear interest and shall be liable to be forfeited to the 

TMC, Thane should I/We fail to (i) abide by the stipulation to keep the offer 

open for the period mentioned above or (ii) sign and complete the contract 

documents as required by the City Engineer and furnish the security deposit as 

specified in item (d) of the memorandum contained in para - 1 above within the 

time limit, laid down in clause (1) of the conditions of the contract. The amount 

of earnest money may be adjusted towards the security deposit or refunded to 

me/us if so desired by me/us in writing unless the same or any part thereof has 

been forfeited as aforesaid. 

3. Should this tender be accepted. I/We hereby agree to abide by and fulfill all the 

terms and provisions of the conditions of contract annexed hereto so far as 

applicable and in default thereof to forfeit and pay to TMC, Thane the sum of 

money mentioned in the said condition. 

 Contractor ____________________________________________________ 

 Name & Address ____________________________________________________

 ____________________________________________________ 

 Dated ___________  day of ___________ 2014  ___________ 

 

 (Witness) ____________________________________________________ 

 Name & Address ____________________________________________________ 

 Occupation ____________________________________________________ 
   

 The above tender is hereby accepted by me for and on behalf of the Thane Municipal 

Corporation. 
  

 Officer _____________________________________________________________ 

 Dated _____________________ day of _____________ 2014_______________ 

 

 City Engineer 

                                               Thane Municipal Corporation,Thane 
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CONDITIONS OF CONTRACT 

CLAUSE 1 The person/persons whose tenders may accepted (hereinafter called the 

Contractor, which expression shall unless excluded by or repugnant to 

the context include his heirs, executor, administrators and assigns) 

shall (A) within 10 days (which may be extended by the City Engineer 

concerned upto15 days’ if the City Engineer thinks fit to do so) of the 

receipt by him of the notification of acceptance of his tender deposit 

with the City Engineer in cash or approved securities endorsed to the 

Commissioner of sum sufficient which will make up the full security 

deposit specified in the tender and (i) above and (B) Permit TMC, 

Thane at the time of making any payment to him for work done under 

the contract to deduct such as will amount to Five (5%) percent. Of all 

money so payable such deductions to be held by TMC, Thane by way 

of security deposit until the full amount of the security deposit is made 

up. All compensation or other money payable, by the Contractor to 

TMC, Thane under the terms of his contract may be deducted from or 

paid by the sale of sufficient part of his security deposit or from the 

interest arising therefrom or from any sums which may be due or may 

become due by TMC, Thane to the contractor under any other contract 

or transaction of any nature on any account whatsoever and in the 

event of his security deposit being reduced by reason of any such 

deduction or sale as aforesaid the contractor shall, within ten days 

thereafter, make good in cash or approved securities endorsed any sum 

or sums which may have been deducted from or raised by sale of his 

security deposit or any part thereof. The security deposit referred to 

when paid in cash may, at the cost of the depositor, be converted into 

interest bearing securities. 

If the amount of securities deposit to be paid in lump-sum within the 

period specified at (A) above is not paid the tender/contract already 

accepted shall be considered as cancelled and legal steps taken against 

the contractor for recovery of the amounts. The amount of security 

deposit retained by the TMC, Thane shall be released after the expiry 

of period upto which the contractor has agreed to maintain the work in 
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good order is over. In the event of the contractor failing or neglecting 

to complete rectification work within the period upto which the 

contractor has agreed to maintain the work in good order, then subject 

to provisions of clauses 17 and 20 hereof the amount of security 

deposit returned, by TMC, Thane shall be adjusted towards excess cost 

incurred by the TMC, Thane on rectification work. 

CLAUSE 2 The time allowed for carrying out the work as entered in the tender 

shall be strictly observed by the contractor and shall be reckoned from 

the date on which the order to commence work is given to the 

contractor.  

                                    The work shall through out the stipulated period of the contract be 

proceeded with,with all due diligence ( time being deemed to be the 

essence of the contract on the part of the contractor ) and the contractor 

shall pay as compensation an amount equal to one percent or such 

smaller amount as the City Engineer ( whose decision in writing shall 

be final) may be decide, of the amount of the estimated cost of the 

whole work as shown by the tenderer for every day that the work 

remains uncommented,or unfinished after the proper dates.And further 

to ensure good progress during execution of work, the contractor shall 

be bound ,in all cases in which the time allowed for any work exceeds 

on month to complete. 

                                   The contractor should complete the work as per phase period given 

below. 

                                    25% of work in    1/4 of the time 

                                    50% of work in    1/2 of the time 

                                    75% of work in    3/4 of the time 

                                    Full work i.e. 100 %  work will have to be completed in (08) Eight 

Months (including monsoon) 

In the event of the contractor failing to comply with this condition he 

shall be liable to pay as compensation an amount equal to one percent 

or such smaller amount as the City Engineer (whose decision in 

writing shall be final ) may decide of the said estimated cost of the 

whole work per day that the due quantity of the work remains  
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incomplete, provided always that the total amount of the compensation 

to be paid under provisions of this clause shall not exceed 10%  of the 

estimated cost of the work shown in the tender.The City Engineer shall 

be final authority in this respect,irrespective of the fact that the tender 

is accepted by the Hon Municipal Commissioner/ Hon Standing 

Committee. 

CLAUSE 3 In the case in which under any laws of this contract the contractor shall 

have rendered himself liable to pay compensation amounting to the 

whole of his security deposit (whether paid in one sum or deducted by 

installments) or in the case of abandonment of the work owing to 

serious illness or death of the contractor or any other cause, the City 

Engineer on behalf of the TMC, Thane shall have power to adopt any 

of the following courses as he may deem best suited to the interest of 

TMC, Thane. 

a) To rescind the contract for which rescission notice in writing to the 

contractor under the signature of the City Engineer  shall be conclusive 

evidence and in that case the security deposit of the contractor shall 

stand forfeited and be absolutely at the disposal of the TMC, Thane. 

b. To carry out the work or any part of the work departmentally, debiting 

the contractor with the cost of the work expenditure incurred on tools 

and plants and charges on additional supervisory staff including the 

cost of work charged establishment employed for getting the 

unexecuted part of the work completed anmd crediting him with the 

value of the work done departmentally in all respect in the same 

manner and at the rates as if it has been carried out by the contractor 

under the terms of his contract. The certificate of the City Engineer as 

to the cost and other allied expense as incurred and as to the value of 

the work so done departmentally shall be final and conclusive against 

the contractor. 

c) Order that the work of the contractor be measured up and to take such 

part as thereof as shall be unexecuted out of his hands, and to give it to 

another contractor to complete, in which case all expenses incurred on 

advertisement for fixing a new contracting agency, additional 
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supervisory staff including the cost of work charged establishment and 

cost of the work executed by the new contract agency will be debited 

to the contractor and the value of the work done or executed through 

the new contractor shall be credited to the contractor in all respects and 

in the same manner and at the same rates as if it had been carried out 

by the contractor under the terms of his contract. The certificate of the 

City Engineer as to all cost of the work and other expenses incurred as 

aforesaid for, or in getting the unexecuted work done by the new 

contractor and as to the value of the work so done shall be final and 

conclusive against the contractor. 

In case the contract shall be rescinded under clause (a) above the 

contractor shall not be entitled to recover or be paid any sum for any 

work therefore actually performed by him under this contract unless 

and until the City Engineer shall have certified in writing performance 

of such work and the amount payable to him in respect thereof and he 

shall only be entitled to be paid the amount so certified.  In the event of 

either of the course referred to in clause (b) or (c) being adopted and 

the cost of work executed departmentally or through a new contractor 

and other allied expenses exceeding the value of such work credited to 

the contractors, the amount of excess values shall be deducted from 

any money due to the contractor by the TMC, Thane under the contract 

or otherwise howsoever or from his security deposit or the sale 

proceeds thereof, provided however that the contractor shall have no 

claim against TMC, Thane even if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost 

of such work and allied expenses provided always that whichever of 

the three Courses mentioned in clauses (a), (b) or (c) is adopted by the 

City Engineer, the contractor shall have ii,) claim to compensation for 

any loss Sustained by him by reason of his having purchased, or 

procured any material or entered into engagements or made any 

advances on account or with a view of the execution of the work or the 

performance of the contract.  The certificates of the City Engineer as to 

all cost of the work and other expenses incurred as aforesaid for or in 
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getting the unexecuted work done by the new contractor and as to the 

value of the work so done and shall be final and conclusive against the 

contractor. 

CLAUSE 4   If the progress of any particular portion of the work is unsatisfactory the 

City Engineer shall not withstanding that the general progress of the work is 

satisfactory in accordance with clause (2) be entitled to take action under 

clause 3 (b) after giving the contractor 10 days notice in writing and the 

contractor will have no claim for compensation, for any loss sustained by 

him owing to such action. 

CLAUSE 5  In any case in which any of the power conferred upon the City Engineer by 

clauses 3 and 4 hereof  shall have become exercisable and the same shall not 

have been exercised, non-exercise thereof shall not constitute a waiver of any 

of conditions thereof and such powers shall not withstanding be exercised in 

the event of any future case of default by the contractor, for which, by any 

clause or clauses hereof he is declared liable to pay compensation amounting 

to the whole of his security deposit and the liability of the contractor for past 

and future compensation shall remain unaffected. 

In the event of the City Engineer taking the action under sub clauses (a) or (c) 

of clause 3 he may if he so desires, take possession of all or any tools, plants 

materials and stores in or upon the works or the site thereof or belonging to the 

contractor or procured by him and intended to be used for the execution of the 

work or any part thereof, paying or allowing for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current 

market rates to be certified by the City Engineer whose certificate thereof shall 

be final.  In the alternative the City Engineer may after giving notice in writing 

to the contractor alternative the City Engineer may after giving notice in 

writing to the contractor or his clerk of the work, foreman or other authorised 

agent, require him to remove such tools, plants, materials, or stores from the 

premises within a time to be specified in such notice, and in the event of the 

contractor failing to comply with any such requirement the City Engineer may 

remove them at the contractor’s expense or sell them by auction or private sale 

at risk and account of the contractor in all respects and the certificate of the 

City Engineer, as to the expense of any such removal,  
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and the amount of the proceeds, and expense of any such sale shall be final 

and conclusive against the contractor. 

CLAUSE 6   If the contractor shall desire an extension of time for completion of the 

work on the ground of his having been unavoidably hindered in its 

execution or on any other ground he shall apply in writing to the City 

Engineer before the expiration of the period stipulated in the tender or 

before the expiration of 30 days from the date on which he was hindered as 

aforesaid, or on which the cause for asking for the extension occurred, 

whichever is earlier and the City Engineer if in his opinion there was 

reasonable grounds for granting an extension grant such extension if he 

thinks necessary or proper. The decision of the City Engineer in this matter 

shall be final. 

CLAUSE 7   CERTIFICATION OF SUBSTANTIAL COMPLETION OF 

WORKS: 

On completion and taking over of works or a part of work exclusively stipulated in 

the contract documents, all in accordance with the requirements of the contract 

agreement and further Subject to the condition that the completed works or items of 

work, as the case may be (in case of phase completion), the City Engineer will issue a 

substantial completion certificate for whole or part of the works as the case may be on 

receiving written request from the contractor. The substantial completion is defined as 

stage of the work when it has been completed and made ready for functional use, 

although some minor points or insignificant items of work still remain to be 

completed, however, thses minor points and insignificant items should not have any 

bearing on the functionality of the item. Provided always that the said substantial 

completion certificate being issued, prior to completion of whole of the works shall 

not be deemed to preempt requirement of reinstatement of any ground or surface, as 

may be necessary under contract provisions. 

COMPLETION CERTIFICATE :  

The completion certificate shall be issued by the City Engineer after completion of all 

minor works mentioned in substantial completion of work. 

CLAUSE 8   No payment shall be made for any work estimated to cost less than          

Rs. 10000\-, till after the whole of the said work shall have been completed 

and certificate of completion given.  But in the case of the works estimated 

to cost more than Rs. 10000/- the contractor shall on submition of bill be 

entitled to receive payment proportionate to the part of the work then 
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approved and passed by the City Engineer, whose certificate of such 

approval and passing, of the sum of payable shall be final and conclusive 

against the contractor.  All such intermediate payments shall be regarded as 

payments by way of advance against the final payments only and not as 

payments for work actually done and completed, and shall not preclude the 

City Engineer from requiring any bad, unsound, imperfect or unskillful 

work to be removed and taken away and reconstructed or re-erected, nor 

shall any such payment be considered as an admission of the due 

performance of the contractor or any part thereof in any respect or the 

occurring of any claim, nor shall it conclude, determine, or affect in any 

other way the powers of the City Engineer as to the final settlement and 

adjustment of the account or otherwise, or in any other way vary or affect 

the contract.  The final bill shall be submitted by the contractor within one 

month of the date fixed for the completion of the work, otherwise City 

Engineer’s certificate of the measurements and of the total amounts payable 

for the work shall be final and binding on all parties. 

CLAUSE 9   The rates for several items on work estimated to cost more than Rs. 10000\- 

agreed to within, shall be valid only when the item concerned is accepted as 

having been completed fully in accordance with the sanctioned 

specifications.  In case where the items of work are not accepted as so 

completed the City Engineer may make payment on account of items at 

such reduced rates as he may consider reasonable in the preparation of final 

or on accounts bill .  

CLAUSE 10   A bill shall be submitted by the contractor as explained earlier i.e. cost not 

less than 1/5th cost of tendered amount or as decided by Engineer-in-

Charge depending on site situation, on or before the date fixed by the City 

Engineer for all work executed previously and the City Engineer shall take 

or cause to be taken requisite measurement for the purpose of having the 

same verified, and the claim so far as it is admissible, shall be adjusted, 

within 10 days from the presentation of the bill.  If the contractor does not 

submit the bill within the time fixed as aforesaid, the City Engineer may 

depute a subordinate to measure the said work in the presence of the 

contractor or his duly authorised agent whose counter signature to the 

measurement list shall be sufficient warrant, and the City Engineer may 

prepare a bill from such list which shall be binding on the contractor in all 

respects. 
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CLAUSE 11   The contractor shall submit all bills on the printed forms to be had on 

application at the office of the City Engineer.  The charges to be made in 

tile bills shall always be entered at the rates specified in the tender or in the 

case of any extra work ordered in pursuance of these conditions and not 

mentioned or provided for in the tender, at the rates hereinafter provided for 

such work. 

CLAUSE 12   If the specifications or estimate of the work provided for the use of any 

special description of materials to be supplied from the TMC, Thane stores 

or if it is required that the contractor shall use certain stores to be provided 

by the City Engineer (such materials and stores, and the prices to be 

charged therefore as hereinafter to mention being so far as practicable for 

the convenience of the contractor but not so as in anyway to control the 

meaning and effect of this contract-specified in the schedule or 

memorandum hereto annexed) the contractor shall be supplied with such 

materials and stores as he may be required from time to time to be used by 

him for the purpose of the contract only and the value of the full quantity of 

materials and stores supplied shall be set off or deducted from any “Sums 

then due or thereafter to become due to the contractor under the contract, or 

otherwise, or from the security deposits or the proceeds of the sale thereof.  

If the deposit is held in approved securities, the ;same or a sufficient portion 

thereof shall in that case be sold for the purpose.  All material supplied to 

the contractor shall remain the absolute property of TMC, Thane and shall 

on no account be removed from the site of work, and shall at all times be 

open to inspection by the City Engineer.  Any such materials unused and in 

perfectly good condition at the time of completion or termination of the 

contract shall be returned to the TMC Thane store, if the City Engineer so 

requires by notice in writing given under his hand but the contractor shall 

not be entitled to return any such material except with such consent of the 

City Engineer and he shall have no claim for compensation on account of 

any such material supplied to him as aforesaid but remaining unused by him 

or for any wastage in or damage to any such materials. 

CLAUSE 12(A)  All stores of controlled materials such as cement, steel, etc. supplied 

to the contractor by TMC or procured by the contractor, should be kept by 

the contractor under lock and key and they will be accessible for inspection 

by the City Engineer or his authorised agent at all the times. 

CLAUSE 13  The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner, and both as regards material and in 
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every other respect in strict accordance with specifications. The contractor 

shall also confirm exactly, fully and faithfully to the designs, drawings and 

instructions in writing relating to the work signed by the City Engineer and 

lodged in his office and to which the contractor shall be entitled to have access 

for the purpose of inspections at such office, or in the site of the work during 

office hours.  The contractor will be entitled to receive three sets of contract 

drawings and working drawings as well as one certified copy of the accepted 

tender along with the work order free of cost. 

CLAUSE 14  The City Engineer shall have power to make any alterations in or additions to 

the original specification drawings, designs and instructions that may appear 

to be necessary or advisable during the progress of the work and the contractor 

shall be bound to carry out the work in accordance with any instructions in this 

connection which may be given to him in writing signed by the City Engineer 

and such alteration shall not invalidate the contract, and any additional work 

which the contractor may be directed to do in the manner above specified as 

part of the work shall be carried out by the contractor on the same conditions 

in all respect on which he agreed to do the main work, and at the same rates as 

per specified in the tender for the main work as stated earlier in Special 

Condition of Contract. And if the additional and altered work includes any 

class of work for which no rate is specified in this contract, then such rates 

will be taken as per Chapter IX – Clause  38 (6) as extra items.  

CLAUSE 15  1)   If at anytime after the execution of the contract documents, the City 

Engineer shall for reasons whatsoever (other than default on the part 

of the contractor for which the TMC, Thane is entitled to rescind the 

contract) desires that the work or any part of the work specified in the 

tender should be suspended for any period of that the whole or part of 

the work should not be carried out at all, he shall give to the 

contractor a notice in writing of such desire and upon receipt of such 

notice the contractor shall forthwith suspend or stop the work wholly 

or in part as required, after having due regard to the appropriate stage 

at which the work should be stopped or suspended so as not to cause 

any damage or injury to the work already done or endanger the safety 

thereof provided that the decision of the City Engineer as to the stage 

at which the work any part of it could be or could have been safely 
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stopped or suspended shall be final and conclusive against the 

contractor.  The contractor shall have no claim to any payment of 

compensation whatsoever by reason of or in pursuance of any notice 

as aforesaid on account of any suspension stoppage or curtailment 

except to the extent specified hereinafter. 

  2)   Where the total suspension of work ordered as aforesaid continued for 

a continuous period exceeding 90 days, the contractor shall be at 

liberty to withdraw from the contractual obligations under the 

contract so far as it pertains to the unexecuted part of the work by 

giving 10 days prior notice in writing to the City Engineer within 30 

days of the expiry of the said period of 90 days of such intention 

requiring the City Engineer to record the final measurement of the 

work already done and to pay the final bill.  Upon giving such a 

notice the contractor shall be deemed to have been discharged from 

his obligations to complete the remaining unexecuted work under this 

contract.  On receipt of such notice the City Engineer shall proceed to 

complete the measurement and make such payments as finally due to 

the contractor within the period of 90 days from receipt of such notice 

in respect of the work already done by the contractor, such payment 

shall not in any manner prejudice the right of the contractor to any 

further compensation under the remaining provision of this clause. 

  3)  Where the City Engineer requires the contractor to suspend the work-

for the period in excess of 30 days at any time or 60 days in 

aggregate, the contractor shall be entitled to apply to the City 

Engineer within 30 days of the resumption of the work after such 

suspension of payment of compensation to the extent of pecuniary 

loss suffered by him in respect of working machinery remaining idle 

on site or on account of his having had to pay the salary or wages of 

labour engaged by him during the said period of suspension provided 

always that contractor shall not be entitled to any claim in respect of 

any such working machinery, salary or wages whatsoever occasioned 

by unsatisfactory work or any other default on his part.  The decision 

of the City Engineer in this regard shall be final and conclusive 

against the contractor. 

  4)  In the event of :   

i) Any total stoppage of work on notice from the City Engineer 

under sub clause (1) in that behalf. 
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ii) Withdrawal by the contractor from the contractual obligations 

to complete the remaining unexecuted work under sub clause 

(2) on account of continued suspension of work for a period 

exceeding (90) days. 

iii) Curtailment in the quantity of item or items originally tendered 

on account of any alterations omissions or substitution as in the 

specifications, drawings, designs or instructions under clause 

14 (i) where such curtailment exceeds 40% in quantity and the 

value of the quantity curtailed beyond 40% at the rates for 

items specified if the tender is more than Rs.5,000\-. 

It shall be open to the contractor within (90) days from the service of 

(i) the notice of stoppage of work or (ii) the notice of withdrawal from 

the contractual obligations under the contract on account of the 

continued suspension of the work or (iii) notice under clause 14 (i) 

resulting in such curtailment to produce to the City Engineer 

satisfactory documentary evidence that he had purchased or agreed to 

purchase material to use in the contracted work, before receipt by him 

of the notice of the stoppage, suspension or curtailment and require the 

TMC, Thane to take over on payment of such material at the rates 

determined by the City Engineer, provided however such rates shall in 

no case exceeds the rates at which the same where acquired by the 

contractor.  The TMC, Thane shall thereafter take over the material so 

offered provided the quantities offered are not in excess of the 

requirements of the unexecuted work as specified in the accepted 

tender and are of quality and specifications approved by the City 

Engineer. 

CLAUSE 15(A) The contractor shall not be entitled to claim any compensation from 

the TMC, Thane for the loss suffered by him on account of delay by 

TMC Thane in the supply of materials entered in schedule “A” where 

such delay is caused by 

  i) Difficulties relating to the supply of railway wagons. 

  ii) Force major. 

  iii) Act of God. 
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 iv) Act of enemies of the state or any other reasonable cause beyond 

control of Thane Municipal Corporation. 

In case of such delay in the supply of material, the TMC, Thane shall grant 

such extension of time for the completion of the work as shall appear to the 

City Engineer to be reasonable in accordance with the circumstances of the 

case. The decision of the City Engineer as to the extension of time shall be 

accepted as final by the contractor. 

CLAUSE16   Under no circumstances what so ever shall be contractor be entitled to any 

compensation from TMC, Thane on any account unless the contractor shall 

have submitted a claim in writing to the City Engineer within one month of 

the case of such claim occurring. 

CLAUSE 17   If any time before the security deposit or any part thereof is refunded to the 

contractor it shall appear, to the City Engineer or his subordinate in charge 

of the work, that any work has been executed with unsound, imperfect or 

unskillful workmanship or with materials of inferior quality, or that any 

materials or articles, provided by him for the execution of the work are 

unsound or the quality inferior to that contracted for, or are otherwise not in 

accordance with the contract.  It shall be lawful for the City Engineer to 

intimate this fact in writing, to the contractor and then notwithstanding the 

fact that the works, materials or articles, complained of may have been 

inadvertently passed, certified and paid for, the contractor shall be bound 

forthwith to rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or if so required shall remove the 

material or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost and in the event of his 

failing to do so within a period to be specified by the City Engineer in 

written intimation aforesaid the contractor shall be liable to pay 

compensation at the rate of 1% on the amount of the estimate for, everyday 

not exceeding 10 days during which the failure so continues and in the case 

of any such failure City Engineer may rectify or remove and re-execute the 

work or remove and replace the materials or articles complained of as the 

case may be at the risk and expenses in all respects, of the contractor.  

Should the City Engineer, consider that any such inferior work or materials, 

as described above maybe accepted or made use of it shall be within his 

discretion to accept the same at such reduced rates as he may fix therefore. 
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CLAUSE 18   All works under or course of execution or executed in pursuance of the 

contract shall at ,ill times be open to the inspection and supervision of the 

City Engineer and his subordinates, and contractor shall at all times during 

the usual hours and at all other times at which reasonable notice of the 

intention of the City Engineer or and his subordinate to visit the work shall 

have been given to the contractor, either himself be present to receive 

orders and instructions, or have a responsible agent duly accredited in 

writing present for that purpose.  Orders given to the contractor’s duly 

authorised agent shall be considered to have the same force and effect as if 

they had been given to the contractor himself. 

CLAUSE 19   The contractor shall give not less that five days notice in writing to the City 

Engineer or his subordinate in charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimensions thereof taken before the 

same is covered up or placed beyond the reach of measurement, any work 

without the consent in writing of City Engineer or his subordinate in charge 

of the work and if any work shall be covered up or placed beyond the reach 

of measurement without such notice having been given or consent obtained, 

the same shall be uncovered at the contractor’s expenses and in default 

thereof no payment or allowance shall be made for such work or for the 

materials with which the same was executed. 

CLAUSE 20   If during the period of Six (6) Months from the date of completion as 

certified by the Engineer in pursuant of clause 7 of the contract and after 

commissioning the work whichever is earlier in the opinion of the City 

Engineer, the said work is defective in any manner whatsoever the 

contractor shall forthwith on receipt of notice in that behalf from the City 

Engineer duly commence execution and completely carry out at his cost 

every respect all the work that may be necessary for rectifying and setting 

right the defects specified therein including dismantling and reconstruction 

of unsafe portions strictly in accordance with. and in the manner prescribed 

and under the supervision of the City Engineer.  In the event of the 

contractor failing or neglecting to commence execution of the said 

rectification work within the period prescribed therefor in the said notice 

and/or to complete the same as aforesaid as required by the said notice, the 

City Engineer get the same executed and carried out departmentally or by 

any other agency at the risk on account and at the cost of the contractor. 

The contractor shall forthwith on demand pay to TMC,  the amount of such 
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cost,-charges and expenses sustained or incurred by the TMC, Thane of 

which the certificates of the City Engineer shall be final and binding on the 

contractor.  Such costs, charges and expenses shall be deemed to be arrears 

of land and revenue and in the event of contractor failing or neglecting to 

pay the same on demand as aforesaid without prejudice to any other right 

and remedies of the TMC, Thane the same maybe recovered from the 

Contractor as the arrears of land revenue.  The TMC, Thane shall also be 

entitled to deduct the same from any account which may then be payable or 

which may thereafter become payable by the TMC, Thane to the contractor 

either in respect of the said work or any other whatsoever or from the 

amount of security deposit retained by TMC, Thane. 

CLAUSE 21  The contractor shall supply at his own cost all material (except such special 

materials if any as may be required in accordance with the contract, by 

supplied from the TMC Stores) plant, tools, appliances, implements, ladders, 

cordage, tackle, scaffolding and any temporary work required for the proper 

execution of the work, whether in the original, altered or substituted form, and 

whether included in the specification, or other documents forming part of the 

contract or referred to in these conditions or not and which may be necessary 

for the purpose of satisfying or complying with the requirements of the City 

Engineer as to any matter on which under these conditions he is entitled to be 

satisfied or which he is entitled to require together with carriage therefor, to 

and from the work.  The contractor shall also supply without charge, the 

requisite number of persons with the means and materials necessary for the 

purpose of setting out work and counting, weighing and assisting in the 

measurement or examination at any time and from time to time of the works or 

the materials failing this the same may be provided by City Engineer at the 

expense of the contractor under the contract or from his deducted from any 

money due to the contractor under the contract or from his security deposits or 

the proceeds of sale thereof, or a sufficient portion thereof.  The contractor 

shall provide all necessary fencing and lights required to protect the public 

from the accident, and shall also be bound to bear the expense or defense of 

every suit action or other legal proceedings, that may be brought by any 

person for injury sustained owing to neglect of the above precautions and to 

pay and damages and costs which may be awarded in any such suit action or 
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proceedings to any such person, or which may with the consent of the 

contractor be paid in compromising any claim by any such person. 

List of machinery in contractor’s possession and which they propose to use on 

the works should be Submitted alone, with the tender. 

CLAUSE 21(A) The contractor shall provide suitable scaffolds and working platforms,  

    gangway and stairways and shall comply with the following regulations in  

    connection herewith. 

a) Suitable scaffolds shall be provided for workmen for all work that 

cannot be safely done from a ladder or by other means. 

b) A scaffold cannot be constructed, taken down or substantially altered 

except 

 i) under the supervision of competent and responsible person and  

ii) as far as possible by competent workers possessing adequate 

experience in this kind of work. 

  c)  All scaffolds and appliances connected therewith and all ladders shall: 

   i) be of sound material  

 ii) be of the adequate strength having regard to the loads and  

strains to which they will be subjected, and 

   iii) be maintained in proper condition. 

d) Scaffolds shall be so-constructed that no part thereof can be displaced 

in consequence of normal use. 

e) Scaffolds shall not be overloaded and so far as practicable the load 

shall be evenly distributed. 

f)  Before installing lifting gear on scaffolds special precautions shall be 

taken to ensure the strength and stability of the scaffolds. 

  g) Scaffolds shall be periodically inspected by a competent person. 

h) Before allowing a scaffold to be used by his workmen, the contractor 

shall, whether the scaffolds has been erected by his workmen or not, 

take steps to ensure that it complies fully with the regulations herein 

specified. 

i)  Working platforms, gangways and stairways shall be so constructed 

that no part thereof can sag unduly or unequally. 
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ii) to be constructed and maintained having regard to the 

prevailing conditions as to reduce as far as practicable risks of 

persons tripping or slipping, and 

   iii) be kept free from any unnecessary obstruction. 

j) In the case of working platform and gangways working places and 

stairways at height exceeding 3 meters (to be specified) 

i) every working platform and every working gangway shall be 

closely boarded unless other adequate measures are taken to 

ensure safety. 

ii) every working platform and gangway shall have adequate 

width and  

iii) every working platform, gangway, working place and stairway 

shall suitably fenced. 

k)  Every opening in the floor of building or in working platform shall 

except for the time and to the extent required to allow the access of 

persons or the transport or shifting or materials, be provided with 

suitable means to prevent the fall of persons or materials. 

l)  When persons are employed on roof where there is danger of falling 

from the height exceeding two meters (to be prescribed) suitable 

precaution shall be taken to prevent the fall of persons or materials. 

m) Suitable precautions shall be taken to prevent persons being struck by 

articles which might fall from scaffolds or other working places. 

n) Safe means of access shall be provided to all working platforms and 

other working places. 

o) The contractors) will have to make payments to the labours as per  

minimum Wages Act. 

CLAUSE 21(B) The contractor shall comply the following, regulations as regards the 

Hoisting Appliances to be used by him: 

a) Hoisting machine and tackle, including their attachments, anchorages 

and support shall : 

i) be of good mechanical construction, sound material and 

adequate strength and free from patent defect, and 

   ii) be kept in good repair and in good working order. 
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b) Every rope used in hoisting, and lowering materials or as means of 

suspension shall be of suitable quality ;and adequate strength and free 

from patent defect. 

c)   Hoisting machines and tackle shall be examined and adequately tested 

after erection on the site and before use and re-examined in position at 

intervals to be prescribed by the TMC, Thane. 

d) Every chain, ring, hook shackle, swivel and pulley block used in 

hoisting and lowering materials or as a means of suspension shall be 

periodically examined. 

e) Every crane driver or hoisting appliance operator shall be properly 

qualified. 

f) No person who is below the age of 21 years shall be in control of any 

hoisting machine including any scaffold which, or give signals to any 

operator. 

g) In the case of every hoisting machine and of every chain, ring, hook 

shackle, swivel and pulley block used in hoisting or lowering or as a 

means of suspension the safe working load shall be ascertained by 

adequate means. 

h) Every hoisting machine and all gears referred to, in the preceding 

regulation shall be plainly marked with the safe working load. 

i) In case of hoisting machine having available safe working loads, each 

safe working load and the conditions under which it is applicable shall 

be clearly indicated. 

j) No part of any hoisting machine or of any gear referred to in relation 

(g) above shall be loaded beyond the safe working load except for the 

purpose of testing. 

k) Motors, gearing transmission, electric wiring and other dangerous parts 

of hoisting appliances shall be provided with efficient safeguards. 

l) Hoisting appliances shall be provided with such means as will reduce 

to minimum the risk of the accidental decent of the load. 

m) Adequate precautions shall be taken to reduce to minimum the risk of 

any part of suspended load becoming accidentally displaced. 
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CLAUSE 22  The contractor shall not set fire to any standing, jungle, trees, brush wood 

or grass without a written permit from the City Engineer.  When such 

permit is given, and also in all cases when destroying cut or dug up trees, 

brush wood, grass, etc. by fire the contractor shall take necessity measures 

to prevent such fire spreading to or otherwise damaging, surrounding 

property.  The contractor shall make his own arrangement for drinking 

water for the labour employed for him. 

CLAUSE 23   Compensation for all damages done intentionally or unintentionally by 

contractor’s labours whether in or beyond the limits of TMC, Thane 

property including any damage caused by the spreading or fire mentioned in 

clause 22 shall be estimated by City Engineer or such other officer as he 

may appoint and the estimates of the City Engineer shall be final and the 

contractor shall be bound to pay the amount of the assessed compensation 

on demand, failing which, the same will be recovered from the contractor as 

damages in the manner prescribed in clause I or deducted by the City 

Engineer from any sums that may be due or become due from TMC, Thane 

to contractor under this contract or otherwise. 

    The contractor shall bear the expenses of defending any action or other    

legal proceedings that may be brought by any persons for injury sustained by 

him owing to neglect of precautions to prevent the spread of fire and he shall 

also pay any damages and costs that may be awarded by the court in 

consequence. 

CLAUSE 24   The employment of female labours on works in the neighborhood of 

soldier’s barracks should be avoided as far as possible. 

CLAUSE 25   No work shall be done on a Sunday without the sanction in writing of the 

City Engineer. 

CLAUSE 26   The contract shall not be assigned or sublet without the written approval of 

the City Engineer. And if the contractor shall assign or sublet his contract, 

or attempt to do so or become insolvent or commence any proceedings to 

get himself adjudicated and insolvent or make any composition with his 

creditors or attempt to do so, the City Engineer may, by notice in writing 

rescind the contract.  Also if any bribe, gratuity, gift, loan prerequisite, 

reward or advantage, pecuniary or otherwise, shall either directly or 

indirectly be given, promised or offered by the Contractor, or any of his 

servants or agents to any public officer or person in the employment of the 

TMC, Thane in any way relating to his office or employment, or if any such 
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officer or person shall become in any way directly or indirectly interested in 

contract the City Engineer maybe notice in writing rescind the contract.  In 

the event of contract being rescinded, the security deposit of the contractor 

shall thereupon stand forfeited and be absolutely at the disposal of TMC, 

Thane, and same consequences shall ensure as if the contract had been 

rescinded under clause 3 hereof and in addition the contractor shall not be 

entitled to recover or be paid for any work therefore actually performed 

under the contract. 

CLAUSE 27   All sums payable by a contractor by way of compensation under any of 

these conditions shall be considered as reasonable compensation to be 

applied to use of TMC, Thane without reference to the actual loss or 

damage sustained, and whether any damage has or has not been sustained. 

CLAUSE 28   In the case of tender by partners, any changes in the constitution of firm. 

shall be notified by the contractor to the City Engineer for his information. 

CLAUSE 29   All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the City Engineer of 

the TMC, Thane for the time being, who shall be entitled to direct at what 

points and in what manner they are to be commenced and from time to time 

carried on. 

CLAUSE 30  1.  City Engineer for the time being shall be final conclusive and binding 

on all parties to the contract upon all questions relating to the meaning 

of the specifications, designs, drawings and instructions herein before 

mentioned and as to the quality of workmanship or material used on 

the work, or as to any other question, claim, right matter, or thing, 

whatsoever, if any way arising out of, relating to the contract, designs, 

drawings, specifications estimates, orders or these conditions or 

otherwise concerning the works, or the execution, or failure to 

execute the same, whether arising, during the progress of the work, or 

after the completion or abandonment thereof.  This Clause is not an 

Arbitration Agreement. 

2. The contractor may, with-in thirty days of receipt of him by any order 

passed by the City Engineer of the TMC, Thane as aforesaid, appeal 

against it to the Municipal Commissioner concerned with the contract, 

work or project provided that- 

a) The accepted value of the contract exceeds Rs.  10 Lakhs 

(Rupees Ten Lakhs Only) 
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b) Amount of claim is not less than Rs.  1 Lakh (Rupees One 

Lakh) 

CLAUSE 31   The contractor shall obtain from the TMC, Thane all stores and articles of 

European and American manufacturer which may be required for work, or 

any part thereof or in making up any articles required thereof in connection 

therewith unless he has obtained permission in writing from the City 

Engineer to obtain such store articles elsewhere.  The value of such stores 

and articles as may be supplied to contractor by. the City Engineer will be 

debited to the contractor in his account at the rates shown in the schedule in 

form A attached to the contract and if they are not entered in the said 

schedule, they shall be debited to him at the cost price which for the 

purpose of this contract shall include the cost of carriage and all other 

expenses whatsoever, which shall have to be incurred in obtaining delivery 

of the same at the stores aforesaid. 

CLAUSE 32   When the estimates on which a tender is made includes lump sum in respect 

of part of the work, the contractor shall be entitled to payment in respect of 

items of work involved or the part of the work in question at same rates as 

are payable under this contract for such items, or of the part of the work in 

question is not in opinion of the City Engineer capable of measurement, the 

City Engineer may at his discretion pay the limp Sum amount entered in the 

estimate, and the certificate in writing of the City Engineer shall be final 

and conclusive against the contractor with regard to any sum or sums 

payable to him under the provision of this clause. 

CLAUSE 33   In the case of any class of work for which there is no such specifications as 

is mentioned in rule 1. Such work shall be carried out in accordance with 

the TMC prescribed specifications, and in the event of there being, no TMC 

prescribed specification then in Such case then work shall be carried out in 

all respects in accordance with the instructions and requirements of the City 

Engineer. 

CLAUSE 34  The expression ‘work” or “works” where used in these conditions shall 

unless there be something in the subject or context repugnant to Such 

construction be constructed to mean the work or the works contracted, to be 

executed under or in virtue of the contract, Whether temporary or 

permanent and whether original, altered, substituted or additional. 

CLAUSE 35  The percentage referred to in the tender shall be deducted from/ added to 

the gross amount of the bill before deducting the value of any stock issued. 
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CLAUSE 36  All quarry fees, royalties, octroi dues and ground rent for stacking 

materials, if any should be paid by the contractor. 

CLAUSE 37   The contractor shall be responsible for and shall pay any compensation to 

his workmen payable under the Workmen’s Compensation Act, 1923 (VIII 

of 1923) (hereinafter called the said act) for injuries caused to the workmen.  

If such compensation is payable and paid by TMC, Thane as principal 

under sub-section (i) of section- 1 2 of the said act, on behalf of the 

contractor, this shall be recoverable by the TMC, Thane from the contractor 

under sub-section (2) of the said section.  Such compensation shall be 

recovered in the manner laid down in clause (1) above. 

CLAUSE 37(A)The contractor shall be responsible for and shall pay the expenses of 

providing medical aid to any workmen who may suffer a bodily injury as a 

result of an accident. If such expenses are incurred by TMC, Thane the 

same shall be recoverable from the Contractor forthwith and deducted 

without prejudice to any other remedy of TMC, Thane from any amount 

due or that ma become due to the contractor. 

CLAUSE 37(B)The contractor shall provide all necessary personal safety equipment and 

first-aid apparatus available for the use of the persons employed on site, and 

shall maintain the same in condition suitable for immediate use at any time 

and shall comply with the following regulations in connection therewith. 

  a) The worker shall be required to use the equipment so provided by the 

contractor and the contractor shall take adequate steps to insure 

proper use of the equipment by those concerned. 

b) When work is carried on in proximity to any place where there is a risk 

of drowning, all necessary equipment shall be provided and kept ready 

for use and all necessary steps shall be taken for the prompt rescue of 

any person in danger. 

c) Adequate provision shall be made for prompt first aid treatment of all 

injuries likely to be sustained during, the course of the work. 

CLAUSE 37(C)  The contractor shall duly comply with the provisions of “THE 

APPRENTICES ACT, 1961” (III of 1961), the rules made thereunder 

and the thereunders that may be issued from time to time under the 

said act and the said rules and on the failure or neglect to do so lie shall 

be subjected to all the liabilities and penalties provided by the said act 

and the said rules. 

CLAUSE 38  1)  Quantities in respect of the several items shown in the tender are  
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approximate, and no revision in the tendered rate shall be permitted in 

respect of any of the items so long as, subject to any special provision 

contained in the specifications, prescribing different percentage of 

permissible variations or the quantity of the item does not exceed 25% 

of the tender quantity which shall be finalized at the time of pre-bid 

meeting. 

  2)  The contractor shall, if ordered in writing by the City Engineer so to 

do, also carry out any quantities in excess of the limit mentioned in 

sub-clause (1) hereof on the same conditions as and in accordance 

with the specifications in the tender and on at the rates (i) derived 

from the rates entered in the current schedule of rates and in the 

absence of such rates, (ii) at the rate prevailing in the market, the said 

rates being decreased in case percentage quoted by the contractor is 

below to which the total tendered amount upon the schedule of rates 

applicable to the year in which the tender were invited. For purpose of 

operation of this clause, this cost shall be taken to be                          

Rs. 1,42,00,000./- (In Words Rupees One Crore Forty two Lacs 

Only ). 

  3)  The quantities shown in the tender are tentative and may be reduced. 

No compensation or increase in rate will be applicable if quantities 

are reduced. 

4) There is no change in the rate for the excess upto 25% of the tendered 

quantity.  

5) In case of item for which quantities shown as zero,contractor has to 

execute the work upto the sum of Rs. 5.00 Lacs (Rs. Five  Lacs) as 

directed by the city engineer at the tendered rate. 

6) In case of Extra item for which rates are not given in tender, current 

D.S.R. rate or percentage below on current D.S.R. rate quoted by 

contractor which ever is less will be applicable and if rates are not 

specified in DSR , rate of such items will be calculated by rate analysis 

based on market rates without applying tender condition and no 

escalation will be paid on extra items. 

CLAUSE 39   The contractor shall employ any famine, convict or other labour of 

particular kind or class if ordered in writing to do so by the City Engineer. 
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CLAUSE 40   No compensation shall be allowed for any delay caused in the starting of 

the work, on account of any acquisition of land or in the case of the 

clearance works, on account of any delay in according sanction to 

estimates. 

CLAUSE 41  No compensation shall be allowed for any delay in execution of work on 

account of water standing in borrow pits or compartments. The rates are 

inclusive of hard or cracked soil excavation in mud, sub-soil water or water 

standing in borrow pits and no claim for extra rates shall be entertained, 

unless otherwise expressly specified 

CLAUSE 42  The contractor shall not enter upon or commence any portion of work 

except with the written authority and instruction of the City Engineer or of 

his subordinate in-charge of the work.  Failing such authority the Contractor 

shall have no claim to ask for measurement of or payment of work. 

CLAUSE 43  i) No contractor shall employ any person who is under the age of 18  

   years. 

ii) No contractor shall employ donkeys or other animals with bracing of 

string or thin rope. The bracing must be at least 3 inches wide and 

should be of tape (Nawar.) 

iii) No animal suffering from sores, lameness or emaciation or which is 

immature shall be employed on the work. 

iv) The City Engineer or his agent is authorised to remove from the work 

any person or animal found which does not satisfy these conditions 

and no responsibility shall be accepted by the TMC, Thane for any 

delay caused in the completion of work by such removal. 

  v) The contractor shall pay fair and reasonable wages to the workmen 

employed by him in the contract undertaken by him in the event of 

any dispute arising between the contractor and his workmen on the 

ground, that the wages paid are not fair and reasonable the dispute 

shall be referred without delay to the City Engineer who shall decide 

the same. The decision of the city Engineer shall be conclusive and 

binding on the contractor, but such decision shall not the 

contractor, but such decision shall not in any way affect the condition 

in the contract regarding the payment to be made by TMC, Thane at 

the sanctioned tender rates. 
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  vi)  The contractor shall provide drinking water facility to the workers.  

Similar amenities shall be provided to the workers engaged on large 

works in urban areas.  

  vii)  Contractor is to take precaution against accidents which takes place 

on account of labour using loose garments while working near 

machinery. 

CLAUSE 44   Payment to contractors shall be made by cheques drawn on any Bank 

within the TMC limits convenient to them, provided the amount exceeds 

Rs. 100/- Amounts not exceeding Rs. 100/- will be paid in cash.  

CLAUSE 45   Any, contractor who does not accept these conditions shall not be allowed 

to tender for works. 

CLAUSE 46   If Government declares a state of scarcity or famine to exist in any village 

situated within 16 km. of the work in contractor shall employ upon such 

parts of the work, as are suitable for unskilled labour any person certified to 

him by the City Engineer or by any person to whom the City Engineer may 

have delegated this duty in writing to be in need of relief and shall be bound 

to pay to such persons wages not below minimum which Government have 

fixed in this behalf.  Any disputes which may arise in connection with the 

implementation of this clause shall be decided by the City Engineer whose 

decision shall be final and binding on the contractor.  

CLAUSE 47   The price quoted by the contractor shall not in any case exceed the control 

price if any fixed by Government or reasonable price which is permissible 

for him to charge a private purchaser for the same class and description of 

goods the controlled price permissible under the provisions of Hoarding and 

Preventions Ordinance, 1943, as amended from time to time.  If the price 

quoted exceeds the controlled price of the price permissible under Hoarding 

and Preventions Ordinance the contractor shall specifically mention this 

fact in his tender along with reasons for quoting such higher price.  The 

purchaser at his discretion will in such case exercise the right of revising the 

price at any stage so as to confirm with the controlled price permissible 

under the hoarding and Profiteering Prevention Ordinance. This discretion 

will be exercised without prejudice to any other action that may betaken 

against the contractor.  

CLAUSE 47 (A)  “The tendered rates shall be inclusive of all taxes, and shall also be 

inclusive of the tax leviable in respect of works contract under the provision 

of the Maharashtra Sales Tax on transfer of property or goods involved in 
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the execution of works Contract Act, 1985 (Maharashtra Act NO.XIX of 

1985)”.  

CLAUSE 48   The rates to be quoted by the contractor must be inclusive of Sales Tax., 

Work Contract Tax etc. No extra payment on account of this will be made 

to the contractor.  

CLAUSE 49  In case of materials that may remain surplus with the contractor from those 

issued for the work contracted for the date of ascertainment of the materials 

being surplus will be taken as date, of sale for the purpose of sales tax and 

the sales tax will be recovered on such sale.  

CLAUSE 50  The contractor shall employ unskilled labour to be employed by him on the 

said work only locally available lebour and shall give preference to those 

persons enrolled under Maharashtra Government Employment and Self 

Employment Departments Scheme.  

Provided, however that if required unskilled labour not available, locally the 

contractor shall in the first instance employ such number of persons as is 

available and thereafter may with previous permission in writing of the City 

Engineer in charge of the said work, obtain the rest of the requirement of 

unskilled labour from outside the above scheme. 

CLAUSE 51  The contractor shall pay the labourer skilled and unskilled according to the 

wages prescribed by the Minimum Wages Act, 1948 applicable to the area in 

which the work of the contractor is in progress. 

A contractor shall comply with the provisions of the Apprentice Act, 1961 and 

the rules and the orders issued thereunder from time to time.  If he fails to do 

so his failure will be breach of the contract and the City Engineer may, in this 

discretion, cancel the contract.  The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provision 

of the act. 

The contractor shall pay the labourers skilled and unskilled according to the 

wages prescribed by the Minimum Wages Act of 1948 applicable to the area 

in which the work of the contractor is in progress. 

CLAUSE 52   All amount whatsoever the contractor is liable to pay to the TMC, Thane in 

connection with the execution of the work including the amount payable in 

respect of (i) materials and/or stores supplied/issued hereunder by the TMC 

Thane to the contractor, (ii) hicher charges in respect of heavy plant, 
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machinery and equipment on hire by TMC, Thane to the contractor for 

execution by him of the work and/or on which advances have been given by 

the TMC, Thane to the contractor shall be deemed to be arrears of land 

revenue and the TMC, Thane to the contractor shall be deemed to be arrears 

of land revenue and the TMC, Thane, may without prejudice to any other 

right and remedies of the, TMC, Thane, recover the same from the 

contractor as arrears of land revenue. 

CLAUSE 53  The contractor shall duly comply with all the provisions of the contract 

labour (Regulation and Abolition) Act, 1970 (37 of 1970) and the 

Maharashtra contract labour (Regulation & Abolition) Rules 11 971 as 

amended from time to time and all other relevant statutes and statutory 

provisions thereof concerning payments of wages particularly to workman 

employed by the contractor and workman on the site of the work.  In 

particular the contractor shall pay wages to each worker employed by him 

on the site of the work at the rates prescribed under the Maharashtra 

contract labour (Regulation & Abolition) Rules 1971. If the contractor fails 

or neglects to pay wages at the said rates or makes short payment ad TMC, 

Thane makes such payment of wages in full or part thereof less paid by the 

contractor as the case may be, the amount so paid by the TMC, Thane to 

such workers shall be deemed to be arrears of land revenue and the TMC, 

Thane shall be entitled to recover the same as such from the contractor or 

deduct the same from tho amount payable by the TMC, Thane to the 

contractor hereunder or from any other amount’s payable to him by the 

TMC, Thane. (Inserted vide Govt.  Public Works Department’s Circular 

NO. CAT 1284\(120) Building-dt 14.8.1985. Accompaniments to the 

G.R.P.W.D. No. BGD.1979\64188(358) Desk - 2 dt.4\2\1981. 

CLAUSE 54   The contractor shall engage apprentices such as brick layer, carpenter, 

wiremen, plumber as well as black smith recommended by the State 

Apprenticeship Advisor, Director of Technical Education, Dhobi Talav, 

Mumbai - 400 001, in the construction work (As per Government of 

Maharashtra, Education Departments circular No.TSA/5170/T/56689, dated 

7/7/1972). 

CLAUSE 55   (Govt. of Maharashtra P.W.D. Resolution NO.CAT- 1086/CR-243/ 

K/Bldg.2 dt. 1 1/8/1987.) 
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CONDITIONS FOR MALARIA ERADICATION, ANTI-MALARIA 

AND OTHER HEALTH MEASURES 

a) Anti malaria and other health measures shall be as directed by the Joint Director 

(Malaria and Fileria of health services, Pune). 

b) Contractor shall see that mosquitogenic conditions are not created so as to keep vector 

population to minimum level. 

c) Contractor shall carry out anti-malaria measures in the area as per guidelines  

prescribed under National Malaria Eradication pro-ram and as directed by the Joint 

Director (M&F) of Health Services, Pune. 

d) In case of default in carrying out prescribed anti-malaria measuring resulting in 

increase in malaria incidence Contractor shall be liable to pay to TMC, Thane the 

amount spent by TMC, Thane on anti-malaria measures to control the situation in 

addition to fine. 

e) Relations with Public Authorities: The contractor shall make sufficient arrangements 

for draining away the sewerage water as well as water coming from the bathing and 

washing places and shall dispose of this water in such a way as not to cause any 

nuisance. He shall also keep the premises clean by employing sufficient number of 

sweepers. The contractor shall comply with all rules regulations by laws and 

directions given from time to by any local or public authority in connection with this 

work shall pay fees or charges which are leviable on him without any extra cost to 

TMC, Thane. 
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ANNEXURE -I 

Department of Registar of firms has 4 offices in Maharastra situated at 

Mumbai,Pune,Nagpur and Aurangabad. The Address of offices are as follows:- 

 

1.Registrar of firms,Maharastra State,Mumbai. 

New Administrative Building,6'th Floor, 

Near Chetna College ,Govt.Colony, 

Bandra(East),Mumbai-400051. 

Ph no. 022-26551149,022-26551944. 

 

2.Assistant Registrar of firms ,Pune. 

Survey No.47/30,Sarswati Parvati Bhavan, 

2nd Floor ,Behind Lokesh Hotel, 

Arnyeshwar Corner,Pune Satara Road, 

Pune-411009. 

Ph.No. 95250-24221808 

 

3. Assistant Registrar of firms ,Nagpur. 

118.Old Sachivalay Building, 

Civil Lines,Nagpur-440001. 

Ph.No. 95712-2530897 

 

4. Assistant Registrar of firms ,Aurangabad. 

Gadiya Building,House no.5/1/100, 

Near Divisional Library Office, 

Eknathnagar Road,Usmanpura, 

Aurangabad-431005. 

Ph.No. 95240-2336798 
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