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IMPORTANT INSTRUCTIONS TO PERSON TENDERING

Please do not forget to attach

1 The Tender shall pay the E.M.D. Amount and Tender fees through
RTGS/net Banking in favors of Karkhana. Name of Benificiary :- Vilas
Sahakari Sakhar Karkhana Ltd. Name Of Bank-Bank of Indid, Br.
Code No. 000756, Account no. 075620110000253, IFSC Code-
BKIDO0000756 Branch — UDGIR

2 Valid Income - Tax clearance certificate in original or attested
photostrat copy.

3 A certified or attested photostat copy of valid Registration Certificate.

4 Attested photostat copy of partnership deed and power of attorney.

5 A list of works tendered for and in hand (Statement No.lI)

6 A list of works of similar type and magnitude carried out (Statement
No.Il)

7 Attested photostat copy of work done certificates issued by competent
authority.

8 List of machinery and plants available with the tender for immediate

use on this work (Statement No. I11)

9 Details of Technical Personnel on the roll of the tender (Statement No.
V)

Note :- Please note that omission to attach any document is likely to
invalidate the tender.



BRIEF TENDER NOTICE (PRESS NOTICE

Note: - Read as https://eprocurement synise.com,
Email id:- vikassugar2@gmail.com



https://eprocurement/
mailto:vikassugar2@gmail.com

DETAILED TENDER NOTICE

1) Scaled percentage tenders in B-1 form are invited from Contractors
registered in 1V Class & Above under the System of approval list of
Contractors in Maharashtra State.

The name(s) of work(s), estimated cost, Security deposit, time limit
etc. are as under :-
Sr. |Name of Work |Estimated |Earnest |Security [Classof |Time limit
No. cost. money [Deposit |contractor |for
deposit completion

1 PROPOSED 1,03,55,846 /+|1,00,000 /- |5,17,792 /- [IV & 3 Months
CONSTRUCTI |GST Extra Above
ON OF ‘B’

HEAVY
MOLASSES
TANK
FOUNDATION
CIVIL WORK

2) Blank Tender form containing conditions of contract, specifications and
contract drawing can be had on RTGS/Net Banking of Rs.5900/- including
GST per set available on line web site https://eprocurement.synise.com
the 21.09.2020 up to 14.10.2020

3.1)

3.2)

3.3)

3.4)

The Tender shall pay the E.M.D. Amount and Tender fees through
RTGS/net Banking in favors of Karkhana. Name of Benificiary :- Vilas
Sahakari Sakhar Karkhana Ltd. Name Of Bank-Bank of Indid, Br.
Code No. 000756, Account no. 075620110000253, IFSC Code-
BKIDO0000756 Branch — UDGIR

The earnest money deposit in any other form or in the form
ofNEFT/RTGS only

Valid EMD exemption certificate from Govt, of Maharashtra will be
accepted in lieu of EMD.

The amount of earnest money will be forfeited, in case successful
contractor does not pay the amount of initial security deposit within the
time specified as stipulated by the Karkhana /Mill / Consultant and
complete the contract documents. In all other cases, earnest money will
be refundable.




3.5)

3.6)

3.7)

3.8)

4.0

A)

The successful tenderer shall have to pay, half the Security Deposit in
cash or in the form of approved Bank Guarantee from any scheduled
Bank and the balance is recoverable through running bills at the
percentage stipulated in the Agreement or as may be decided by the
Karkhana / Mill / Consultant during course of execution of work
looking to the position & circumstances that may prevail, whose orders
will be final & binding on the contractor.

In the event of failure of the tenderer to pay cash security deposit
within 10 days (unless extended in writing by the Consultant /
Karkhana) from the date of receipt of notice (sent by registered Post)
of acceptance of his tender, the amount of earnest money shall be
forfeited to Karkhana / mill and the acceptance of his tender, shall be
considered as withdrawn. Except that in the event of the notice of
acceptance of the tender not being issued within 120 days of the date of
opening of tender.

Earnest money of the un-successful tenderers will be refunded on their
application only after an intimation of rejection of their tender is sent
to them or on the expiry of the validity period which ever is earlier.

The acceptance of the tender may be intimated to the contractor
telegraphically or otherwise either by the officer competent to accept
the tender by higher authorities such as Consultant or Karkhana / Mill
and such intimation shall be deemed to be an intimation of acceptance
of the tender given by the authority competent to accept the tender.

The tenderer shall enter in the blank space on page No. 36 of the
printed B-1 form under para "Tender for the work" the percentage in
figures and words and score out one of the words "below/above" as
necessary under his attestation. In case there is difference between
percentage written in figures and words, the lower of the two will
be treated as final offer.

No pages should be removed from, added in, or replaced in
the Tender.

Manner of submission of Tender -

ENVELOPE NO.1:-

The first envelope clearly marked as "Envelope No. I" shall contain the

following documents

i) Forwarding letter clearly indicating the documents attached
therein.

i) The Tender shall pay the E.M.D. Amount and Tender fees
through RTGS/net Banking in favors of Karakhana.



B)

i)  Certificate of Registration as approved contractor in the
appropriate class or True copy duly attested by Gazetted
Officer, if any.

Iv)  An upto-date Income-Tax clearance certificate in original from
Income Tax officer of the circle (Or true copy thereof duly
attested by a Gazetted officer), valid on the date fixed for
receipt of tender unless specifically exempted in this respect by
the Karkhana/Mill.

V) Details of works of similar type and magnitude carried out by
the tenderer as per proforma attached with the tender with the
certificate from Head of Office concerned. (Statement No.
1))

vi)  Details of plant and machinery immediately available
with the tenderer for use on this work as per proforma
attached with the tender. (Statement No. III)

vii)  Details of technical persons who will be exclusively
spared for this work by the tenderer as per proforma
attached" with the tender. (Statement No.lV)

viii) In case of Partnership Firm, attested copy of partnership deed
and power of attorney should be attached.

iIX)  Details of other works in hand. (Statement No. 1)

ENVELOPE NO.2:-

The second envelope clearly marked as "Envelope No.2" shall contain
only thc main tender including the common set of
conditions/stipulations issued by the department after the pre-tender
conference. A tender submitted without this, would be considered as
'invalid" The tenderer should quote his offer on schedule B' of the
tender as items Rates or percentage of estimated rates, at the
appropriate place of tender documents to be submitted only in
Envelope No. 2. He should not quote his offer any where directly or
indirectly in Envelope No. I. The contractor shall quote for the work as
per details given in the main tender and also based on the detailed set
of conditions issued/ additional stipulations made- by the
Consultant/Karkhana/Mill as informed to him by a letter from
Consultant/Karkhana/Mill after pre-tender conference. This tender
shall be un-conditional.

Where the contractor's own design is allowed for by the
Karkhana/Mill or where the offers on contractor's own design are
invited by the KarKhana/Mill broad details shall be enclosed by the
tenderer in Envelope No.2. This shall be subjected to scrutiny by the
Consultant/ Karkhana/Mill to as certain the technical feasibility and
acceptability of the design doubts if any, shall be got clarified by the
Consultant/ Karkhaha/Mill and such design or assumptions,



C)

i)

unacceptable offers for such designs in Envelops No.2 shall not be
considered by the Consultant/ Karkhana/Mill.

SUBMISSION OF TENDER :-

The two sealed Envelope No.1 and 2, shall be again puttogether
with inone common cover and sealed. This sealed cover
shall be marked on the left hand top corner "TENDER FOR
CIVIL WORK FOR PROPOSED OF ‘B> HEAVY MOLASSES TANK
FOUNDATION For Vilas Sahkari Sakhar Karkhana, Ltd. Tondar,
Udgir Unit- 2 Dist. Latur

The full name and address of the tenderer and the name of the
registered agent delivering the sealed envelop containing the tender
shall be written on the bottom left hand corner. The date and time for
receipt of envelope containing tender shall- strictly apply.

The tenderer should ensure that their tender is received by the
Karkhana/Mill before the expiry of the date and time. No delay on
account of any cause will be entertained for the late receipt of the
tender. Tender offered or received after the date and time is over will
either not be opened and shall be returned to the tenderer
unopened.

OPENING OF TENDER :-
On the date specified in the tender notice following procedure will be
adopted for opening of the tender.

i) ENVELOPE -No.1

First of all -envelope No. 1 of the tenderer will be opened to verify its
contents as per requirement if the various documents contained in this
envelope do not meet the requirements of the
Consultant/Karkhana/Mill a note will be recorded accordingly by the
tender opening authority and the said tenderer's Envelope No. 2 will
not be considered for further action but the same will be recorded.

ENVELOPE NO. 2.

This envelope shall be opened immediately after opening of Envelope
No. I only if contents of Envelope No.l are found to be acceptable to
the Consultant/Karkhana/Mill. The tendered rate in Schedule 'B' or

percentage above/below the estimated rates, (or lump-sum offer in case
of tenders in form 'C shall then be read out).

No tender on alternative design will be entertained at all.



10.

11.

12.

13.

14.

The contractor will have to sign the original copy of the
tender papers and the drawings according to which the work is to be
carried out. He shall also have to give a declaration to the effect that he
has fully studied the plans, specifications, local conditions, availability
of labour and materials and that he has quoted his rates with due
consideration to all these factors.

The right is reserved to revise or ammend the contract documents prior
to the date notified for the receipt of tenders or extended date. Such
deviations, ammendments or extentions, if any, shall be communicated
in the form' of Corrigendum by letter or/and notice in News Papers as
may be considered suitable.

Examination of drawings and site conditions :- The tenderer shall, in
his own interest, carefully examine the drawings, conditions of
contract,

specifications etc. He shall also inspect the site and shall acquaint
himself about the climate, physical and all other conditions prevailing
at site, the nature, magnitude, special features practicability of the
works, all existing and required means of communications and access
to site, availability of housing and other facilities, the availability of
labour and materials, labour camp site, stores and godowns etc. He
shall obtain necessary, information as to the risk, contingencies and
other circumstances which may affect or influence the tender.

No claims on any of the .above or any other factors will be entertained
by the Karkhana/Mill should there be any discrepancy, doubt or
obscurity as to the meaning of any of the tender documents or as to
the- instructions, to be observed by him, he 'shall set forth in writing"
such discrepency or doubt or obscurity and submit the same to the
Consultant/Karkhana/Mill for elucidation as soon as possible.

The tender submitted by the tenderer shall remain valid for
a period of 150 days from the due date of opening of
tenders.

The contractor(s) whose tender is accepted is required to
note that no foreign exchange will be released by the
Karkhana/Mill.

Tenders, which do not fulfill all or any of the conditions or are
incomplete in any respect are liable to summarily rejected.

The successful tenderers will be required to produce to the
satisfaction of the specified concerned authority, a valid and concurrent
licence issued in his favour under the provision of the 'Contract Labour
(Regular and Abolition) Act 1970, before starting the work. Failure to
do so, acceptance of the tender shall be "liable to be withdrawn and
security deposit forfeited.



15.

16.

17.

18.

The tenderer shall add to the amount of his Tender the amount of
work contract tax, Excise duty, Sales Tax, Muncipal/Grampanchayat
Tax, levies anyother tax legally payable and it shall be
assumed his rates cover for all thetaxes & duties and no
claim on this account will be entertained.

'Price- Variation" &  "Excallation” clause mentioned in B-I
Tender form are not applicable for the work Tenders called.

The Tender accepting authority is not bound to accept the lowest rate
Tender. The right to reject any or all the tenders without assigning any
reason there of is reserved. The powers of acceptance of Tender is
vested to Karkhana/Mill management/Hon'ble Commissioner/ State
level Committee.

This notice inviting tender shall form part of the tender
agreement.



GENERAL SPECIFICATIONS AND ADDITIONAL CONDITIONS
(MAJOR WORKYS)

(Note:- These are to apply as additional specifications and conditions unless
already provided for contradictorily elsewhere in contract)

1. Work and site conditions

1.1  General Description of work.
(Describe type and details of work in brief)

1.2 Location and site conditions
(State location, approach, communications, quarries, land, water,
labour etc. facilities, restrictions etc.)

Site is located on Udgir — Nanded road, 7 Km. from Udgir City...

Required material available. From Udgir City. Electricity is made

available on site for fabrication work — skilled and semi skilled
labours available at Udgir.

Note :- This may form a seperate exhaustive chapter in case of major contract
or say over Rs.One Core.

GENERAL :

2.1CONTRACTOR TO INFORM HIMSELF FULLY

The contractor shall be deemed to have carefully examined the work and
site- conditions including labour, the general and the special conditions,
specifications, schedules and drawings and shall be deemed to have visited
the site of the work and to have fully informed himself regarding the local
conditions and carried out his own investigations to arrive at rates quoted in
the tender. In this regard, he will be given necessary information to the best
of knowledge of Karkhana/Mill but without any gurantee about it.

If he shall have any doubt as to the meaning of any portions of these
general conditions or the special conditions, or the scope of work or the
specifications and drawing or any other matter concerning the contract he
shall in good time, before submitting his tender, set forth the particulars
thereof and submit them to the Consultant in writing in order that such doubts
may 'be clarified authoritively before tendering. Once a tender is submitted
the- matter will be decided according to tender conditions in the absence of
such authentic preclarification.

10



2.2

b)

2.3

ERRORS OMMISSION'S AND DISCREPANCIES

In case of errors, ommissions and/or disagreement between
written and scaled dimensions on the drawings or between
drawings and  specifications etc. the following order of
preference shall apply

) Between actual, scaled and written dimensions or description on
drawing, the latter shall be adopted.

i) Between the written shown description or
dimensions in the drawing and corresponding one in
the specifications, the latter shall apply.

11)) Between the quantities Shown in schedule of quantities
and those arrived at from the drawings, the latter shall
be preferred.

Iv)  Between the written description of the item in the
schedule of (quantities and the detailed description in the
specifications  of the same items, the latter shall be
adopted.

Incase of difference between the rates written in figures
and words, the rate adopted by the contractor for working
out the total amountof the item will be taken as correct.
In other cases correct rate would be that, which is lower.

In all cases of ommissions and/or doubts or discrepancies in the
dimensions or description of any item or specification a reference shall
be made to the Consultant of Karkhana/Mill whose elucidation,
elaboration or decision shall be considered as authentic. The
contractor shall be held responsible for any errors that
may occur in the work through lack of such reference
and precaution.

CHANGE OF CEMENT CONTENT ETC.

The tendered rates for any item, involving the use of cement, shall

apply to the quantity of cement specified for the mix for that item in the

specifications. If for any reasons except those required for compensating the

deficiencies, in the components, the cement content and properties are altered

by the Consultant at any time or from time to time the tendered rates for that

11



particular item and quantity or quantities, shall be duly enhanced or reduced

only to account for the addition or reduction cost of the cement content from

that laid down in the specification at the rates specified in the schedule ‘A" of
the contract plus 10% to cover .all other incidental charges whatever.
Likewise if. any additives, compounds water proofing material etc. are
ordered by the Consultant to be added to the mortar or concrete, no extra rate
shall be payable for this change which shall be carried out as per directions of.
the Consultant, provided cost of such additives etc. is borne by Karkhana/Mill
if these are supplied free of cost to contractor at site by the
Karkhana/Mill.

24 WORKING METHODS AND PROGRESS SCHEDULES

(@)  Contractor shall submit, within times stipulated by he Consultant, in
writing the details of actual methods that would be adopted by the
contractor for the execution of any item as required by Consultant at
each of the locations, supported by necessary detailed drawing and
sketches including those of the Plant and Machinery that would be
used, their locations, arrangement for conveying and handling
materials etc. and obtain prior approval of the Consultant well in
advance of starting of such item of work. The Consultant reserves the
right to suggest modifications or make complete changes in the method
proposed by the contractor, whether accepted previously or not, at any
stage of the work, to obtain the desired accuracy, quality and progress
of the work which shall be binding on the contractor and no claim on
account of such change in method of execution will be entertained by
Karkhana/Mill so long as specifications of the item remain

unaltered.

PROGRESS SCHEDULE

(b)  The contractor shall furnish within the period stipulated in writing by
the Consultant of the order to start the work, a progress schedule in

12



(©)

(d)

(€)

2.5

quadruplicate indicating the date of actual start, the monthly progress
expected to be achieved and the anticipated completion date of each
major item of work to be case by him, also indicating  dates  of
procurement and setting up materials plant and machinery. The
schedule is to be such as is practicable of achievement towards the
completion of the whole work in time limit, the particular items, if any,
on the due dates specified in the contract and shall have the approval of
the Consultant. No revised schedule shall be operative without such
acceptance in writing. The Consultant is further empowered to ask for
more detailed schedule or schedules say week by week for any item or
items, in case of urgency of work as will be directed by him and the
contractor shall apply the same as and when asked for.

The contractor shall furnish sufficient plant, equipment and labour as
may be necessary to maintain the progress of schedule. The working
and shift hours restricted' to one shift a day for operations to be done
under

the Karkhana/Mill supervision shall be such as may be approved by the
Consultant, they shall not be permitted, except when specifically
allowed by Consultant each time, if requested by the Contractor. The
contractor shall provide 'necessary lighting arrangements etc. for night
work as directed by Consultant without extra cost.

Further, the contractor shall submit the progress report of work in
prescribed forms and charts etc. at periodical intervals as may . be
specified by the Consultant. Schedule shall be in the form or progress
charts, forms progress statement and/or reports as may be
approved by the Consultant.

The contractor ' shall maintain proforma, charts, details regarding
machinery, equipment, labour, materials, personnel etc. as may ; be
specified by the Consultant and submit periodically return thereof as
may be -specified by the Consultant.

TREASURE-TROVE

In the event of discovery by the contractor or his employees, during the

progress of the work of any treasure, fossils, minerals or any other articles, of
value or interest the contractor shall give immediate intimation thereof to the
Karkhana/Mill and forthwith hand over to the Karkhana/Mill such treasure or
things which shall be the property of Karkhana/Mill.

2.6

AGENT AND WORK-ORDER BOOK

13



The contractor shall himself manage the work or engage and
authorized all-time agent on the work capable of managing and guiding the
work and understanding the specifications and contract conditions. A
qualified and experienced, Engineer shall be provided by the Contractor as his
agent "for technical matter in case the Consultant considered this as essential
for the work and so directs contractors. He will take orders as will be given by
the Consultant or his representative and shall be responsible for carrying them
out. This agent shall not be changed without prior intimation to the Consultant
and his~ representative on the work site. The contractor shall supply to the
Karkhana/Mill the details of all supervisory and other staff employed by the
Contractor and notify changes when made, and satisfy the unquestionable
right to ask for changes in the quality and numbers of contractor's supervisory
staff and to order removal from work of any of such staff. The contractor shall
comply with such order and effect replacements to the satisfaction
of the Consultant.

A work order book shall be maintained on site and it shall be the
property of Karkhana/Mill and the contractor shall promptly sign orders given

therein by Consultant or his .representative or Karkhana/Mill and his superior
officers, and comply with them. The compliance shall be reported by the
contractor to the! Consultant in "good time so that it can be checked. The
blank work order book with machine numbered pages will be provided by the
Karkhana/Mill free of charge for this purpose. The contractor will be allowed
to copy out instructions therein from time to time.

2.7 INITIAL '"MEASUREMENTS FOR RECORD

Where, for proper measurement of the work it is necessary to have an
initial set of levels or other measurements taken the same as recorded in the
authorised field book or measurement book of Karkhana/Mill by the
Consultant or his authorised representative will be signed by the contractor
who will be
entitled to have a true copy of the same made at his. cost. Any failure on the
part of the contractor to get such levels etc. recorded before starting the work
will render him liable to accept the decision of the Consultant/Karkhana/Mill
as
to the basis of taking measurement. Like-wise the contractor will not cover
any
work which will render its subsequent measurements difficult or impossible
without first getting the same' jointly measured by himself and the authorised
representative of the  Consultant/karknah/Mill. The record of such
measurements on the Karkhana/Mill side will be signified by the
contractor and "he will be entitled to have a true copyof the same
made at his cost.

14



28 HANDING OVER OF WORK

All the work and materials before finally taken over by
Karkhana/Mill, will be the entire liability of the Contractor for guarding,
maintaining and making good any damages of any magnitude. Interim
‘payments made for such work will not be altered position, the handing over
by the Contractor and taking and by the Karakhana/Mill or his authorized
representative will be always in writing The Contractor it is however
understood that before taking over such work. Karkhana/Mill will not put it
into regular use as distinct from casual of incidental one, except as
specifically mentioned elsewhere in this contract, or as mutually
agreed to.

2.9 ASSITANCE IN PROCURING PRIORITIES PERMITS ETC.

The Karkhana/Mill on a written request by the contractor, will if in his
opinion the request is reasonable and in the interest of work and its progress
assist the contractor in securing the priorities for deliveries, transport permits
of controlled materials etc. where such are needed. The Karkhana/Mill will
not however be responsible for the non-availability of such facilities or delay
in this behalf and no claims on account of such failures or delays shall be
allowed by the Karkhana/Mill.

The Contractor shall have to make his own arrangement for machinery
required for the work. However, such machinery, if conveniently available
with the Karkhana/Mill may be spared as per the rules in force on recovery of
necessary ' Security Deposit and rent with agreement in the prescribed form.
Such an Agreement shall be independent of this contract and the supply of
machinery- shall not form a ground for any claim or extension of time limit
for this work.

210 SAMPLES AND TESTING OF MATERIALS

) All materials to be used on work shall be got approved in advance
from the Consultant and shall pass the test and or analysis required by
him, which will be (a.) as specified in the specification for the items
concerned and/or as specified by-,the Indian Road Congress Standard
Specification (b) Code of Practice for Road & Bridges or (c) 1.S.1.
Specifications (Whichever and wherever applicable) or (d) such
recognised specifications acceptable to Consultant as equivalant
thereto or in absence of such recognised specifications (e) such
required test and/or analysis as may be specified by the Consultant in-
order of precedence given above.

i) The contractor shall at his risk and cost make all/ arrangement and/or

shall provide for all such facilities as the Consultant
may require for Collecting, preparing required number of samples for

15



tests or for analysis at suchtime and to such places or place as
may be directed by the Consultant and bear all charges and cost
of testing. Such samples shall also be deposited with the Consultant.

i) The contractor shall if and when required to submit at his cost the
samples of materials to be tested or analysis and if so directed, shall no
make use of or incorporate in the work any materials represented by
the samples until the required tests or analysis have been made and the
materials are finally accepted by the Consultant.

2.11 CO-ORDINATION

When several agencies for different sub-work of the Project are to
work
simultaneously on the timely completion of the whole Project smoothly. The
scheduled dates for completion specified in each contract shall therefore, be
strictly adhered to. Each contractor may make his independent arrangement
for
water, power, housing, etc. if they so desire. On the other hand the
contractors are at liberty to make mutual agreement in this behalf and make
joint arrangements with the approval of the Karkhana/Mill. No single
contractor shall take or cause to be taken any steps or action that may cause
distruption, discontent, or ' disturbance of work labour or arrangement etc. of

other contractor in the Project localities. Any action by any. contractor which
the- Consultant in his unquestioned discretion may consider as infringment of
the above code, would be considered as a breach of the contract conditions
and shall be dealt with as such.

In case of any dispute, disagreement between the contractors, the
Consultant's decision regarding the co-ordination, co-operation and facilities
to be provided by any of the. contractors shall be final and binding on the
contractors concerned and such a decisions or decisions shall not vitiate any
contract nor absolve the contractor(s) of his/their obligations under the
contract nor consider for the grant for any claim or compensation. :

212 PAYMENT

The contractor must understand clearly that the rates quoted are for
completed work and include all costs due to labour, scaffolding, plant,
machinery, supervision, power, royalties, octroi, taxes etc. and should also -
induce all expenses: to cover the cost of night work if and when required and
no claim for additional payment beyond the prices or rate's quoted will be
entertained.

2.13 PATENTED DEVICE:

16



Whenever the contractor desires to use any designed devices material
or process covered by the letter of patent or copy right, the right for such use
shall be secured by suitable legal arrangement and agreement with patent
owner and the copy of their agreement shall be filed with the
Consultant if so desired by the letter.

2.14 TEMPORARY QUARTERS

Q) The contractor shall at his own expenses maintain sufficient
experienced supervisory staff etc. required for the work and shall
make his own arrangement, provide housing for them with all
necessary arrangement, including fire preventive measures etc. as
directed by the consultant/Karkhana/Mill.

3. SAFETY MEASURES AND AMENITIES

3.1 SAFETY MEASURE
The contractor shall take all necessary precautions for the

Safety of the workers and preserving their health while working in

such job as require special protection and precautions. The following

are some of the requirements listed, though not exhaustive. The
contractor shall also comply with the — directions issued by the

Architect in this behalf from time to time and at all times.

1) Providing protective foot-wear to workers, in  situations like
consider mixing and placing of mortar or concrete, in quarries
and places where the workis done under too much of wet
conditions as also for movements over surface infested with
oyster growth etc.

2) Providing protective head wear to workers working, in
quarries etc. to protect them against accidental fall of materials
from above.

3) Taking such normal precautions like providing hand rails at
the edges of the floating platform or barges, not allowing
nails or metal parts oruseless timber to spread around etc.

4) Supporting workmen with proper belts, ropes etc. when
working on masters cranes, grabs, hoist, dredgersete.

5) Taking necessary steps towards training the workers concerned in
the use of machinery before they are allowed to handle it
independently and taking all necessary precautions in and around the
areas where machines hoists and similar units are working.

17



6) Providing adequate number of boats (if at all required for plying
to water) to prevent over loading and over-crowding.

7) Providing life belts to all men working in such situation from
where they may accidently fall into the water equipping the boats with
adequate number of life belts etc.

8) Avoiding bare live-wires etc. as would electrocute workers.

9) Making all platform, staging’s and temporary structures
sufficiently strongso as not to cause inconvenience and risk
to the workmen and supervisory staff.

10)  Providing sufficient first aid trained staff, and equipment to be
available quickly at the work site to render immediate first aid
treatment in case of accidents due to suffocations, drowning
and other injuries.

11) Take ail necessary precautions with regard to use of divers.

12)  Providing full length gum boots, leather hand gloves
with  fire proof apron to cover the chest and back
reaching

upto knees and protective goggles for the eyes to the
laboures  working  with hot asphalt handling vibrator, in
cement concrete and also where use of any or all these
items is benificial inthe interest of health and well being
of the labourers in the opinion of the Consultant/Karkhana/Mill.

3.2 EXPLOSIVES

The contractor shall .at his own expense construct and
maintain proper magazines, if such are required for the storage
of  explosives for use in connection with the work and such
magazine being situated,  constructed and maintained in accordance
with the Government Rules applicable in that behalf. The contractor
shall at his own expenses obtain such license or license as may

be necessary for storing and using explosives. Notwithstanding
that the location etc. or storage of explosives are approved by the
Karkhana/Mill, the Karkhana/Mill ~ shall not be incurring any

responsibility what ever in connection with storage and wuse of
explosives on the site or any accident or occurrence what-so-
ever in connection wherewith all operations in or for which explosive are
employed being at the risk of the contractor and upon his sole responsibility
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and the conractor hereby gives to Karkhana/Mill are absolute indemnity in
respect thereof.

3.3 DAMAGE BY FLOODS OR ACCIDENTS

The contractor shall take all precautions against damage by floods or
like or from accident etc. No compensation will be allowed to the Contractor
on this account or for correcting and repairing any such damage to the work
during construction. The contractor shall be liable to make good at his cost
any plant or materials belonging to the Karkhana/Mill, lost or damged by
floods or from any other cause, which is in his charge.

34 RELATION WITH PUBLIC AUTHORITIES

The Contractor shall comply with all rules, regulations, bye-law and
directions given from time to time also by any local public authority in
connection with this work and shall himself pay fees or -charge which are
leviable on him without any extra to the Karkhana/Mill.

35 POLICE PROTECTION

For the Special Protection of camp and of the contractor's work
Karkhana/Mill will' help the contractor as far as possible to arrange for such
protection with the concerned authorities, if so required by the Contractor in
writing. The full cost of such protection shall be borne by the
contractor.

3.6 INDEMNITY

The contractor shall provide indemnity to the Karkhana/Mill against all
actions, suits, claims and demands brought* or made against him in respect of
anything done or committed to be done by the Contractor in execution of or in
connection with the work of this contract.; and against any loss or damage to
the karkhana/Mill in consequence of any action, or suit being brought against
the Contractor for anything done or committed to be done in the execution of
the work of his contract.

3.7 MEDICAL AND SANITARY ARRANGEMENTS TO BE
PROVIDED FOR LABOUR EMPLOYED IN THE
CONSTRUCTION BY THE CONTRACTOR

a) The contractor shall provide an adequate supply of potable
water for the use of labourers on work and in Camps.

b) The contractor shall construct trench or semi permanent latrines for the

use of the laboures Separeate latrines shall be provided for men and
women.
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d)

The contractor shall build sufficient number of huts on a suitable plot
of land for use of the labourers according to the following
specifications.

Huts of Bamboos and grass may be constructed.

A good site not liable to submergence shall be selected on high
ground remote from jungle but well provide with trees, shall be chosen
wherever it is available. The neighbourhood of tank, jungle, grass or
woods should be particularly avoided. Camps should not be established
close to large cutting of, earth work.

The lines of huts shall have open spaces of at least ten yards
between two rows. When a good natural site cannot be produced,
particular attention should be given to the drainage.

There should be no over crowding. Floor space at the rate of 30 Sq.Ft.
per head shall be provided. Care should be taken to see that the huts
are kept clean and in good order.

The Contractor must find his own land and if he wants
Karkhana/Mill's land, he should apply for it and pay assessment for it,
if made available by Karkhana/Mill.

The contractor shall construct a sufficient number of bathing places.
Washing places should also be provided for the purpose of washing
clothes.

The Contractor shall make  sufficient  arrangements for
draining, away the surface and  Sullage water as well  as
water from the bathing and washing places and shall dispose
off this waste in such way as not to cause any nuisance.

The  contractor shall engage a Medical Officer with a traveling
dispensary for a Camp containing 500 or more persons if there
is no Govt, or other private dispensary situated, within 8
Kilometres from the Camp. In case of  emergency the
contractor shall, arrange, at his cost for  transport quick medical
help to his sick worker.
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f)

9)

4

The Contractor shall  provide the necessary staff for
effecting & satisfactory drainage system and clanliness of the camp to
the satisfaction of the Consultant/Karklona/Mill. At least one sweeper
per 200 persons should be engaged.

The assistant Director of Public-Health shall be consulted
before opening a labour camp and his instruction on matters such as
water supply, sanitary conveniences, the camp site' accomodation and
food supply shall be followed by the Contractor.

The' contractor shall make arrangements for all anti-
malaria measures to be provided for the labour employed on
the work.  The antimalaria measure shall be provided as
directed Dby the Assistant Director of Public Health.

DEFINITIONS

Unless excluded by or repugnant to the context.

a)

b)

d)

The expression "Consultant” as used in the tender papers shall
mean M/s PRADEEP PATIL & ASSOCIATES, 3" Floor F.
No.6, Shefali Apartment, S. No. 15A/10, Karve Road, Behind Dixit
petrol pump, Erandawane. Pune for purpose of this
contract and shall include their legal representative(s)
assign/s or successor/s.

The expression "Engineer” or "Engineer-in-charge” as used in the
tender papers shall mean the Engineer-in-charg-e of the work
for time being.

The expression "Contractor" used in the tender paper shall mean the
successful tenderer whose tender has been accepted and who has .been
authorised to proceed with the work.

The expression ."Contract" as used in tender papers shall mean the
deed to contract ' together with its original' accompaniment and those
later incorporated in it by mutual ‘consent.

The expression "plant' as used in the tender papers shall mean every
temporary and necessary or considered necessary by the Consultant to
execute constant, complete and maintain the works and used in altered
modified, substituted and additional work ordered in the time and the
manner herein provided and all temporary materials and special and
other articles or appliances of every sort, kind and description
whatsoever intended or used thereof.
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f)

9)

h)

)

k)

6)

"Drawings" shall mean the drawings referred to in the specifications
and any modifications of such drawings approved in writing by
Consultant and such other drawings as may from time to time be
furnished or approved in writing by the Engineer of the karkhana/
Mill.

"Consultant's representative” shall mean an assistant of the Consultant
notified in writing to the contractor by the Consultant.

'Provisional sum' or ‘Provisional lump sum' shall mean
lump sumincluded by Karkhana/Mill tender documents
and shall represent the estimated value of work for which
derails are not available at the time of issue of render.

'Provisional items' shall mean items for which ‘approximate quanatities
have been included in the tender documents.

The 'site’ shall mean the lands and/or other places, on or under, in or
through which the work is to be executed under the contract including
any other lands or places which may be allotted by Karkhana/Mill or
used for the purpose of contract.

The Work shall mean the works to be executed in accordance with the
Contract or part(s) thereof as the case may be and shall include all
extra or additional, altered or substitued works as required for
performance of the Contract.

TRAFFIC REGULATION

Unless separately provided for in  the contract. The Contractor
shall have to make all necessary arrangements for regulating traffic,
day and night during period of construction to the entire satisfaction of
the Architect. This includes the construction and maintenance of
diversions if necessary. The contractor shall have to provide necessary
caution boards, barricades, flags, lights and watchmen etc; so as to
comply with the latest Motor Vehicles rules and regulation and for
traffic safety and he shall be responsible for all claims from accidents
which may arise due to his negligence whether In regulating the traffic
or in stacking materials on the roads, or due to any other reasons.

CEMENT CONCRETE : (Delete if not applicable)
The contractors shall carry out all preliminary tests to work of

grading and proportioning of aggregates in order to obtain and
maintain uniform quality of work. The contractor shall supply all
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b)

d)

f)

7)

materials, labour and resting cost of preparing and testing samples as
required by the Consultant. Unless otherwise specified in the detailed
item wise specifications 3 cubes 15 cm. x 15 cm. x 15 cm. for testing
compression strength, at his cost. The cubes shall be got tested at
approved laboratory and the test results, shall not fall below those
prescribed in P.W.D. Hand Book. (Table CV P 412) or as laid down in
the specifications. The cost of such cubes and tests shall be entirely
borne by contractor.

All concrete shall be controll concrete and machine mixed, unless
otherwise directed by Consultant. For controlled or High
grade concrete, the grading of aggregates shall be got
approved from the/ Consultant.

The correct proportions and the total amount of water for the
mix will be determined by means of preliminary tests and shall be got
approved from the Consultant. However, such approval does not
releave the Contractor from his responsibility regarding the minimum
works strength requirements. Work test shall  be  taken in
accordance with relevant codes and specifications.

All proportioning of aggregates shall be done by weight if so
ordered by the Consultant.

All mixing shall be done by mechanical means in approved
mixers. The Consultant may at his discretion allow in writing,' hand
mixing of concrete for minor items where small quantities .are
involved but in that case the Contractor shall increase the cement
content of the mixture by 10% without any extra cost.

The form work used shall be made preferably "of steel or with
lining of steel. Wooden shutters may be allowed at the discretion of the
Consultant e.g: lintels, small slabs and beams coping etc.

The concrete shall be mechanically vibrated for proper
compaction by the method approved by the Consultant.

The concrete shall be cured only by a sweet potable water
for full 21 days after the time of the period specified in the
detailed specification or may be directed by Consultant.

COLLECTION OF MATERIALS

Where suitable and approved Karkhana/Mill quarries exist,  the
contractor or piece worker will be allowed if otherwise is no objection
to obtain the materials to the extent required for the work from the
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i)

Vi)

quarry. He will be however, liable to pay compensation, if any damage
is caused to the quarry either deliberately or through negligence or for
wastage of materials by himself or his staff or labour. The contractor
shall pay necessary royalty in advance and claim refund according to
rules, if admissible, and shall submit detailed accounts of materials
from quarries as directed.

Where no suitable Karkhana/Mill quarries exist or when the
quantity ~ of the material required cannot be obtained from a
Karkhana/Mill quarry the contractor or piece-worker shall make his
own arrangements to obtain the material from existing or a new quarry
in karkhana/Mill waste land, private land or land belonging to other
states or talukas, etc. After opening the quarry but before starting
collection, the quarry shall be got approved by the Consultant or his
representatives. The contractor or piece worker shall pay all royalty
charges compensation. etc. No claims or responsibility on account of
any obstructions, caused to execution of the work by difficulties arising
out of private owners of land, will be entertained.

The rates in the tender include all incidental charges such
as opening of a new quarry, opening out a new portion in an existing
quarry, removing top soil and the unsuitable material dewatering a
quarry, cost of blasting powder and fuse, lift, lead, repairs to existing
cart tracks, making new cart tracks, charges, Central/State
Government or Municipal taxes, Local Boards Cess etc.

The ratesin the tender are for the delivery of the approved
material on road side properly stacked at the places specified by the
Consultant and area inclusive of conveyance charges in respect of the
leads and lifts. No claims on account of changes lead will be
entertained.

No material shall be removed from the land within the
road boundary or from the land, touching it without the
written permission of the Karkhana/Mill or his authorised agent.  If
any material is unauthorisedly obtained from such places,
the contractor or piece worker shall have, to make good the
damages and pay such compensation in addition as may be
decided by the Consultant and will have to stop further collection.

Any material that falls on any PW.D. Road from the carteto,
curing conveyance shall be immediately picked up and removed by
the contractor of piece works, failing which it will be got removed
departmentally at his cost. No heap shall be left prior to stacking even
temporarily on the road surface or in any way so as to cause any
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vii)

viii)

obstruction or danger to the traffic. The contractor or the piece worker
shall be liable to pay for any claims of compensation etc. arising out of
any accident, etc. Any such materials causing obstruction or danger
etc. will be got removed departmentally at his cost and no claims for
any loss or damage to the material, thus removed, will be entertained.
The contractor shall also be responsible for the damage or accident etc.
arising out of any material that falls on the road or track, not in charge
of the Karkhana/Mill and shall attend to any complaint
which may be received.

The materials shall notbe stacked in place where it is
liable to be damaged or lost due to traffic passing over it, to
be washed away by rainor floods, to be buried under the
land slide etc. or slip down an embankment or hill side
etc. No claims, for any loss due to these and similar
cause will be entertained.

Before stacking, the materials shall be free from all earth,
rubbish vegetable matter and other extraneous substance and in the
case of metal, screened to gauge, if so directed when ready. If shall be
stacked entirely clear of the road way, on ground which has been
cleaned of vegetation and levelled. On high banks, ghat roads etc.
Where it may not be practicable to stack it entirely clear of the
roadway it may be stacked with permission of the Karkhana/Mill
Engineer on terms in such a way as to cause minimum danger and
obstruction to the traffic or as may be, directed, by him.

The size of the stacks for materials other than rubble
shall be 10.0 Feet x5 Feet x 2 Feetor such other size as may
be directed, by the Consultant and all, but one stack in
furlong shall be of the same uniform size and shall be
uniformly distributed over whole lengths. One stack (at the end)
in each

furlong may be of length different from the rest in order to
adjust total quantity to be required but its width and height
will be the same as those ofthe rest.

The Karkhana/Mill Civil Engineer shall supply the contractor with
statement showing furlong wise quantities that required and the order
in which the collection is to be done. No materials in excess of
requirements in that furlong shall be stacked. Any excess quantity shall
be removed at the expenses of the contractor or piece worker to where
it is required before the material in that furlong is finally measured.
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Xi)

xii)

xiii)

Xiv)

In stacking materials, the deposition shall commence at the
end of the mile farthest from the quarry and be carried continuously
to the other end (unless otherwise directed by the Consultant). Stacking
in one furlong shall be completed before it is started in another, unless
directed otherwise, in writing by the Karkhana/Mill Engineer.
Measurements of the materials stacked in a furlong will not be
recorded until the full quantity required has been stacked unless
otherwise authorised by Karkhana/Mill Engineer in writing. Collecting
and spreading shall not be carried out at the same time in one and the
same mile or in two adjoining miles except with the written permission
of the Karkhana/Mill Engineer.

Unless otherwise directed, the materials shall be
collected in the following order according to availability of space
.- 1) Rubble (if included in tender) (2) metal (3) Soft murum and (4)
Hard murum. Hard murum shall be stacked on the side opposite to that
on which soft murum has been stacked. Similarly, metal: collected for
petty repairs shall be stacked on the side opposite to metal for new
layer. Where metal for two layers has to be stakced, as in the case of
new roads, the metal for each layer shall be stacked on the opposite
sides of the road.

All road material shall be examined and measured before it is spread.
The labour for measurements (and check measurements wherever
carried out) shall be supplied by the contractor or piece worker.
Immediately after the measurements are recorded the stacks shall be
marked by the contractor or piece worker by white wash or otherwise
as may be directed by the Karkhana/Mill Engineer to prevent from any
possibility of the same material being measured and recorded
unauthorised tampering with the stacks. If the contractor or the piece
worker fails to attend the measurements of materials after from the
Karkhana/Mill Engineer or his subordinate stating date of and time of
the intention to measure the work the same shall be measured never the
less and no complaint in this' respect will be entertained later on. If the

contractor or piece worker fails to supply sufficient labour for the
materials required at the time of measurements or check measurements
after due notice has been given to him, the expenses incurred on
account of employing department labour or material etc. shall be
charged against his account.

No deduction will be made for voids.

MISCELLANEOUS
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1)

2)

3)

4)

5)

6)

7)

8)

Rate shall be inclusive of S.T. General tax, work contract Tax Turn
over tax & other taxes etc.

For providing electric wiring or water lines etc. recesses shall be
provided if necessary through walls, slabs, beems etc. & later on
refilled up with bricks or stone chiping, cement mortar without
any extra cost.

In case it becomes necessary for the due fulfilment of contract for the
Contractor to occupy land outside Karkhana/Mill limits the Contractor
will have' to make his own arrangements with the land owners and to
pay such rents if any which are payable as mutually agreed between
them. The Karkhana/Mill will affored the Contractor all the reasonable
assistance to enable him to obtain. karkhana/Mill land for such prupose
on usual terms and conditions as per rules of Karkhana/Mill.

Itis presumed that the contractor has gone carefully through
the standard specifications P.W.D. Hand books and the schedule of rate
of the Division, and study of site conditions before arriving at rates
quoted by him. The special provisions in detailed specifications or
wording or any item shall gain precedence over the corresponding
contradictory provisions ‘(if any) in the standard specifications or
P.W.D. Hand Books, where reference to such specifications is given
without reproducing the details in contract. Decision, of Consultant
shall be final in case of interpretation of specifications.

The stacking and storage of construction material at site shall
be in such a manner as to prevent , deterioration or intrusion of foreign
matter and to ensure the preservation of their quality, properties and
fitness for the work. Suitable precautions shall be taken by the
Contractor to protect the material against atmospheric actions, fire and
other hazards. The materials likely to be carried away by wind shall be
stored in suitable stacks or with suitable barricades and where there is
likely-hood of subsidence of soil, such heavy materials shall  be
stored on aproved platforms.

For Road & Bridge works the contractor shall in addition to
the specification cited here, comply with requirements of relevant
I.R.C. Code practice.

All  measurements will be made in accordance with the
methods indicated in the specification and read in conjunction with rhe
General Conditions of Contract.

The details shown on drawings and all other information
pertaining to the work snail be treated as indicative and provisional
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only and are liable to variation as found necessary: while preparing
working drawing which will be supplied by the Consultant during
execution. The contractor shall not, on account of such variation be
entitled to any increase over the ones quoted in the tender which
are on quantity basis.

9) All materials used in the construction shall conform to the
requirement of Specification Clause under section - 1000 "Materials
for structure” of Specification of Road and Bridge Work,
M.O.S.T. New Delhi.

10)  Protection of underground telephone cable and aerial telephone
wires and poles, transmission towers, electrical cables, and water
supplying lines During the execution of work, it is likely that the
contractor may meet with telephone cable. electrical cables, water
supply lines etc. it will therefore be the responsibility of the
Contractor to protect them carefully.  All such cases should
be brought to the notice of the Karkhana/Mill by the Contractor, and
also to the concerned Department. Any damage what-so-ever done to
these cables and pipe lines by the Contractor shall be made
good by him at his cost.

11) The Contractor shall produce document of payment of royalty
charges, otherwise same shall be deducted from his bill.

9. LINE OUT

The contractor shall provide free of charge all labour and material
required for lining out, surveying, inspection decided by the Consultant as
considered necessary for the proper and systematic execution of the work.
The Karkhana/Mill will only show the changed points on the alignment of
road and it will be the responsibility of the contractor to correctly align the
road straight between points including setting out curves though the
Karkhana/Mill will render necessary assistance. Likewise, only one B.M. with
definite value of R.L. will be shown to contractor who shall have to provide

for a network of

temporary bench mark all long the road and near CD. works for execution of
the work. The contractor shall be responsible for the correctness of the

position, levels, dimensions and alignments of all parts of the

28



works and provision of necessary instrument and labour in connection
with it. Suitably, pointed bamboos on wooden stack shall be provided at his
cost and firmly fixed at every 60 m. on both sides of embankment to indicate
final as well as intermediate heights of the embankment. Any errors in
position, levels, dimensions and alignment etc. shall be rectified by contractor
at his expenses. If such error is due to incorrect data supplied in writing by the
Consultant or his authorised representative, the cost or rectification shall be
borne by the Karkhana/Mill. The checking or inspection of any setting out of
any line or level or work by Consultant or his representative shall not in any
way relieve the contractor of his responsibility for correctness thereof. The
contractor shall carefully protect and preserve all Bench Mark, site rails, pegs
and stones etc. used in setting out the works. Marking out the centre lines of
CD works necessary approachs etc. shall be done by the contractor at

his own cost as directed by the Consultant.
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STATEMENT NO. 1

Details of work Tendered for and in hand as on the date of submission of this Tender
Name of the Tender :

Work in Hand Work Tenderd
for
Sr. | Name of Work & Place and Tendered Cost of Anticipated | Estimated Date when Stipulated date | Remarks
No | Department Country Cost Remaning Date of Cost. decision is or period of
1 2 work Completion expected completion
| | 8. 9. 10
3. 4. 5. 6. 7.
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STATEMENT NO. Il

Details of works of similar type and magnitude carried out by the contractor
Name of the Tender :

Sr.
No
1.

Name of Work & Authority under
whom the work executed
2.

Estimated
Cost of work

3.

Date of Starting

4.

Date of
Completion
5.

Actual Date of
Completion
6.

Remarks
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STATEMENT NO. Il

Details of Plant and machinery Immediately available with the Tender for this work.
Name of the Tender :

Sr.
No
1.

Name of Equipment

2.

No of Units

3.

Kind and Make

4.

Capacity

5.

Age and
Condition
6.

Present Location

7.

Remarks

8.
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Details of Technical Personnel available with the Contractor

Name of the Tenderer :

STATEMENT NO. IV

Sr.
No
1.

Name of Person

2.

Qualification

3.

Whether working
in field or in Office

4,

Experience of

execution of

similar works.
5.

Period for which the
person is working
with the Tenderer

6.

Remarks
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FORM B-1
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS

KARKHANA :-  VILAS SAHKARI SAKHAR KARKHARNA, LTD.
TONDAR UNIT-2 UDGIR

N.AME OF CONSULTANT :- M/S. PRADEEP PATIL & ASSOCIATES
'3 Floor F. No.6, Shefali Apartment,
S. No. 15A/10, Karve Road, Behind Dixit
petrol pump, Erandawane. Pune

NAME OF WORK : PROPOSED CONSTRUCTION OF ‘B> HEAVY
MOLASSES TANK FOUNDATION CIVIL WORK

General Rules and Directions for the Guidance of contractors.

1. All works proposed to be executed by contract shall be notified in a
form of invitation to tender available in the office of the consultant /
Managing Director of Karkhana / Mill and signed by the consultant /
Managing Director.

This form will state the work to be carried out as well as the date for
submitting and opening tenders, and the time allowed for carrying out
the work, also the amount of earnest money to be deposited with the
tender and the amount of security deposit to be-deposited by the
successful tender and the percentage if any, to be deducted from bills. It
will also state whether a refund of quarry fees, royalties, dues and
ground rents will be granted, copies of the specifications, designs and
drawings, estimated rates, scheduled rates and any other documents
required in connection with the work shall be signed by the Consultant
for the purpose of identification and shall also be open for inspection by
contractors at the office of the Consultant during office hours.

Where the works are proposed, to be executed according to the
recommendations, specifications and approved by a competent
authorities on behalf of the Karkhana/Mill and such specifications with
designs and drawings shall for m part of the accepted tender.

2. In the event of the tender being submitted by a firm, it must be signed by
Each partner thereof, and in the event of the absence, of, any partner, it
shall be signed on his behalf by a person holding a power of attorney
authorizing him to do so.

2.(A) 1) The contractor shall pay along with the tender the sum as

specified in Clause | of memorandum (page 36) as and by way of
earnest money. The contractor may pay the said amount by
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forwarding along with the tender cash Receipt or Demand Draft
for, the like amount in favour of the' Karkhana Mill. The said
amount of earnest money shall not array any interest what so
ever. The EMD in any form or in the form of cheque shall not be
accepted.

i) In the' Event of his tender being accepted, subject to the
provisions of sub-clause (iii) below, the said amount of earnest
money shall be appropriated towards the amount of security
deposit payable by him under conditions of Contract.

i)  After submitting The tender, the contractor withdraws his offer or
modifies the same or if after the acceptance of his tender the
contractor fails to furnish the balance of security deposit, without
prejudice to any other rights and powers of the Karkhana/Mill,
hereunder, or in law Karkhana/Mill shall be entitled to forfeit the
full amount of the earnest money deposited by him.

iv) The event of his Tender not being accpeted, the
amount of earnest money deposited by the contractor
shall, unless it is prior thereto forfeited under the
provisions of sub-clause (iii) above, be refunded to him on his
passing receipt therefor.

Receipts for payments made on account of any work, when executed by
in firm, should also be signed by all the partners except where the
contractors are described in their tender as a firm, in which case the
receipt shall be signed in the name of the firm by one of the partners, or
by some other person having authority to give effectual receipts for the
firm.

Any person who submits a tender shall fill up the usual form stating at
what percentage above or below the rates specified in Schedule 'B'
(memorandum showing items of work to be carried out) he is willing to
undertake the work. Only one rate or such percentage on all the
estimated rates/schedule rates shall be named. Tenders which propose
any alteration in the works specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which
contain any other conditions, of any sort will be liable to rejection. No
printed form of tender shall include a tender for more, than one works
but if contractor who wishes to tender two or more works, they shall
submit seperate tender for each. Tenders shall have the name. and
number of the work to which they refer, written outside the
envelope.
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10.

11.

The duly authorised person from the Karkhana/Mill shall open tenders
in the presence of contractors who have submitted tenders or their
representatives who may be present at the time, and he will enter the
amounts of the several, tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, the contractor shall for the
purpose of identification, sign copies of the specifications and other
documents mentioned in Rule 1. In the event of tender being, rejected
the competent officer shall authorise the Account Office concerned to
refund the amount of earnest money deposited to the contractor making
the tender, on his giving a receipt for the return of the money.

The officer competent to dispose of the tenders shall have the right of
rejecting all or any of the tenders.

No receipt for any payment alleged to have been made by a contractor in
regard to any matter relating to this tender or the contract shall be valid
and binding on Karkhana/Mill unless it is signed by the competant
person duly authorised by the Karkhana/Mill to sign on its behalf.

The memorandum of work to be tendered for and the schedule of
materials to be supplied by the Karkhana/Mill and their rates shall be
filled in and Completed by the office of the Consultant before the tender
form is issued. If a form issued to an intending tenderer has not been so
filled in and completed he shall request the said office to have this done
before he completes and delivers his tender.

All works shall be measured net by standard measure and according' to
the rates and customs of the Public Works Department and without
reference to any local custom.

Under no circumstances shall any contractor be entitled to claim
enhanced rates for items in this contract.

Every unregistered contractor shall, (unless exempted in writing by the
Karkhana/Mill concerned) produce alongwith his Tender a solvency-
certificate to the extent of 20% of the tendered cost of work from The
Collector of The District or Tahasildar of Taluka within which ho
resides or a Banker's certificate of his financial stability. If he fails to
produce such a certificate his Tender will not be considered.

OR
Every registered contractor should produce alongwith his tender

certificate of registration as approved contractor in the appropriate class
and renewal of such registration with date of expiry, if any.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

All  correction and additions or pasted slips should be
initialled.

The measurements of work will be taken according to the usual methods
in use in the Public Works Department and no proposals to adopt
alternative methods will be accepted. The Consultant decision as to what
is the- usual method in use in the Public Works Department
will be final.

The tendering contractor shall furnish a declaration alongwith the tender
showing all works for which he has already entered into contract, and
the value of work that remains to be' executed in each case on the date
of submitting the- tender, (Statement No. |)

Every tenderer shall furnish alongwith the tender, information regarding
the income-tax circle or ward of the district in which he is assessed to
income tax the referrence to the number of assessment and the
assessment year, and a valid Income Tax clearance -certificate.

In view of the difficult position regarding the availability of foreign
exchange no foreign exchange, would be released by the Karkhana/Mill
for the purchase of plant and machinery required for the execution of the
work contracted for.

The contractor will have to construct shed for storing controlled and
valuable materials issued to him under Schedule ‘A’ of the agreement, at
the work site, having double locking arrangment. The materials will be
taken for use in the presence of the Karkhana/Mill person. No materials
will, be allowed to, be removed from the site of works.

The contractor shall also give a list of machinery in their possession and
which they propose touse on the work in the form of statement
No.Ill.

Every un-registered contractor should furnish along with tender a
statement showing previous experience in the form of statement No. 1l
and technical staff employed by him, in the form of statement
No. IV.

Successful renderer will have to produce to the satisfaction of the
accepting authority a valid and current licence issued in his favour under
the provision of Contract labour (Regulation and Abolition Act, 1973)
before starting work, failing which acceptance of the tender will be
liable for withdrawal and earnest money will be forfeited to Karkhana /
Mill.

The contractor shall comply with the provision of the Apprentices Act 1961 and
the rules and orders issued there under from time to time. If he fails to do so, his failure
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will be a breach of the contract and the Karkhana / Mill may in his discretion cancel the
contract. The contractor shall also be liable, for any pecuniary liability arising on account
of any violation by him of the provisions of the Act.

TENDER FOR WORKS

* In figures as well as in words.

a) If several sub - works are
included they should be
detailed in a separate list

b) The amount of earnest
money to be deposited shall
be in accordance with the
provisions of paras 204 and
205 of the M.P.W. Manual.
c) This deposit shall be in
accordance with paras 211
and 212 of the M.P.W.
Manual.

| / We hereby tender for the execution, for the
Karkhana / Mill (hereinbefore and hereinafter
referred to as Karkhana / Mill) of the work
specified in at *....... percent below/above the
estimated rates entered in Schedule B'
(memorandum showing items of work to be
carried out) and in accordance in all respects
with the specifications, designs, drawings
and in clause 12 of the annexed conditions of
the contract and agree that when materials
and the rate to be paid for them shall be as
provided in Schedule 'A' hereto, for the work
of Composte Yard.

MEMORANDUM

a) General Description

b) Estimated Cost RS. 1,03,55,846 /+
GST EXTRA
c) Earnest Money RS. 1,00,000.00/-

d) Security Deposite -

i) The Tender shall RS. 2,58,896/-
pay the  Security
Deposite Amount and
Tender fees through
RTGS/net Banking in
favors of Karkhana of
earnest money) (2.5%)
i) To be deducted RS. 2,58,896/-
from current  bills -------m-mmemee e
(25%) -
Total RS.5,17,792/-
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(e) This percentage where no
security deposite is taken, we
vary from 5 percent to 10
percent according to the
requirement of the case where
security deposite is taken see
note | to clause | of conditions
of contract.

() give Schedule where
necessary showing dates by
which the various items are to
be completed.

(e) Percentage, if any to 5 % Percent
deducted from bills so as to make up the
total .amount required as security deposite
by the time, half the work, as measured by
the cost, is done.

(F) Time allowed for the 1 Calender Months
work from the date of written order to
commence.

2. | / We agree that the offer shall remain
open for acceptance for a minimum period
of 120 days from the date fixed for opening
the same and thereafter until it is withdrawn
by me/us by notice in writing duly addressed
to the authority opening the tenders and sent
by registered post AD.

The amount of earnest money shall not bear
interest and shall be liable to be forfeited to
the Karkhana / Mill should 1/We fail to (1)
abide by the stipulation to keep the offer
open for the period mentioned above or (ii)
sign and complete the contract documents as
required by the Karkhana / Mill and furnish
the security deposite as specified in item (d)
of the memorandum contained in paragraph
(1) above within the time limit laid down in
clause (1) of the annexed General Conditions
of contract. The amount of earnest money
may be adjusted towards the security
deposite or refunded to me/us if so desired
by me/us in writing, unless the same or any
part thereof has been forfeited as aforesaid.

4. Should this tender be accepted 1/We
hereby agree to abide by and fulfil all the
terms and provisions of the conditions of
contract annexed hereto so far as applicable
and in default there of to forfeit and pay to
Karkhana / Mill the sums of money
mentioned in the said conditions. Signature
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Contractor’s Name

Address

Date

Name of witness

Address

Date

of Contractor before submission of tender

Day of Signature of contractor

Signature of witness to contractor’s
signature

The above tender is hereby accepted by me for and on behalf of the Karkhana

[ Mill

Dated

Security deposit

PWD Resolution

No. CAT/1087/CR-
94/Bldg.2

Dt. 14.6.89

Signature of the Officer by whom
accepted.

CONDITIONS OF CONTRACT

Clause 1:- The person/persons whose tender may be
accepted (hereinafter called the contractor, which
expression shall unless excluded by or repugnantto
the context include his heirs, executors, administrators,
and assigns) shall (A) within 10 days (which may
be extended by the Karkhana/Mill if the Karkhana/Mill
thinks fit to do so) of the receipt by him
of the notification of the acceptance of his
tender, deposit with the Karkhana/Mill in cash or
Govt. securities endorsed to the Karkhana/Mill (if
deposited for more Man 12 months) of sum sufficient
which will make up he full security deposit specified in
the tender or (B) Permit Karkhana/Mill at the time of
making any payment to him for work done under the
contract to deduct such as will amount to - percent of
all moneys so payable such deductions to be held by
Karkhana/Mill by way of security deposit). Provided
always that in the event of the contractor depositing a
lump sum by way of security deposit as contemplated at
(A) above, then and in such case, if the sum so deposited
shall not amount to 5% percent of the total estimated
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cost of the work, it shall be lawful at the' time of making
any payment to the contractor for work done under the
contract to make up the full amount of 5 % percent by
deducting a sufficient sum from every such payment as
last aforesaid until the full amount of the security deposit
is made up. All compensation or other sums of money
payable by the contractor to Karkhana/Mill under the
terms of this contract may be deducted from or paid by
the sale of sufficient part of his security deposit or from
the interest arising therefrom, or from any sums which
may be due or may become due by Karkhana/Mill to the
contractor under any other contract or transaction of any
nature on any account whatsoever and in the event of his
security deposit being reduced by reason of any such
deduction or sale as aforesaid, the contractor shall,
within ten days thereafter, make good in cash or
securities endorsed as aforesaid any sum or sums which
.may have been deducted from, or raised by sale of his
security deposit or any part thereof. The security deposit
referred to, when paid in cash may, at the cost of the
depositor, be converted into interest bearing securities
provided that the depositor has expressly desired this in
writing.

If the amount of the security deposit to be paid in
a lump sum within the period specified at (A) above is
not paid by tenderer, the tender/contract already
accepted shall be considered as cancelled and legal steps
taken against the contractor for recovery of the amounts.
The amount of the security deposit lodged by a
contractor shall be refunded alongwith the payment
of the final bill, if the date upto which the
contractor has agreed to maintain the work in
good order is over. If such date is not over, only
90% amount of security deposit retained by the (Note:
This will be the some percentage as that in the tender)
Karkhana/Mill shall be released after expiry of period
upto which the contractor has agreed to maintain ' the
work in good order is over. In the event of the contractor
failing or neglecting to complete rectification work
within the period upto which the contractor has ' agreed
to maintain the work in good order, then, subject to
provision of clauses 17 and 20 hereof the amount of
Security Deposit retained by Karkhana/Mill shall be
adjusted towards the excess cost incurred by the
Karkhana/Mill on rectification work.
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Clause 2 - The time allowed for earring out the work as
entered in the tender shall be strictly observed by the
contractor and shall, be reckoned from the date on which
the order to commence work is given to the contractor.
The work shall through the stipulated period of the
contract be proceeded with, with all due diligence (time
being deemed to be the essence of the contract on the
part of the contractor) and the contractor shall pay as
compensation an amount equal to one percent, or such
smaller amount as the Consultant (Whose decision in
writing shall be final) may decide, of the amount of the
estimated cost of the whole work as shown by the
tenderer for every day that the work remains
uncommenced, or unfinished after the proper dates. And
further to ensure : good progress during execution of the
work, the contractor shall be bound, in all cases in which
the time allowed for any works exceeds one month
to complete.

1/4  of the workin 1/3 of the time

1/2 of the workin 2/3 of the time

3/4  of the work 3/4 of the time

Note - The quantity of the work to be done within a
particular time to be specified above shall be fixed and
inserted in the blank space kept for the purpose by the
officer competent to accept the contracts after taking into
consideration the circumstances of each case and abide
by the -programme of detailed process laid down by the
Consultant.

The following proportion will usually be found
suitable :-

In 1/1, 1/2, 3/4 of the time.

Reasonable progress of earth work. 1/6, 1/2, 3/4 of
the total value of the work to be done.

Reasonable progress of masonry work 1/10, 4/10, 8/10
of the total value of the work to be done.

In the event of the contractor failing to comply with
this conditions he shall be liable to pay as compensation
an amount equal to one prcent or such smaller
amount as the Consultant(whose decision in
writing shall be final) may decide of the said
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Action when
whole of  security
deposit is forfeited

estimate cost of the whole work for every day the
due quantity of work remains incomplete provided
always that the total amount of compensation to be paid
under the provisions of this clause shall not exceed 10
percent of the estimated cost of the work as shown in the
tender. Consultant should be the final authority in this
respect, irrespective of the fact that the tender accepted
by Karkhana/Mill.

Clause 3 - In any case in which under -any
clause of thiscontract the contractor shall have
rendered himself liable to pay compensation
amounting to the whole of this security deposit
whether paid in one sum or deducted be instalments or
in the case of abancenment of the work owing to serious
iliness or death of the contractor or any other cause the
Engineer, on behalf of the Karkhana/Mill shall have
power to adopt any of the following courses, as he may
deem best suited to the interestof Karkhana/Mill.

(@) To rescind the contract (for which rescission
notice it writing to the contractor under the letterhead of
Karkhana/Mill shall be conclusive evidence) and in that
case the security deposit of the contractor shall stand
forefited and be absolutely at the disposal of
Karkhana/Mill.

(b)  To carry out the work or any part of the work
departmentally debiting the contractor with the cost of
the work, expenditure incurred on tools and plant, and
charges on additional supervisory staff including the cost
of work-charged establishment employed for getting the
unexecuted part of the work completed and crediting
him with the value of the work done departmentally in
all respects in the same manner and at the same rates as
if it had been carried out by the contractor under the
terms of his contract. The certificate of the Consultant as
to the costs and other allied expenses so incurred and as
to the value of the work so done departmentally shall be
final and conclusive against the contractor.

(c) To order that the work of the contractor be
measured up and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another
contractor to complete, in which case all expenses

45



Action when the
progress of any

incurred on advertisement for fixing a new contracting
agency, additional supervisory staff including the cost of
work charged establishment and the cost of work
executed by the new contract agency will be debited to
the contractor and value of thel work done or executed
through the new Contractor shall be credited to the
contractor in all respects and in the same manner and at
the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate
of the Consultant as to all the cost of the work arid other
expenses incurred as aforesaid for or in getting the
unexecuted work done by the new contractor and as to
the value of the work so done shall be final and
conclusive against the contractor.

In case the contract shall be rescinded under clause (a)
above the contractor shall not be entitled to recover or be
paid, any sum for any work therefore actually performed
by him under this contract unless and until the
Consultant shall have certified in writing the
performance of the such work and the amount payable to
him in respect thereof and he shall only be
entitled to be paid the amount so certified. In the
event of either of the courses referred to in clause (b) or
(c) being adopted and the cost of the work executed
departmentaly or through a new contractor and other
allied expenses exceeding the value of such work
credited to the contractors the amount of excess shall be
deducted from any money due to the contractor, by
Karkhana/Mill under the contract or otherwise
howsoever or from his security deposit or the sale
proceeds thereof provided, however, that contractor shall
have no claim against Karkhana/Mill even if the certified
value of the work done departmentaly or through a new
contractor exceeds the certified cost of such work and
allied expenses, provided always that whichever of the
three courses mentioned in clause (a), (b) or (c) is
adopted by Karkhana/Mill, the contractor shall have no
claim to compensation for any loss sustained by him by
reason of his having purchased or procured any
materials, or entered into any engagements, or made any
advance on account of or with a view to the execution of
the work or the performance of the contract.

Clause 4 - If the progress of any particular portion
of the work is unsatisfactory the Consultant or
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particular portion
of the work is
unsatisfactory

Contractor remains
liable to pay
compensation if
action is not taken
under clauses

3and 4

Power to take
possession of or
require removal
of or sell
contractor’s plant.

Karkhana/Mill shall notwithstanding that the general
progress of the work is in accordance with the
conditions mentioned inclause 2, be entitled to
take action under clause 3 (b) after giving the
contractor 10 days notice in writing. The contractor will
have no claim for compensation, for any loss sustained
by him owing to such action.

Clause 5- In any case in which any of the  powers
conferred upon the Consultant or Karkhana/Mill
by clause 3 and 4 hereof shall have become
exercisable and the same shall not have been
excercised the non-exercise thereof shall not
constitute a waving of any of the conditions
hereof and such powers shall notwithstanding be
exercisable in the event of any future cause of
default by the contractor for which under any
clause hereof he s declared liable to pay
compensation amounting to the whole of his
security deposit and the liability of the.
Contractor for past and future compensation shall
remain unaffected. In the event of the Consultant
or Kark4hana/Mill taking action under sub-clause
(b) or (c) of clause 3,he may, if he so
desires, take possession of all any tools and
plant, materials and scores in or upon the work
of the site thereof or belonging, to the  contractor, or
procured by him and intended to be used for the
execution of work or any part hereof paying or
allowing for the same in account at the contract
rates, or in the case of contract rates not being
applicable at current market rates to be certified b) the
Consultant whose certificate thereof shall be final. As an
alternative the Karkhana/Mill may, after giving, notice
in writing to the contractor or his clerk of the work,
foreman or other authorised agent, require him to
remove such tools and plant, materials, or stores from
the premises within a time to be specified in such notice,
and in the event of the contractor failing to comply with
any such requisition, the Karkhana/Mill may remove
them at the contractor's expense or sell them by auction
or private sale on account of the contractor and at his
risk in all respects and the certificate of the Consultant as
to the expense of any such removal and the amount of
the proceeds and expense of any such ' sale shall be final
and conclusive against the contractor.
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Extension of time

Final certificate

Cluse 6 - If the contractor shall desire an
extension of the time for completion of work
on the ground of his having been unavoidably
hinderred in its execution or on any other grounds,
he shall apply in writing to the Karkhana/Mill before the
expiration of the period stipulated in the tender or before
the expiration of 30 days from the date on which he was
hindered as aforesaid or on which the cause, for asking
for extension occured, whichever is earlier and the
karkhana/Mill on consultation with the Consultant, if in
his opinion, there were reasonable grounds for granting
an extension, grant such extension as it thinks necessary
or proper. The decision of the Karkhana/Mill in this
matter shall be final.

Clause 7 - On the completion of the work the contractor
shall be furnished with a certificate by the Consultant
(hereinafter called the Engineer-in-charge) of such
completion; but no such certificate shall be given nor
shall the work be considered to be complete until the
contractor shall have removed from the premises on
which the work shall have been executed, all
scaffolding, surplus materials and rubbish, and shall
have cleaned off, the dirt from all wood work, doors,
windows, wall, floor or other parts of any building in or
upon which the work has been executed or of which he
may have: had possession for the purpose of executing
the work, nor until the work shall have been measured
by the Consultant Karkhana/Mill or where the
measurements have been taken by his subordinates until
they have received approval of the Consultant, the said,
measurements being ' -binding' and concluding against
contractor. If the contractor shall fail to comply with the
requirements of this clause as to the removal of
scaffolding surplus materials and rubbish and cleaning
of dirt on or before the date fixed for the completion of
the work the Karkhana/Mill may at the expense of the,
contractor, remove such scaffolding surplus materials
and rubbish, and dispose off the same as he thinks
fit and clean off such dirt as aforesaid and the contractor
shall forthwith pay the amount of all expenses so
Incurred, but shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for
any sum actually realised by the sale thereof.
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Payment on
intermediate
certificate to be
regarded as
advances.

Payment at
reduced rates on
account of items of
work not accepted
as completed, to
be at the discretion
of the Consultants.

Clause 8 - No payment shall be made for
any work estimated to cost less than rupees one
thousand till after the whole of work shall
have been completed and certificate of completion
given. But in the case of works estimated to cost
more than rupees one thousand the contractor shall

on submitting "a monthly bill thereof to receive
payment proportionate to the part of the work
then approved and passed by the Consultant, whose
certificate of such approval and passing of the
sum so payable shall be final and conclusive against
the contractor. All such intermediate payments shall
be regarded as payments by way of advance against
the final payments only and not as payments for
work actually done and completed and shall not
preclude the Consultant from requiring any bad,
unsound imperfect or unskillful work to be
removed or taken away and reconstructed or re-
erected nor shall any such part thereof in any
respect or the occuring of any claim nor shall it
conclude, determine or effect in any other way
the powers of the Consultant to the final
settlement and adjustment of the accounts or
otherwise, or in any other way varyor affect
the contract. The final bill shall be submitted by the
contractor within one month of the date fixed
for the completion of the work, otherwise the
Consultant certificate of the measurements and of
the total amount payable for the work shall be
final and binding on all parties.

Clause 9 - The rates for several items of work estimated
for cost more than Rs. 1000 agreed to within, shall be
valid only when the item concerned is accepted as
having been completed fully in accordance with the
sanctioned specifications. In cases where the items of
work are not accepted as so completed the Consultant
may make payment on account of such items at such
reduced rates as he may consider reasonable in the
preparation of final or on account bills.
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Bill to be
submitted monthly

Bills to be on
printed forms.

Stores supplied by
Karkhana/Mill

Clause 10 - A bill shall be submitted by the contractor in
each month or before the date fixed by the Karkhana/
Mill for all work executed in the previous month, and
the Karkhana/Mill shall take or cause to be taken the
requisit measurements for the purpose of having the
same verified and the claim, so far as it is admissible,
shall be adjusted, if possible, within ten days from the
presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid,
the Karkhana/Mill may depute a subordinate to
measure up the said work in the presence of
the contractor or his duly authorised agent, whose
countersignature to the measurement list shall be.
sufficient warrant and Karkhana/Mill may prepare a bill
from such list which shall be binding on the contractor
in all respects.

Clause 11 - The contractor shall submit all bills
on the printed forms to be had on application
at the office of the Karkhana/ Mill. The charges
to be made in the bills shall always be
entered at the rates specified in the tender or
in the case ofany extra work ordered in
pursuance of these conditions, and not mentioned or
provided for in the tender at the rates hereinafter
provided for such work.

Clause 12 - If the specification of estimate of the
work provides for the use of any special description of
material to be supplied from the store of the
Karkhana/Mill or if it is required that the contractor shall
use certain stores to be provided by the Karkhana. (such
material and stores and the prices to be charged therefor
as hereinafter mentioned being so far as practicable for
the convenience of the contractor but not so as in any
way to control the meaning or effect of this contract
specified in the schedule or memorandum hereto
annexed) the contractor shall be supplied with such
materials and stores as may be required from time to
time to be used by him for the purpose of the contract
only, and value of the full quantity of the materials and
stores so supplied shall be set off or deducted from any
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Works to be
executed in
accordance with
specifications,
drawings,
orders etc.

sums then due, or thereafter become due to the
contractor under the contract, or otherwise, or from the
security deposit or the proceeds of sale thereof if the
security deposit is held in Government securities, the
same or a sufficient portion thereof shall in that case be
sold for the purpose. All materials supplied to the
contractor shall remain the absolute property of
Karkhana/Mill and shall on no account be removed from
the site of the work, and shall at all times be open for
inspection by the Karkhana/Mill. Any such materials
unused and in perfectly good condition at the time of
completion or termination of the contract shall be
returned to the store of the Karkhana/Mill so requires by
- a notice in .writing given under, his hand but the
contractor shall not be entitled to return any such
materials except with consent of the karkhana/Mill and
he shall have no claim for compensation on account of
any such material supplied to him .as aforesaid but
remaining unused by him or for any wastage in or
damage to any such materials.

Clause 12 (A) - All store of controlled materials such as
cement, steel etc; supplied to the contractor by
Karkhana/Mill should be kept by the contractor under
lock and key and will be accessible for inspection by the
Karkhana/Mill and Consultant at all the times.

Clause 13 - The contractor shall execute the whole
and every part of the work in the most substaintial and
workmanlike manner and both as regards materials and
every other respect in strict accordance with
specifications. The contractor shall also confirm
exactly, fully and faithfully to the designs, drawings
and instructions in writing relating to the work signed
by the Consultant or Karkhana/Mill and lodged in his
office and to which the contractor shall be entitled to
have access for the purpose of inspection at such office,
or 'on the site of the work during office hours. The
contractor will be entitled to receive one set of contract
drawings and working drawings as well as one certified
copy of the accepted tender along with the work order
free of cost. Further copies of the contract drawings and
working drawings if required by him, shall be supplied
at the rate of Rs.50 per set of contract. Drawings and
Rs.50 per working drawing except where otherwise
specified.
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Rates for works
not entered in
estimate or
schedule of rate
of the district.

Clause 14 - The Consultant/Karkhana/Mill shall have
power to make any alteration in or additions to the
original  specification, drawings, designs and
instructions that - may appear to him to be necessary
or advisable during the progress of the work
and the contractor shall be bound to carry out
the work in accordance with any instructions in
this connection which may be given to himin
working signed by the Consultant/Karkhana/Mill
and such alteration shall  not invalidate, the
contract, and any additional work which the
contractor may be directed todo in the manner
above specified as part of the workshall be
carried out by the contractor on the  same
conditions in all respects on which he agreed
to do themain work, and at the same rates as
are specified in thetender for. the main work.
And if the additional and altered work includes any
class of work for which no rateis specified in
this contract, then such class of work shall be
carried out at the rates entered in the Schedule of Rates
of the Division or at the rates mutually agreed upon
between the Consultant/Karkhana/Mill and the
contractor, whichever are lower. If the additional or
altered work for which no rate is entered inthe
schedule of Rates of the Division is ordered
to be carried outbefore the rates are agreed
upon then the contractor shall within seven
days of the date of receipt by him ofthe order
to carry out the work, inform the Karkhana/
Mill and Consultant of the rate which it is his
intention to Charge for such class of work. And
if the Consultant/ Karkhana/Mill does not agree
to this rate he shall bynotice in writing be
at liberty tocancel his order tocarry out such
class of work and arrange to carry out insuch
manner as he may consider advisable provided always
that If the contractor shall commence work or
incure any expenditure in regard thereto before
the rates shall have been determined as lastly
hereinbefore mentioned, then insuch case he shall
only be entitled to be, paid in respect of. the work
carried out or expenditure incurred by him prior
to the date of the determination of the rate
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Extension of time
in consequence of
additions or
alterations

No claim to any
payment or
compensation for
alteration in or
restriction of
work

as aforesaid according to such case or rates as
shall be fixed by the Consultant. In  the event of
a dispute, the decision of Consultant will be final
Where however, the work is to be execute according to
the designs, drawings and specification recommended by
the contractor and accepted by the competent authority
the alterations above refered to shall be within the scope
of such designs, drawings, and specifications appended
to the tender.

The time limit for the completion of the work shall be
extended in the proportion that increase in its cost
occasioned by alterations or additions bears to the cost
of the original contract work and the certificate of the
Consultant as to such proportion shall be conclusive.

Clause 15- (1) If at any time after the execution
of the contract documents the Consultant/Karkhana/Mill
shall for any reason what-so-ever (other than default
on the part of the contractor for which the
Karkhana/Mill is entitled to rescind the contractor)
desires that the whole or any part of the work
specified in the tender should be suspended .for any
period or that the whole or part of the work should not
be carried out at all he shall give to the contractor a
notice in writing of such desire and-upon the receipt of
such notice the contractor shall fortwith suspend or stop
the work wholly or in part as required, after having due
regard to the appropriate stage at which the work should
be stopped or suspended so as not to cause any damage
or injury to the work already done or endanger the safety
thereof provided that the decision of the . Consultant as
to the stage at which the work or any part of it could be
or could have been safely stopped or suspended shall be
final and conclusive against the contractor. The
contractor shall have not claim to any payment or
compensation whatsoever by reason of or in persuance
of any notice as aforesaid, on account of any suspension,
stoppage or curtailment except to the extent specified
hereinafter.

(2) Where the total suspension of work ordered as

aforesaid continued for a continuous period exceeding
120 days the contractor shall be at liberty to withdraw
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from the contractural obligations under the contract so
far as it pertains to the unexecuted part of the work by
giving a 10 day's prior notice in writing to the
Karkhana/Mill within 30 days' of the expiry of the said
period of 120 days, of such, intention and requiring the
karkhana/Mill to record the final measurement of the
work already done and to pay final bill. Upon giving
such notice the contractor shall be deemed to have been
discharged from his obligations to complete the
remaining unexecuted work under his contract. On
receipt of such notice the Karkhana/Mill shall proceed to
complete the measurements and make such payment as
may be finally due to the contractor within a period of
120 days from, the receipt of such notice in respect of
the work already done by the contractor. Such payment
shall not in any manner prejudice the right of the
contractor to any further compensation under the
remaining provision of this clause.

(3) Where the Karkhana/Mill required to contractor tc
suspended the work for a period in excess of 30 days at
any time or 60 days in the aggregate, the contractor shall
.be entitled to apply to the Karkhana/Mill within 30 days
of the resumption of work after such suspension for
payment of compensation to the extent of pecuniary lo
suffered by him in respect of working machinery
remained idle on the site or on the account of his having
to pay the salary- or wages of labour engaged by him
during the said period of suspension provided always
that the contractor shall nor be entitled to any claim in
respect of any such working machinery, salary or wages
for the first 30 days whether consecutive or in the
aggregate or such suspension or in respect or any
suspension whatsoever occasioned by unsatisfactory
work or any other default on his part. The decision of the
Consultant in this- regard shall be final and conclusive
against the contractor.

(4) In the event of —

(i)  Any total stoppage of work on notice from
Karkhana/Mill under Sub clause
(1) in that behalf.

(i)  Withdrawal by the contractor from the contractual
obligations to complete the remaining unexecuted
work under sub-clause (2) on account of
continued suspension of work for a period
exceeding 120 days.
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or
(iii)  Curtailment in the quantity of item or items
originally tendered on account of any alternation,
omission on substitution in the specification,
drawings, designs or instructions under clause
14(1) where such curtailment exceeds 25% in
quantity and the value of the quantity curtailment
beyond 25 percent at the rates for the item
specified in the tender is more than Rs.5000/-.

It shall be open to the contractor, within 120
days from the service of (i) the notice of stoppage
of work or (ii) the notice of withdrawal from the
contractual obligations under the contract on account
of the continued suspension of work or

(iti) notice under clause 14 (1) resulting in such
curtailment to produce to the Karkhana/Mill satisfactory
documentary evidence that he had purchased or agreed
to purchase material for use in the contracted  work,
before receipt by him of the notice of stoppage,
suspension  or curtailment and require the
Karkhana/Mill to take over on payment such material
at the rates determined by the Consultant, provided,
however, such rates shall in no case exceed the rates at
which the same was acquired by the contract. The
Karkhana/Mill shall thereafter take over the material so
offered. Provided the quantities offered, are not in excess
of requirements of the unexecuted work as specified in
the accepted tender and are of quality and
specifications approved by the Consultant.

Clause 15 A - The contractor shall not be entitled to

claim any compensation from Karkhana/Mill for the loss

suffered by him on account of delay by Karkhana/Mill in

the supply of materials entered in Schedule A where

such delay is caused by

(i) Diffculties relating to the supply of railway
waggons.

(i) Force majaure.

(i)  Act of God.

(iv)  Act of enemies of the -State or any other
reasonable cause beyond the control of
Karkhana/Mill.
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In the case of delay in the supply of materials,
Karkhana/Mill shall grant such extention of time for the
completion of the work as shall appear to the Consultant
to be reasonable in accordance with the circumstances of
the case. The decision of the Consultant as to the
extension of time shall be accepted as final by the
contractor.

Clause 16 - Under no circumstance whatever shall the
contractor be entitled to any compensation from
Karkhana/Mill on any account unless the contractor shall
have submitted a claim in writing to the Consultant
within one month of the case of such claim occuring.

Clause 17 - If any time before the security deposit or
any part thereof is refunded to the contractor it shall
appear to the Consultant/Karkhana/Mill or his
subordinate in charge of the work, that any work has
been executed with unsound, imperfect or unskilful
workmanship or with materials of inferior quality, or
that any materials or articles provided by him
for the execution of the work are unsound, or of
a quality inferior to that contracted for, or are
otherwise not in accordance with the contract, it
shall be lawful for the Consultant/Karkhana/ Mill-
to intimate this fact in writing to the contractor
and then notwithstanding the fact that the work,
materials or articles complained of may have
been inadvertently passed, certified and  paid
for, the contractor shall be bound forthwith
to rectify, or remove and reconstruct the work
so specified inwhole or in part, as the case
may require or if so required, shall remove the
materials or articles so specified and provide other
proper and suitable materials or articles at his
own charge and cost and in the event of his failing to
do so withina period to be specified by the
Consultant/Karkhana/Mill in the written intimation
aforesaid, the contractor shall be liable to pay
compensation at the rate of one percent on the
amount of the estimate for every day not exceeding
10 days, during which the failure so continues
and in the <case of any such failure the
Karkhana/Mill may rectify or remove and re-
execute the work  or remove, and replace
the materials or articles-complained of as the
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case may be at the risk and expense in all
respects of the contractor Should the Consultant
consider that any such inferior work or materials as
described above may be accepted or made use of it shall
be within his discretion to accept The same at such
reduced rates as he may fix therefor.

Clause 18 - All works wunder or in course of
execution or executed in pursuance of the contract
shall at all times be open to the inspection and
supervision of the Consultant and his subordinates, and
the contractor shall at all times during the usual working
hours, and at all other times at which reasonable notice
of the intention of the Consultant and his subordinate to
visit the work shall have been given to the contractor,
either himself be present to receive orders and
Instructions or have responsible agent duly accredited in
writing present for that purpose. Orders' given to the
contractor's duly authorised agent shall be considered to
have the same force and effect as if they had been given
to the contractor himself.

Clause 19 - The contractor shall give not less
than five days notice in writing to the
Consultant/Karkhana/Mill representative before
covering up or otherwise placing beyond the
reach of measurementany work in order that the
same may be measured and correct dimensions
there of taken before the same is so covered
up or place beyond the reach of measurements
and shall not cover up,or place beyond the
reach of measurements any work without the consent in
writing of the Consultant/ Karkhana/Mill or his
subordinate in charge of the work, and if any work shall
be covered up or placed beyond the reach of
measurement, without such notice having been given or
consent obtained the same shall be uncovered at the
contractor's expense, and in default thereof no payment
or allowance shall be made for such work or for the
materials with which the same was executed.

Clause 19 A - The contractor shall be liable to
pay the expenses of providing medical aid to any
workman, who may suffer any injury as accident at
or near to the work site wheter on duty or off duty
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or and whether such accident takes place on a
holiday or a working day, If shall be opened to
Karkhana/Mill to incur the requisite expenditure for
providing such medical aid and to recover the same
from the contractor. Certificate of the Managing
Directors to amounts of expenses actually incurred on
providing such medical aid shall be final and conclusive
against the contractor.

Clause 20 - If during the period of twelve months
from the date of completion as certified by the
Consultant pursuant to Clause - 17 of the contract
the said work is defective in any manner whatsoever,
the contractor shall fortwith on receipt of notice
in that behalf from the Karkhana/Mill duly
commence execution and completely carry out at
his cost in every respect all the work that may
be necessary for rectifying & setting right the defects
specified  therein  including  dismantling  and
reconstruction of unsafe portions strictly in
accordance with and in the manner prescribed and
under the supervision of the Consultant. In the event
of the contractor failing or neglecting to commence
execution of the said  rectification work  within
the period prescribed therefor in the said notice
and/or to complete the same as aforesaid as
required by the said notice, the Karkhana/Mill get
the same executed and carried out departmental or by
any other agency at the risk on account and at the cost
of the contractor. The contractor shall forthwith on
demand pay to the Karkhana/Mill the amount of
such costs, charges and expenses sustained or
incurred by the Karkhana/Mill  of which the
certificate of the Consultant/Karkhana/Mill shall be
final and binding on the contractor. Such
costs, charges and expenses shall be deemed to
be arrears of land revenue and on the event of
the contractor failing or neglecting to pay the
same on demand as aforesaid without prejudice
to any other rights and remedies of the
Karkhana/Mill the same may be recovered from

the contractor as arrears of land revenue. The
Karkhana/Mill shall also be entitled to deduct the
same from any amount which may then be

payable or which may thereafter = become payable
by the Karkhana/Mill to the contractor either in
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respect of the said work or any other work
whatsoever or from the amount of security deposit
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Clause 21 - The contractor shall supply at his own cost
all material (except such special materials if any as may
in accordance with the contract, be supplied from the
Karkhana/Mill  stores), plant, tools, appliances,
equipments, ladders, cordage, tackle, scaffolding, and
temporary works requisite or proper for the proper
execution of the work, whether, in the original, altered or
substituted form and whether included in the
specification or other documents forming part of the
contract or referred to in these conditions or not and
which may be necessary for the purpose of satisfying or
complying with the requirements of the Consultant /
Karkhana / Mill as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is
entitled to require together with the, carriage therefor to
and from the work. The contractor shall also supply
without charge -the requisite number of persons with the
means and materials necessary for the purpose of,
setting- out works and counting, weighing and assisting
in the measurement or examination at any time
and from time to time of the work or the
materials failing which the same maya be provided
by the karkhana/Mill at the expenses of the
contractor and the expense may be deducted
from any money due to the contractor under
the contract or from his security deposit or the
proceeds of sale thereof, or off a sufficient
portion thereof. The contractor shall provide all
necessary fencing and tights required to protect the
public from accident and shall also be bound to bear the
expense of defence of every suit, action or other legal
proceeding, that may be brought by any person for injury
sustained owing to neglect of the above precautions and
to pay any damages and cost which may be awarded in
any such suit action or proceeding to any such person or
which may with consent of the contractor be paid for
compromising any claim by any such person.

List of machinery in contractor's possession & which
they propose to use on the works should be submitted
along with the tender.
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Clause 21 A - The contractor shall provide suitable
scaffolds and working platforms, gangway and stairways
and shall comply with the following regulations in
connections therewith -

(@) Suitable scaffolds shall be provided for
workmen forall works, that can not be safely
done from aladder or by other means.

(b) A scaffold shall not be constructed,
taken down or substantially alcered except
(i)under the supervision of a competent and
responsible person; and
(i) as far as possible by competent workers
possessing adequate experience in this kind
of work.

(c) All  scaffolds and appliances connected
therewith and

(i) be of sound material.

(i)  be of adequate strength having regard
to the loads and strains to which they
will be subject

(iti)  be maintained in proper condition.

(d)  Scaffolds shall be so constructed that no part
thereof can be displaced in' consequence of:
normal use.

(e)  Scaffolds not be over loaded and so far as
practicable the load shall be evenly distributed.

(f)  Before installing lifting gear on scaffolds special
precautions shall be taken to ensure the strength
and stability of the scaffold.

(g) scaffold shall be periodically inspected by the
competent person.

h) Before allowing a scaffold to be used by his
workmen the contractor shall, whether the
scaffold has been erected by his workmen or not,
take steps to ensure that it complies fully with the
regulations here-in-specified.

) (1) working platform, gangways stairways
shall
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)

(k)

()

(m)

(n)

(0)

(i) be so constructed that no part
there of cansag unduly or unequally.
(iii)  be so constructed and maintained having
regard to prevailing conditions as to reduce
as far as practicable risks of persons
tripping or slipping and
(iv) be kept free from any unnecessary
obstruction.
In the case of working platform,
gangways, working places and  stairways
at the height exceeding 3 meters.
(i) every working platform and every
gangway shall be closely boarded unless .other
adequate measures are taken to ensure safety.
(if) every  working platform and gangway
shall have adequate width.
(iif) every working platform,  gangway,
working place and stairway shall be suitably

fenced.

Every opening in the floor of a building or in a
working platform shall except for the time and to
the extent required to allow the excess of persons
or the transport or shifting of materials be
provided with suitable means to prevent the fall of
persons or materials.

When persons are employed on roof
where thereisa danger of falling from a
height exceeding 3 meters suitable precautions
shall, be taken to prevent the fall of
persons or materials.

Suitable precautions shall be taken to prevent
persons being struck by articles which might fall
from scaffold or other working places.

Safe means of access shall be
provided to all working platforms and other
working places.

The contactor(s)will have to make payments to
the labourers as per minimum Wages Act.
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Clause 21 B - The contractor shall comply with the
following regulations as regards the hoisting Appliences
tobe used by him :-

(a)

(b)

(©)

(d)

(f)

(9)

(h)

hoisting machine and tackle, including their
attachments, anchorages and support shall -

(1) be of good mechanical construction,
sound material and adequate strength and
free from patent defect,

and

(i) be kept-in good repair and in good
working order.

Every rope used in hoisting or lowering materials

or as a means of suspension shall be of suitable,

quality and adequate strength and free from
patent defect.

Hoisting machine and tackle shall be examined
and adequately tested after erection on the site
and before use and be re-examined position at
intervals to  be  prescribed by the
Consultant/Karkhana/Mill.

Every chain, ring, hook, shackle swivel and
pulley block used in hoisting or lowering
materials or as , a means of suspension shall
be periodically examined.

Every crane driver or hoisting appliance operator
shall be properly qualified.

No person who is below the age of 18 years shall
be in control of any hoisting machine, including
any scaffold  which, or give signals to the
operator.

In the case of every hoisting machine and of
every chain, ring, hook, shake, swivel pulley
block used in hosting or lowering or as means of
suspension, the safe Working load shall be
ascertained by adequate means.

Every hosting machine and all gear referred to in

preceeding regulation shall be plainly marked
with the safe working load.
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(1) In the case of hosting machine having a
variable safe working load, each safe working
load and the conditions under which it is
applicable shall be cleanly indicated.

() No part of any hosting machine or of
any gear referred to in regulation (g) above shall
be loaded beyond the safe working load except
for the purpose of testing.

(k)  Motors, gearing transmissions, electric wiring and
other dangerous part of hosting appliances shall
be provided with efficient safeguards.

(1) Hoisting appliances shall be provided with such
means as Will reduces to minimum the risk of the
accidental descent of the load.

(m) Adequate precaution shall be taken to reduce to a
minimum the risk of any part of a suspended load
becoming accidentally displaced.

Clause 21 C - The contractor shall have to make
payment to the labours as per minimum wages
Act 1948.

Clause 22 -The contractor shall not set fire
to any standing jungle, trees, brushwood or grass
without a written permit from the Consultant. When
such permit is given, and also in all cases when
destroying cut or dug up trees brushwood, grass etc. fire;
the contractor shall take the necessary measure to
prevent such fire spreading to or otherwise damaging
surrounding property. The contractor shall make his
own arrangements for drinking water for the labour
employed by him.

Clause 23 - Compensation for all damages done
intentionally or unintentionally by contractor's  labour
whether in or beyond the limits of Karkhana /Mill
property including any  damage caused by the
spreading of fire mentioned in clause 22 shall be
estimated by the Consultant or such other officer, as he
may appoint and the estimate of the Consultant subject
to the the decision of the Consultant/Karkhana/Mill on
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appeal shall be final and the contractor shall be bound to
pay the amount of the assessed compensation on
demand, failing which, the same will be recovered from
the contractor as damages in the manner prescribed in
clause or deducted by the Karkhana/Mill from any sums
that may be due or become due from Karkhana/talll to
contractor under this contract or otherwise.

The contractor shall bear the expenses of defending any
action or other legal proceeding that may be brought by
any persons for injury sustained by him owning to
neglect of precautions to prevent the spread of fire and
he shall pay any damages and cost that may be awarded
by the court in consequence.

Clause 24 - The Contractor shall employ the
labourers from the nearest Employment Exchange.

Clause 25 - No work shall be done on a
Sunday without the sanction in writing of the
Karkhana.

Clause 26 - The contract shall not be assigned or sublet
without the written approval of the Karkhana/Mill. And
if the contractor shall assign or sublet his contract, or
attempt so to do, or become insolvent or commence any
proceeding to get himself adjudicated and insolvent or
make any composition with his creditors, or attempt so
to do or if bribe, gratuity, gift, loan, perquisite, reward or
advantage, pecuniary or otherwise, shall either directly
or indirectly be given, promised or offered by the
contractor or any of his servants agents to any public
officer or person in the employ of Karkhana/Mill in any
way relating to his office or employment, or if any- such,
officer or person shall become in anyway directly or'
indirectly interested in the contract, the Karkhana/Miil
may thereupon, by notice in writing rescind the contract,
and the security deposit of the contractor shall thereupon
stand forfeited and be absolutely at the disposal of
Karkhana/Mill and the same consequences shall ensure
as if the contract had been rescinded under Clause 3
hereof an in addition the contractor shall not be entitled
to recover or be paid for any . work therefore actually
performed under contract.
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Clause 27 - All sums payable by a contractor
by way of compensation under any of these conditions
shall be considered as reasonable compensation to be
applied to the use of Karkhana/Mill without reference
to the actual loss or damage has sustained, and whether
any damage has or has not been sustained.

Clause 28 - In the case of tender by partners, any change
in the constitution of a firm shall be fortwith notified by
the contractor to the Karkhana/Mill for his information.

Clause 29 - All works to be executed under the contract
shall be executed under the direction and subject to the
approval in alt respects of the Consultant, who shall be
entitled to direct at what point or points and in what
manner they are to be commenced, and from time to
time carried on.

Clause 30 (1) - Except where otherwise specified in the
contract and subject to the powers delegated to him by
Karkhana/Mill under the code, rules then in force, the
decision of the Consultant, for the time being shall be
final, conclusive, and binding on all parties to the
contract upon all question relating to the meaning of the
specifications, designs, drawings, and instructions here
in before mentioned and as to the quality or
workmanship or materials used on the work, or as to any
other question, claim, right matter, or thing whatsoever,
in any way arising out of, or relating to the contract,
designs, drawings, specifications, estimates, instructions,
orders, or these conditions, or otherwise concerning the
works, or the execution, or failure to execute the same,
whether arising during the progress of the work, or after
the completion or abandonment thereof.

Clause 30(2) -

The contractor may within thirty days of receipt by him
of any order passed by the Karkhana/Mill as aforesaid,
appeal against to the Government Authority concerned
with the Contract/work or project.
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Clause 31 - The contractor shall obtain from the
Karkhana/Mill stores, all stores and articles of European
or American manufacture which may be required for the
work, or any part thereof or in making up an articles
required therefor or in connection therewith unless he
has obtained permission in writing from the Consultant
to obtain such stores and articles elsewhere. The value of
such stores and articles as may be supplied to the
contractor by the Karkhana/Mill will be debited to the
contractor in his account at the rates shown in the
schedule, in Form A attached to the contract and if they
are not entered in the said schedule they shall be debited
to him at cost price which for the purpose of this
contract shall include the cost of carriage and other
expenses whatsoever which shall have been incurred in
obtaining delivery of the same at the stores aforesaid.

Clause 32 - When the estimate on which a tender is
made includes lumpsums in respect of parts of the work
the contractor shall be entitled to payment in respect of
the items of work involved or the part of the work in
guestion at the same rates as per payable under this
contract for each item, or if the part of work in question
Is not in the opinion of the Consultant capable of
measurement, the Consultant may as his discretion pay
the lumpsum amount entered in the estimate and the
certificate in writing, of the Consultant shall be final and
conclusive against the contractor with regard to any sum
or sums payable to him under the provision of this
clause.

Clause 33 - In the case of work for which there is no
such specifications as is mentioned in rule 1 such work
shall be carried out in accordance with the P.W.D.
specifications, and in the event of there being no P.W.D.
specification, then in such case the work shall be carried
out in all respects in accordance with all instructions
and requirements of the Consultant.

Clause 34 - The expression 'works' or ‘work" where used
in these conditions shall unless there be something in the
subject or context repugnant to such construction, be
construct to mean the work or work contracted to be
executed under or in virtue of the contract, whether
temporary or permanent and whether original, altered,
substituted or additional.
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Clause 35 - The percentage referred to in the tender shall be
deducted from/added to the gross amount of the bill before
deducting the value of any stock issued.

Clause 36- The contractor shall be responsible for and Shall
pay any compensation to his workmen payable under the
Workman's Compensation Act 1923 (VIII of 1923)
(hereinafter called the said Act) for injuries caused to the
workmen. If such compensation payable is paid by
Karkhana / Mill as principle under Sub-section (1) of section
12 of the said Act on behalf of the contractor, it shall be
recoverable by Karkhana / Mill from the contractor under
sub-section (2) of the said section. Such Compensation shall
be recovered in the manner laid down in Clause 1 above.

Clause 36 A: The contractor shall be responsible for and
shall pay the expenses of providing medical aid to any
workmen who may suffer a bodily injury as a result of an
accident. If such expenses are incurred by Karkhana / Mill
the same shall be recoverable from the contractor forthwith
and be deducted without prejudice to any other remedy of
Karkhana / Mill from any amount due or that may become
due to the contractor.

Clause 36 B — The contractor shall provide all necessary
personal safety equipment and first aid apparatus available
for the use of the persons employed on the site and shall
maintain' the same in condition suitable for immediate use at
any time and shall comply with the following regulations in
‘Connection therewith.

(a) The workers shall be required to use the equipment so
provided by the contractor and the contractor shall take
adequate steps to ensure proper use of the equipment by
those concerned.

(b) When work is carried on in proximity to any place where
there is a risk or drawing all necessary equipment shall, be
provided and kept ready for use and all necessary steps shall
be taken for the prompt rescue of any person in danger.
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(c) Adequate provision shall be made for prompt first-aid
treatment of all injuries likely to be sustained during the
course of the work.

Clause 36 C - The contractor shall duly comply with the
provisions of 'The Apprentices act, 1961' (111 of 1961) the
rules made there under and the orders that may be issued
from time to time under the Act of the said rules and on his
failure or neglect to do so, he shall be subject to all the
liabilities and penalties provided by the said Act and said
Rules.

Clause 37 - (1) Quantities in respect of the several items
shown in the tender are approximate and no revision in the
tendered rate shall be. permitted in respect of any of the
items so long as, subject to any special provision contained
in the specifications prescribing a different percentage of
permissible variation in the quantity of the item does not
exceed the tender quantity by more than 25% and so long as
the value of the excess quantity beyond this limit at the rate
of the item specified in the tender is not more than
Rs.5000.

2) The contractor shall if ordered in writing by the
Consultant to do, also carry out any quantities in excess of
the limit mentioned in sub clause (1) hereof on the same
conditions as and in accordance with the specifications in
the tender and at the rates (i) derived from the rates entered
in the current schedule of rates and in the absence of such
rates, (ii) at the rate prevailing in the market the said rates
being increased or decreased as the case may be by the
percentage which the total tendered amount bears to the
estimated cost of the work as put to tender based upon the
schedule of rates applicable to the year in which the tenders
were invited.

3) Claims arising out of reduction in the tendered quantity of
any item beyond 25% will be governed by the provision of
clause 15 only when the amount of such reduction beyond
25 percent at the rate of the item specified in the tender is
more than Rs.5000/- (The clause is not applicable to extra
items,)

4) There is no change in the rate if the excees is less than or

equal to 25% Also there is no change in the rate if the
quantity of work done is more than 25% of the tendered
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quantity but the value of excess work at the tendered rate
does not exeed Rs.5000/- (Rupees five thousand only)

(5) The clause comes into operation if the excees in quantity
iIs more than 25% at the same time value of the item due
to excess beyond 35% exceeds Rs.5000/-

Clause 38 - The contractor shall employ any famine, convict
or other labour of a particular kind or class if ordered in
writing to do so by the Karkhana / Mill.

Clause 39 — No compensation shall be allowed for any delay
caused in the starting of the work on account of acquisition
of land or in the case of clearance works, on account of any
delay in according to sanction of estimates.

Clause 40- No compensation shall be allowed for any
delay in the execution of the work on account of water,
sanding in borrow pits or compartments. The rates are
inclusive for hard or cracked soil, excavation in mud, soil,
water sanding in borrow pits and no claim for an extra
rate shall be entertained, unless otherwise expressly specified.

Clause 41- The contractor shall not enter upon or commence
any portion of work except with the written authority and
instructions of the Consultant or of his subordinate in charge
of the work. Failing such authority the contractor shall have
no claim to ask for measurements of or payment for work.

Clause 42

(i) No contractor shall
under the age of 18 years.
i) No contractor shall employ donkey or other
animals with breeching of string or thin rope. The breeching
must be at least three inches wide and should be of tape
(nawar).

iii) No Animal suffering from sores, lameness of emaciation
or which is immature shall be employed on the work.

(iv) The Consultant or Karkhana / Mill is authorised to
remove from the work any person or animal found working
which does not satisfy these conditions and no responsibility
shall be accepted by Karkhana/Mill for any delay caused in
the completion of the work by such removal.

(v) The contractor shall pay wages as per the
minimum wages Act to the work-men employed by him in
the contract under taken by him, In the event of any disput

employ any person who is
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arising between the contractor and his workmen on the
grounds that the wages paid are not fair and reasonable this
dispute shall be referred without delay to the Karkhana /
Mill who shall decide the same. The decision of the
Karkhana / Mill shall be conclusive and binding on the
contractor but such decision shall not in any way effect the
conditions in the contract regarding the payment to be made
by Karkhana/Mill at the sanctioned tendered rates.

(vi) Contractor shall provide drinking water facilities to the
workers. Similar amenities shall be provided to the workers
engaged on large work in urban areas.

(vii) Contractor has to take precaution against, accidents
which takes place on account of labour using loose garments
while working near machinery.

(viii) All facilities provided in the contract labour
(Regulation & Abolition) Act 1971, the Maharashtra
contract labour rules 1971, should be provided.

Clause 43 - Payment to contractors shall be made by cheque
drawn on any Scheduled Bank convenient to the
Karkhana/Mill provided the amount exceeds Rs.10 Amounts
not exceeding Rs. 10 will be paid in cash.

Clause 44 - Any contractor who does not accept
these conditions shall be allowed to tender for works.

Clause 45 - If Government declares a states of scarcity or
famine to exist in any village situated within 10 miles of the
work, the contractor shall employ upon such parts of the
work, as are suitable for unskilled labour, any person
certified to him by the Karkhana / Mill, or any person to
whom the Kharkhana / Mill may have delegated this duty in
writing to be in need of relief and shall be bound to pay to
such person wages not below the minimum which may arise
in connection with the implementation of this clause shall be
decided by the Consultant whose decision shall be final
and binding on the contractor.

Clause 46 - The price quoted by the contractor shall not in
any case exceed the control price, if any, fixed by
Government or reasonable price which it is permissible for
him to charge a private purchaser for the same class and
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description, the controlled price or price permissible under
Hoarding and Profiteering Ordinances, 1948 as amended
from time to time. If the price quoted exceeds the controlled
price or the price permissible under Hoarding and
Profiteering Prevention Ordinance, the contractor will
specifically mention this fact in his tender along with tire
reasons for quoting such higher prices. The purchaser at his
discretion will in such case exercise the right of revising the
price at any stage so as to conform with the controlled price
or that permissible under the Hoarding and Profiteering
Prevention Ordinance. This discretion will be exercised
without prejudice to any other action that may be taken
against the contractor.

Clause 46 A - "This tendered rates shall be inclusive of ail
taxes, rates- and cases and shall also be inclusive of the tax
leviable in respect of Works Contract under the provision of
the Maharashtra Sales tax on transfer of property in goods
involved in the execution of Works Contract  Act, 1983
(Maharashtra Act No. XIX of 1985).

Clause 47 - The rates to be quoted by the contractor must be
inclusive of sales tax. No. extra payment on this account
will be made to the contractor.

Clause 48 - In  case of materials that may remain
surplus with the contractor from those issued for
the work contracted for, the date of ascertainment of the
materials being surplus will be taken as the date of
sale for the purpose of sales tax and the sales tax will
be recovered on such sale.

Clause 48 A - Contractor should note that recovery
of at penalrate of twise the issue rate  will be
affected if the contractors do not return the surplus
materials and the S.T. & G.T. will also be recovered from
them.

Clause 48 B - The contractor should as far as possible obtain

the requirement of labour skilled & unskilled from the
nearest employment exchange.
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Clause 49 — The Contractor shall employ at least 80 percent
of the total number of unskilled labour to be employed by
him on the said work from out ~ of the persons ordinarily
residing in the district in which site of the said work is
located.

Provided, however, that if the required number of unskilled
labours from that district is not available, the con-tractor
shall in the first instance employ such number of persons as
is available and thereafter may with previous permission in
writing of the Karkhana / Mill obtain the rest of the
requirement of unskilled labour from outside district.

Clause 50 - The contractors are bound to pay the labourers
according to the Minimum wages Act 1948 applicable to
zone in accordance with the orders in Government in Public.
Works Department Circular No. MWA 10 dated 5-12-88
any differenciation in the types of zones should not entitle
the contractor for any claim.

Clause 51 - All amounts whatsoever which the contractor is
liable to pay to the karkhana / Mill in connection with the
execution of the work including the amount payable in
respect of (i) materials and / or stores supplied / issued
hereunder by the Karkhana / Mill to the contractor (ii) hire
charges in respect of heavy plant, machinery and equipment
given on hire by the Karkhana / Mill to the contractor for
execution by him of the work and/or on which advances
have been given by the Karkhana / Mill to the contractor
.shall be deemed to be arrears of the Land Revenue and the
Karkhana / Mill may without prejudice to any other rights
and remedies of the Karkhana / Mill recover the same from
the contractor as arrears of Revenue.

Clause 52 -The contractor shall duly comply with all the
provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 (37 of 1970) and the Maharashtra
Contract Labour (Regulation and Abolition) Rules, 1971 as
amended from time to time and all other relevant statutes
and statutory, provisions concerning payment of waves
particularly to workmen employed by the contractor and
working on the site of the work. In particular the contractor
shall pay wages to each worker employed by him on the
sites of the work at the rates prescribed under the
Maharashtra Contract Labour (Regulation and Abolition)
Rules 1971. If the contractor fails or neglects to pay Wages
at the said rates or marks short payment and the Kharkhana /
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Mill makes such payment of wages in full or part thereof
less paid by the contractor as the case may be, the amount so
paid by the Karkhana / Mill to such workers shall be deemed
to be arrears of Land Revenue and the Karkhana/Mill shall
be entitled to recover the same as such from the contractor
or deduct same from the amount payable by the
Karkhana/Mill to the contractor hereunder or from amount
payable by the Karkhana/Mill to the contractor hereunder or
from any other amounts payable to him by the
Karkhana/Muill.

Clause No. 53 - Where the workers are required to work
near machinery and are liable to such accident should not be
allowed to wear loose clothes, like Dhoti, Zaoba etc.

Clause 53 A - The anti malaria and other health measure
shall be as directed by the Joint directors (Maleria and
Filaria) of Health Service Pune.

Clause 53 B - Contractor shall see that mosquitogenic
conditions are not created so as to keep vector population to
minimum level.

Clause 53 C - Contractor shall carry out anti malaria
measures in the area as per guidelines prescribed under
National Maleria Eradication programme and as directed by
Joint Director (M & F) of Health Service, Pune.

Clause 53 D - In case of default in earring out prescribed
anti maleria measures resulting increase in maleria incidence
contractor shall be liable to pay the Karkhana/Mill the
amount spent by Karkhana/Mill on anti maleria measures to
Control the situation in addition to fine.

Clause 54 - Relation with public Authorities:

Contractor shall make sufficient arrangements for draining
away the sullage water as well as water comming from the
bathing and washing places and shall dispose of this water in
such a way as not to cause any nuisance. He shall also keep
the premises clean by employing sufficient number of
sweepers. The contractor shall comply with all rules
regulations bye-laws & directions given from time to time
by any local or public authority in connection/with this work
and shall pay fee or charge which are leviable on him
without any extra cost to Karkhana / Mill. Addition Clause
turn over Tax (vide Government in Public Works
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Departments Circular No. CAT/1088/CR-330/Bidg-2 dated
10" June 1987.

Clause No. 55 — Tendered rates shall be inclusive of all
taxes, rates and cesses and shall be inclusive of the tax
leviable in respect of the work contract under the provision
of the Maharashtra Sales tax transfer of property in goods
involved in the execution of works contract Act 1985
(Maharashtra Act No. XX of 1985)

Clause No. 56 - In view of difficult position regarding the
availability of foreign exchange no Foreign Exchange will
be released by Karkhana/Mill for purchase of Plant &
Machinery required for execution of work contracted for.
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SCHEDULE ‘A’

Schedule showing (approximately) All Materials required for the work shall be
solely procured by contractor. If any non- arability of materials to contractor
karkhana will be supply the materials to the contractor If viable on chargeable
basis. The contractor to be executed preliminary and ancillary works and the
rates at which they are to be charged for the conduction of PROPOSED
CONSTRUCTION OF ‘B> HEAVY MOLASSES TANK FOUNDATION
CIVIL WORK.

Particulars | Quantity Rate at which the | Place of
material will be charged to | delivery
the contractor
Unit in figure in words

1. Cement Note: -- -- -- --

Contractor’s
Materia--
2. Mild steel Note: -- -- -- --
round bar Contractor’s
Materia----

3. High vyield Note: -- -- -- --

strength Contractor’s

deformed Materia------

bar

4. Structural -- -- -- -- --

steel

I
Notes:

1) The person or firm submitting the tender should see that the rates In the
above schedule are filled up by the Karkhana / Mill / Consultant on the
issue of the form prior to the submission of the tender.

2) Contractor shall maintain the record of daily consumption of the
material for each item executed.
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1)

2)

3)

4)

5)

6)

7)

8)

CONDITIONS FOR SCHEDULE ‘A’

The controlled materials will be supplied according to the rates
mentioned in schedule ‘A’. The steel will be supplied in length as
available. The Kharkhana / Mill does not take the responsibility for any
delay caused arranging the supply. No compensation will be paid to the
contractor on this account.

All the materials shall be made available for delivery on working days
only during office hours to be arranged mutually by the contractor
himself and the store keeper or the Karkhana / Mill Engineer whosoever
shall issue materials which shall be made available at Karkhana / Mill
store mentioned above.

The contractor shall maintain a register of account of all materials issue
to him from time to time and kept it open for inspection and scrutiny etc.
by the Karkhana / Mill Engineer or his representative as directed. Cost
of materials that can not be accounted for shall be recovered from the
contractor at panel rates of twice the issue rate by the Karkhana / Mill
Engineer.

The quantities as noted in schedule ‘A" are only approximate and shall
vary according to actual bonafide use.

All material mentioned in schedule 'A' required for the work shall be
taken from the Karkhana / Mill only. The materials from other sources
in lieu of the materials in schedule 'A' shall not be allowed except under
written permission from Karkhana / Mill in such certificates for the
quality shall be furnished by the contractors. Samples of such materials
shall be tested from any of the Government approved laboratories at
contractors cost. The materials not confirming to the required standard
shall be removed from the site of work immediately.

The contractor will have to construct a shed for storing controlled and
valuable materials issued to him under schedule 'A" above at site having
double locking arrangements. The materials will be taken for use in the
presence of the Karkhana / Mill persons only. No materials will be
allowed to be removed from the site of work.

The issue rates are inclusive of the taxes (such as S.T.G.T. Octroi etc.)
In the case of mild steel bars will be taken back by the department from
the contractor on completion of work provided, the same are in full

length, as originally issued and also if they are not less than 2.5 meters
in length. The contractor will be paid for the same on the rate fixed.
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9)

10)

Contractor shall furnish account of all materials before placing indent to
further materials and should furnish account of all materials on
completion of work and should return all surplus materials to the
Karkhana / Mill recovery at pannel rate of twice the issue rate as
mentioned in Schedule 'A" and store charges 'hereon etc. will be effected
for non-returning the surplus materials.

The steel shall be issued to the contractor on actual weightment. The
payment shall be made on the basis of the weight of steel use on the
work, which is calculated on the basis of the running length and standard
weight per meter length. No claims on account of difference in actual
weight and weights calculated on the basis of length shall be entertained.
The table showing the unit weight of mild steel bars of different
categories (in metric tonne) as produced below should be allowed
strickly.

Diameters of bars in mm | Weight in kg / Rgm mild | weight in kg / Rgm Tor
steel steel

1 2 3

6 0-22 0-222
10 0-60 0-617
12 0-90 0-888
16 1-6 1-578
20 2-50 2-466
22 3-00 2-980
25 3-80 3-854
28 4-80 4-800
32 6-30 6-313
36 8-00 7-990
40 9-90 9-864

11)

12)

13)

The charges for conveying above materials from the place of delivery to
the site of work would be borne by the contractor.

Cement will be supplied to the contractor in standard packing bags.
Twenty bags as equal to one metric tonnes as received from the
Suppliers of cement and will be delivered at Karkhana / Mill Stores at
the rates mentioned in schedule ‘A’

Karkhana / Mill shall not be responsible for the loss of cement during
transit. Contractors will have to be done by weight batch while mixing if
cement is found short in a bag it will have to be made good by the
contractor for which additional cement will be supplied by the Karkhana
/ Mill at issue rate in schedule 'A’.
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14)

15)

16)

17)

18)

19)

20)

21)

The contractor shall within the period stipulated by the Karkhana / Mill
Engineer submit as estimates of his total requirements at least one month
in advance of planned use otherwise as directed by the Karkhana / Mill
Engineer.

The Contractor shall indent his requirement of cement as to assure
utilization of cement not latter than 60 days after the receipt thereof.
Cement older than a period of one month or stored through any part of
monsoon shall not be used on the work except with the written
permission of the Consultant / Karkhana / Mill Engineer and only after
the satisfactory passing test that may be specified. The testing charges
will have to be borne by the contractor.

The Department does not accept the responsibility for any delay caused
in arranging the supply. No compensation shall be paid to the contractor
on this account.

The contractor should maintain on account of stock of cement and steel
consumption of the work every day in the prescribed proforma.

The contractor or his authorised representative should be sign in token
of his acceptance daily consumption of account of steel and cement and
other controlled articles supplied by the Karkhana/Mill in the register
maintain by the Karkhana/Mill Engineer.

In case any store materials supplied by the Karkhana / Mill is wasted or
damaged due to negligence, mishandling or for want of proper
arrangement, by the contractor or his agent or labour, recovery of the
cost of the same shall be effected from the contractor at panel rates as
will be decided by the Consultant/Karkhana/Mill wastage of steel to be
borne entirely by the contractor 5% wastages of steel is admissible.

The materials shown in schedule ‘A" of the contract will be issued as
included in schedule 'B' for which his rates have been accepted, In case
if any extra rate is allowed to the contractor for any item included in
schedule 'B' or extra items, the rate for issuing materials will be decided
by the Consultant / Karkhana / Mill seperately and will be binding on
the contractor.

No cement will be issued for manufacturing of cement tiles, RCC jali etc
for which contractor will have to make his own arrangements.
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BID CAPACITY DETAILS

BID CAPACITY : The tendered will be qualified only if their available bid capacity is more than the
total estimated value of works for which he has offered his bid. The available bid capacity will be
calculated as under.

Assessed Available Bid Capacity = ( A* N*2) — B where
A = Maximum value of Civil Engineering works executed in any year during the last
three years.
(updated to 200-200 level)
N = Number of years prescribed for completion of works for which bid are invited.
B = Value of 200-200 price level of existing commitments and going work to be completed during the
next ... months.

Note :  The statement showing the value of existing commitments and on going works as well as the
stipulated by the Engineer in charge, not below the rank of an Executive Engineer.

p) To quality for the award of the contract, each Tendered in its name should have in the last
three years.
a) Achieved a minimum annual financial turnover , (in all classes of civil engineering

construction work only) of Rs. in any one year.
b) Satisfactory completed ( from start to finish ) as a prime contractor of at least one similar work
value not less than Rs. in not contractor of 200-200

price level. Financial turnover and cost of completed works of previous years shall be given
weight age of 10% per year based on Rupee value to bring them to 200-200 price level.

Contractor Consultant
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SCHEDULE ‘B’

80



APPENDIX
WORK: CIVIL WORK FOR PROPOSED CONSTRUCTION OF ‘B’ HEAVY

MOLASSES TANK FOUNDATION CIVIL WORK
MODE OF PAYMENT
1. Payment of running account bills will be made on the basis of joint measurements. Payment
against R. A. Bill in general will be made once a month and within fifteen days from
Consultants Certificate of payment.

2. SECURED ADVANCE

a. 75% advance shall be given to contractor on running bill and 25% Remaining
bill amount will be paid after certification issued by karkhana architect.

3 a. Earnest money Rs. 1,00,000=00 /-
b. Initial deposit amount (2.5%) Rs. 2,58,896/-
c. S D Deposit On R A Bill amount
(2.5%) Rs. 2,58,896/-
Total Security
Deposit (5 %) 5,17,792/-

d. Period of completion of the work : _3 (" Three ) Calender months.

e. Compensation per week for non completion of the work within the period for
completion of the work : Rs. 5,000 /- per week. (Rs. Five thousand per week.)

f. Value of Interim Certificate : Rs.

g. Number of Interim Certificate :

h. Period for honouring Interim certificates : Twenty days.
I. Period of final measurement : Three months.
j. Defects Liability period : _12 months.

k. Token penalty amount : Rs.

Contractor Consultant
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4. Water will be supplied to the Contractor by the Employer at any one point near the building
as desired by the Contractor, from where it can be tapped by the Contractor at his own
cost. The Contractor shall make his own arrangements for transport and storage of water
near site. The Contractor shall satisfy the Consultant before starting the work as to adequate

storage, piping and pumping arrangement for curing purpose. Water will be supplied free
of cost to the contractor by the Employer.

5. One electric point will be made available on site free of charge to the Contractor.
Electricity will be charged at MSEB rates.

6. The word 'Consultant’ shall stand for the Consultant himself for all technical purpose and
for the owner through their representative for day to day work and owner itself for all
other purposes.

7. This contract is under the jurisdication of court at Latur District.

8. The contractor shall submit bar chart as to the progress of work, manpower utilisation,
cement and steel requirements and cash flow required for every month, well in advance,
to the Consultant and the Karkhana / Mill.

9. The Contractor shall submit detailed measurements of quantities of each item and bill of
quantities worked out on this basis alonwith the application for advance to enable the
Consultant to scrutinise them and prepare the certificate for payment. For alternate
certificates, the Contractor shall submit bill of quantities based on approximate quantities
for the Consultants scrutiny.

10. Part and plumbing and water distribution work will have to be concealed as directed by
the Consultant at no extra cost.

11. Tenderer requested to visit the work site of CIVIL WORK FOR
PROPOSED INCINRATION BOILER & POWER HOUSE BUILDING
before submitting the Tender.

Contractor Consultant
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Name of work :- PROPOSED INCINRATION BOILER &
POWER HOUSE BUILDING CIVIL WORK.

"DECLARATION OF THE CONTRACTOR™
(See para 8 of detailed Tender notice)

I / We hereby declare that 1/ We have made myself / ourselves
throughly concersant with the local conditions regarding all materials
and labour on which I / We have based my / our rates for this tender.
The specifications and leads on this work have been carefully studied
and understood before submitting this tender. I / We undertake to use

only the best materials approved by Consultant or his duly authorised

assistant during execution of the work and to abide by their decisions.
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10.

VILAS SAHAKARI SAKHAR KARKHANA LIMITED
AT POST TONDAR, TAL. UDGIR, DIST. LATUR
NOTICE

Cement required for the Project shall be procured solely by the contractor.

Reinforcement steel required for the work shall be procured solely by the contractor.

Water required for the Project works will be made available by the sugar factory, at one point
only, at free of charge. The contractor has to make his own arrangement for distribution lines,
as per the rules & regulations and site instruction of the Engineer charge.

Electricity required for the Project works will be made available by the sugar Factory, at one
point only, at cost. The Contractor has to make his own arrangement for distribution lines, as
per the rules and regulations and site instructions of the Engineer.

The selected contractors have execute the contract Agreement on the basis of the work order
and standard terms and conditions of the Contract Agreement which are enclose with this
Tender Set and as prescribed by the Office of the Commissioner of Sugar,

All taxed including works Contact Tax to be paid by the Contractor.

Clarification, of any item work, Specification, Contract Condition, Schedule of Quantity,
Rates. Printing and Typing etc. shall be got clarified prior to filling and submission of the
tender to the Sugar Factory. After submission of the Tender and Work Order, the clarification
and decision and ruling of the Sugar Factory Architect will be final and binding.

Time is essence of the Contract. The work has to be got completed within the stipulated time
limit from the date of the work order. The work progress shall be 114 work in the ¥ time, %
work in half time, 3 work in ¥ time and complete work within the time limit.

I/We have visited the Proposed Work Site and satisfied myself ourselves as to the location of
work site, labor, material, transport arrangement, to be made leads of various material along
with the source of supply, and hereby submit the unconditional tender my percentage
quotation accepted and signed each and every page of the Tender Form.

I/We have gone in detail through the Contract Condition, Special Conditions of the Contract,
Derailed Construction Specification, Schedule of items and Rates, tender definitive drawings
and agree to carry out the entire wok to the satisfaction of the Sugar Factory Project and

Planning Authority and consulting Architect Engineer of the Sugar Factory.
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The Managing Director,
Vilas S.S.K. Ltd.,Tondar, Udgir, Dist.- Latur.

Subject : Offer for the Tender.

Dear Sir,
We have received Tender for Proposed Incinration Boiler & Power

House Building Civil work for Vilas Sahakari Sakhar Karkhana Ltd. Tondar,
Udgir,Dist. Latur.

We are quoting ------ % (in word------------ Percent) above / below.
This is for your information.

Thanking You,

Name of Contractor’s

Address of Contractor’s

Sign of Contractor’s
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